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Invitation for Bid (IFB) 
Solicitation #:2019-3020   
Horizon Hills Apartments 
Intersection at Grand & Warsaw Ave. – Cincinnati, OH 45204 
Cooling Systems Upgrades & Modifications        Page 1 of 2 

INVITATION FOR BID 
SOLICITATION NUMBER 2019-3020 

 
On June 08, 2020, at 10:00 a.m., the Cincinnati Metropolitan Housing Authority (CMHA) will 
receive, open and read aloud all bids on the project heretofore described as:  
 
Project Name:   Horizon Hills Apartments 
   Intersection at Grand & Warsaw Ave. – Cincinnati, OH 45204 

Cooling Systems Upgrades & Modifications  
    
Contact: Questions concerning this Invitation for Bid are to be directed in writing to Jamie 

A. Jamison via email at jamie.jamison@cintimha.com by no later than 4:00 p.m. 
(local time) on May 19, 2020. 

 
  Responses to all questions will be posted as an addendum to the CMHA website 

at http://www.cintimha.com/business-opportunities.aspx no later than May 25, 
2020. It is the responsibility of all bidders to monitor the website and review all 
addenda posted associated with this bid. 

 
Proposals shall be delivered to: Cincinnati Metropolitan Housing Authority 
     Procurement Officer 

1627 Western Ave. - Cincinnati, OH 45214 
Solicitation #: 2019-3020 
Horizon Hills Apartments 
Intersection at Grand & Warsaw Ave. – Cincinnati, OH 
45204 
Cooling System Upgrades & Modifications    
  
 

Description:  Cooling Systems Upgrades & Modifications 
Horizon Hills Apartments – Intersection at Grand & Warsaw Ave. – Cincinnati, OH 
45229 

 
Each bid must be accompanied by a properly executed Bid Bond, Certified Check, or 
Cashier's Check on a solvent bank, made payable to CMHA in an amount which shall not 
be less than ten percent (10%) of the total amount of the Bid at the time of bid submittal. 
 
MBE/EEO:  By submitting a properly executed bid, bidder will be deemed committed to the goals 
of CMHA's requirements regarding its goals, Equal Employment Opportunity/Affirmative Action 
Policy and Equal Employment Opportunity Compliance/Requirements. 
 
This project is subject to the requirements of Section 3 of the Housing and Urban 
Development Act of 1968, as amended.   Preference maybe given to Section Contractors 
registered with CMHA prior to the bid opening. 
 

mailto:jamie.jamison@cintimha.com
http://www.cintimha.com/business-opportunities.aspx
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Bidder may download copies free of charge from the CMHA website (www.cintimha.com) or 
purchase the project manual and plans from Arc Reprographics, 7157 E. Kemper Road, 
Cincinnati, OH  45249 for a non-refundable fee. The project manual and plans must be ordered in 
advance from Arc Reprographics by calling (513) 326-2300. For a list of plan holders, go to 
www.e-arc.com.  You may review a set of documents at CMHA, 1627 Western Ave., Cincinnati, 
OH 45214, phone (513) 333-0670, during the hours of 9:00 a.m. – 4:00 p.m., Monday through 
Friday.  Addendum will be posted to the CMHA website. 
 
There will be an optional pre-bid walk through on May 12, 2020 at 09:30 a.m.   Meet in Parking 
Lot – 1007 Grand Ave – Cincinnati, OH 45204. 
 
CINCINNATI METROPOLITAN HOUSING AUTHORITY 
Gregory D. Johnson, MS, PHM, EDEP 
Chief Executive Officer 
 
Advertisement Dates:  May 05, 2020 and May 11, 2020 

http://www.cintimha.com/
http://www.e-arc.com/
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1. Bid Preparation and Submission 
(a) Bidders are expected to examine the specifications, drawings, 
all instructions, and, if applicable, the construction site (see also the 
contract clause entitled Site Investigation and Conditions Affect- 
ing the Work of the General Conditions of the Contract for Construc- 
tion). Failure to do so will be at the bidders’ risk. 
(b) All bids must be submitted on the forms provided by the Public 
Housing Agency/Indian Housing Authority (PHA/IHA). Bidders shall 
furnish all the information required by the solicitation. Bids must be 
signed and the bidder’s name typed or printed on the bid sheet and 
each continuation sheet which requires the entry of information by 
the bidder. Erasures or other changes must be initialed by the person 
signing the bid. Bids signed by an agent shall be accompanied by 
evidence of that agent’s authority. (Bidders should retain a copy of 
their bid for their records.) 
(c) Bidders must submit as part of their bid a completed form HUD- 
5369-A, “Representations, Certifications, and Other Statements of 
Bidders.” 
(d) All bid documents shall be sealed in an envelope which shall be 
clearly marked with the words “Bid Documents,” the Invitation for 
Bids (IFB) number, any project or other identifying number, the 
bidder’s name, and the date and time for receipt of bids. 
(e) If this solicitation requires bidding on all items, failure to do so will 
disqualify the bid. If bidding on all items is not required, bidders 
should insert the words “No Bid” in the space provided for any item 
on which no price is submitted. 
(f) Unless expressly authorized elsewhere in this solicitation, alter- 
nate bids will not be considered. 
(g) Unless expressly authorized elsewhere in this solicitation, bids 
submitted by telegraph or facsimile (fax) machines will not be 
considered. 
(h) If the proposed contract is for a Mutual Help project (as de- 
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help 
contributions of work, material, or equipment, supplemental informa- 
tion regarding the bid advertisement is provided as an attachment to 
this solicitation. 

 
 
 
 

2. Explanations and Interpretations to Prospective 
Bidders 

(a) Any prospective bidder desiring an explanation or interpretation 
of the solicitation, specifications, drawings, etc., must request it at 
least 7 days before the scheduled time for bid opening. Requests 
may be oral or written. Oral requests must be confirmed in writing. 
The only oral clarifications that will be provided will be those clearly 
related to solicitation procedures, i.e., not substantive technical 
information. No other oral explanation or interpretation will be 
provided. Any information given a prospective bidder concerning 
this solicitation will be furnished promptly to all other prospective 
bidders as a written amendment to the solicitation, if that information 
is necessary in submitting bids, or if the lack of it would be prejudicial 
to other prospective bidders. 
(b) Any information obtained by, or provided to, a bidder other than 
by formal amendment to the solicitation shall not constitute a change 
to the solicitation. 
3. Amendments to Invitations for Bids 
(a) If this solicitation is amended, then all terms and conditions 
which are not modified remain unchanged. 
(b) Bidders shall acknowledge receipt of any amendment to this 
solicitation (1) by signing and returning the amendment, (2) by 
identifying the amendment number and date on the bid form, or (3) 
by letter, telegram, or facsimile, if those methods are authorized in 
the solicitation. The PHA/IHA must receive acknowledgement by the 
time and at the place specified for receipt of bids. Bids which fail to 
acknowledge the bidder’s receipt of any amendment will result in the 
rejection of the bid if the amendment(s) contained information which 
substantively changed the PHA’s/IHA’s requirements. 
(c) Amendments will be on file in the offices of the PHA/IHA and the 
Architect at least 7 days before bid opening. 
4. Responsibility of Prospective Contractor 
(a) The PHA/IHA will award contracts only to responsible prospec- 
tive contractors who have the ability to perform successfully under 
the terms and conditions of the proposed contract. In determining 
the responsibility of a bidder, the PHA/IHA will consider such matters 
as the bidder’s: 

(1) Integrity; 
(2) Compliance with public policy; 
(3) Record of past performance; and 
(4) Financial and technical resources (including construction 

and technical equipment). 
(b) Before a bid is considered for award, the bidder may be re- 
quested by the PHA/IHA to submit a statement or other documenta- 
tion regarding any of the items in paragraph (a) above. Failure by the 
bidder to provide such additional information shall render the bidder 
nonresponsible and ineligible for award. 
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5.  Late Submissions, Modifications, and Withdrawal of Bids 
(a) Any bid received at the place designated in the solicitation after 
the exact time specified for receipt will not be considered unless it is 
received before award is made and it: 

(1) Was sent by registered or certified mail not later than the 
fifth calendar day before the date specified for receipt of offers (e.g., 
an offer submitted in response to a solicitation requiring receipt of 
offers by the 20th of the month must have been mailed by the 15th); 

(2) Was sent by mail, or if authorized by the solicitation, was 
sent by telegram or via facsimile, and it is determined by the PHA/IHA 
that the late receipt was due solely to mishandling by the PHA/IHA 
after receipt at the PHA/IHA; or 

(3) Was sent by U.S. Postal Service Express Mail Next Day 
Service - Post Office to Addressee, not later than 5:00 p.m. at the 
place of mailing two working days prior to the date specified for 
receipt of proposals. The term “working days” excludes weekends 
and observed holidays. 
(b) Any modification or withdrawal of a bid is subject to the same 
conditions as in paragraph (a) of this provision. 
(c) The only acceptable evidence to establish the date of mailing of 
a late bid, modification, or withdrawal sent either by registered or 
certified mail is the U.S. or Canadian Postal Service postmark both 
on the envelope or wrapper and on the original receipt from the U.S. 
or Canadian Postal Service. Both postmarks must show a legible 
date or the bid, modification, or withdrawal shall be processed as if 
mailed late. “Postmark” means a printed, stamped, or otherwise 
placed impression (exclusive of a postage meter machine impres- 
sion) that is readily identifiable without further action as having been 
supplied and affixed by employees of the U.S. or Canadian Postal 
Service on the date of mailing. Therefore, bidders should request the 
postal clerk to place a hand cancellation bull’s-eye postmark on both 
the receipt and the envelope or wrapper. 
(d) The only acceptable evidence to establish the time of receipt at the 
PHA/IHA is the time/date stamp of PHA/IHA on the proposal wrapper or 
other documentary evidence of receipt maintained by the PHA/IHA. 
(e) The only acceptable evidence to establish the date of mailing of 
a late bid, modification, or withdrawal sent by Express Mail Next Day 
Service-Post Office to Addressee is the date entered by the post 
office receiving clerk on the “Express Mail Next Day Service-Post 
Office to Addressee” label and the postmark on both the envelope or 
wrapper and on the original receipt from the U.S. Postal Service. 
“Postmark” has the same meaning as defined in paragraph (c) of this 
provision, excluding postmarks of the Canadian Postal Service. 
Therefore, bidders should request the postal clerk to place a legible 
hand cancellation bull’s eye postmark on both the receipt and Failure 
by a bidder to acknowledge receipt of the envelope or wrapper. 
(f) Notwithstanding paragraph (a) of this provision, a late modifica- 
tion of an otherwise successful bid that makes its terms more 
favorable to the PHA/IHA will be considered at any time it is received 
and may be accepted. 
(g) Bids may be withdrawn by written notice, or if authorized by this 
solicitation, by telegram (including mailgram) or facsimile machine 
transmission received at any time before the exact time set for 
opening of bids; provided that written confirmation of telegraphic or 
facsimile withdrawals over the signature of the bidder is mailed and 
postmarked prior to the specified bid opening time. A bid may be 
withdrawn in person by a bidder or its authorized representative if, 
before the exact time set for opening of bids, the identity of the person 
requesting withdrawal is established and the person signs a receipt 
for the bid. 

6. Bid Opening 
All bids received by the date and time of receipt specified in the 
solicitation will be publicly opened and read. The time and place of 
opening will be as specified in the solicitation. Bidders and other 
interested persons may be present. 
7. Service of Protest 
(a) Definitions. As used in this provision: 

“Interested party” means an actual or prospective bidder whose 
direct economic interest would be affected by the award of the 
contract. 

“Protest” means a written objection by an interested party to this 
solicitation or to a proposed or actual award of a contract pursuant 
to this solicitation. 
(b) Protests shall be served on the Contracting Officer by obtaining 
written and dated acknowledgement from — 
 
 
Janell Duncan 
Director, Procurement 
 
Cincinnati Metropolitan Housing Authority 
1044 W. Liberty St – Cincinnati, OH 45214 
 
 
[Contracting Officer designate the official or location where a protest 
may be served on the Contracting Officer] 
(c) All protests shall be resolved in accordance with the PHA’s/ 
IHA’s protest policy and procedures, copies of which are maintained 
at the PHA/IHA. 
8. Contract Award 
(a) The PHA/IHA will evaluate bids in response to this solicitation 
without discussions and will award a contract to the responsible 
bidder whose bid, conforming to the solicitation, will be most advan- 
tageous to the PHA/IHA considering only price and any price-related 
factors specified in the solicitation. 
(b) If the apparent low bid received in response to this solicitation 
exceeds the PHA’s/IHA’s available funding for the proposed contract 
work, the PHA/IHA may either accept separately priced items (see 
8(e) below) or use the following procedure to determine contract 
award. The PHA/IHA shall apply in turn to each bid (proceeding in 
order from the apparent low bid to the high bid) each of the separately 
priced bid deductible items, if any, in their priority order set forth in 
this solicitation. If upon the application of the first deductible item to 
all initial bids, a new low bid is within the PHA’s/IHA’s available 
funding, then award shall be made to that bidder. If no bid is within 
the available funding amount, then the PHA/IHA shall apply the 
second deductible item. The PHA/IHA shall continue this process 
until an evaluated low bid, if any, is within the PHA’s/IHA’s available 
funding. If upon the application of all deductibles, no bid is within the 
PHA’s/IHA’s available funding, or if the solicitation does not request 
separately priced deductibles, the PHA/IHA shall follow its written 
policy and procedures in making any award under this solicitation. 
(c) In the case of tie low bids, award shall be made in accordance 
with the PHA’s/IHA’s written policy and procedures. 
(d) The PHA/IHA may reject any and all bids, accept other than the 
lowest bid (e.g., the apparent low bid is unreasonably low), and waive 
informalities or minor irregularities in bids received, in accordance 
with the PHA’s/IHA’s written policy and procedures. 
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(e) Unless precluded elsewhere in the solicitation, the PHA/IHA 
may accept any item or combination of items bid. 
(f) The PHA/IHA may reject any bid as nonresponsive if it is 
materially unbalanced as to the prices for the various items of work 
to be performed. A bid is materially unbalanced when it is based on 
prices significantly less than cost for some work and prices which are 
significantly overstated for other work. 
(g) A written award shall be furnished to the successful bidder within 
the period for acceptance specified in the bid and shall result in a 
binding contract without further action by either party. 
9. Bid Guarantee (applicable to construction and equip- 

ment contracts exceeding $25,000) 
All bids must be accompanied by a negotiable bid guarantee which 
shall not be less than ten five percent(10%)(5%) of the amount of the bid. The 
bid guarantee may be a certified check, bank draft, U.S. Government 
Bonds at par value, or a bid bond secured by a surety company 
acceptable to the U.S. Government and authorized to do business in 
the state where the work is to be performed. In the case where the 
work under the contract will be performed on an Indian reservation 
area, the bid guarantee may also be an irrevocable Letter of Credit 
(see provision 10, Assurance of Completion, below). Certified 
checks and bank drafts must be made payable to the order of the 
PHA/IHA. The bid guarantee shall insure the execution of the 
contract and the furnishing of a method of assurance of completion 
by the successful bidder as required by the solicitation. Failure to 
submit a bid guarantee with the bid shall result in the rejection of the 
bid. Bid guarantees submitted by unsuccessful bidders will be 
returned as soon as practicable after bid opening. 
10. Assurance of Completion 
(a) Unless otherwise provided in State law, the successful bidder 
shall furnish an assurance of completion prior to the execution of any 
contract under this solicitation. This assurance may be [Contracting 
Officer check applicable items] — 
[ X] (1) a performance and payment bond in a penal sum of 100 
percent of the contract price; or, as may be required or permitted by 
State law; 
[ ] (2) separate performance and payment bonds, each for 50 
percent or more of the contract price; 
[ ] (3) a 20 percent cash escrow; 

[ ] (4) a 25 percent irrevocable letter of credit; or, 

[ ] (5) an irrevocable letter of credit for 10 percent of the total 
contract price with a monitoring and disbursements agreement with 
the IHA (applicable only to contracts awarded by an IHA under the 
Indian Housing Program). 
(b) Bonds must be obtained from guarantee or surety companies 
acceptable to the U.S. Government and authorized to do business in 
the state where the work is to be performed. Individual sureties will 
not be considered. U.S. Treasury Circular Number 570, published 
annually in the Federal Register, lists companies approved to act as 
sureties on bonds securing Government contracts, the maximum 
underwriting limits on each contract bonded, and the States in which 
the company is licensed to do business. Use of companies listed in 
this circular is mandatory. Copies of the circular may be downloaded 
on the U.S. Department of Treasury website http:// 
www.fms.treas.gov/c570/index.html, or ordered for a minimum fee 
by contacting the Government Printing Office at (202) 512-2168. 

(c) Each bond shall clearly state the rate of premium and the total 
amount of premium charged. The current power of attorney for the 
person who signs for the surety company must be attached to the 
bond. The effective date of the power of attorney shall not precede 
the date of the bond. The effective date of the bond shall be on or after 
the execution date of the contract. 
(d) Failure by the successful bidder to obtain the required assur- 
ance of completion within the time specified, or within such extended 
period as the PHA/IHA may grant based upon reasons determined 
adequate by the PHA/IHA, shall render the bidder ineligible for 
award. The PHA/IHA may then either award the contract to the next 
lowest responsible bidder or solicit new bids. The PHA/IHA may 
retain the ineligible bidder’s bid guarantee. 
11. Preconstruction Conference (applicable to construction 

contracts) 
After award of a contract under this solicitation and prior to the start 
of work, the successful bidder will be required to attend a 
preconstruction conference with representatives of the PHA/IHA and 
its architect/engineer, and other interested parties convened by the 
PHA/IHA. The conference will serve to acquaint the participants with 
the general plan of the construction operation and all other require- 
ments of the contract (e.g., Equal Employment Opportunity, Labor 
Standards). The PHA/IHA will provide the successful bidder with the 
date, time, and place of the conference. 
12. Indian Preference Requirements (applicable only if 

this solicitation is for a contract to be performed on a 
project for an Indian Housing Authority) 

(a) HUD has determined that the contract awarded under this 
solicitation is subject to the requirements of section 7(b) of the Indian 
Self-Determination and Education Assistance Act (25 U.S.C. 450e(b)). 
Section 7(b) requires that any contract or subcontract entered into for 
the benefit of Indians shall require that, to the greatest extent feasible 

(1) Preferences and opportunities for training and employment 
(other than core crew positions; see paragraph (h) below) in connec- 
tion with the administration of such contracts or subcontracts be 
given to qualified “Indians.” The Act defines “Indians” to mean 
persons who are members of an Indian tribe and defines “Indian 
tribe” to mean any Indian tribe, band, nation, or other organized 
group or community, including any Alaska Native village or regional 
or village corporation as defined in or established pursuant to the 
Alaska Native Claims Settlement Act, which is recognized as eligible 
for the special programs and services provided by the United States 
to Indians because of their status as Indians; and, 

(2) Preference in the award of contracts or subcontracts in 
connection with the administration of contracts be given to Indian 
organizations and to Indian-owned economic enterprises, as de- 
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C. 
1452). That Act defines “economic enterprise” to mean any Indian- 
owned commercial, industrial, or business activity established or 
organized for the purpose of profit, except that the Indian ownership 
must constitute not less than 51 percent of the enterprise; “Indian 
organization” to mean the governing body of any Indian tribe or entity 
established or recognized by such governing body; “Indian” to mean 
any person who is a member of any tribe, band, group, pueblo, or 
community which is recognized by the Federal Government as 
eligible for services from the Bureau of Indian Affairs and any 
“Native” as defined in the Alaska Native Claims Settlement Act; and 
Indian “tribe” to mean any Indian tribe, band, group, pueblo, or 
community including Native villages and Native groups (including 
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as 
defined in the Alaska Native Claims Settlement Act, which is recog- 
nized by the Federal Government as eligible for services from the 
Bureau of Indian Affairs. 
(b) (1) The successful Contractor under this solicitation shall com- 
ply with the requirements of this provision in awarding all subcon- 
tracts under the contract and in providing training and employment 
opportunities. 

(2) A finding by the IHA that the contractor, either (i) awarded 
a subcontract without using the procedure required by the IHA, (ii) 
falsely represented that subcontracts would be awarded to Indian 
enterprises or organizations; or, (iii) failed to comply with the 
contractor’s employment and training preference bid statement shall 
be grounds for termination of the contract or for the assessment of 
penalties or other remedies. 
(c) If specified elsewhere in this solicitation, the IHA may restrict the 
solicitation to qualified Indian-owned enterprises and Indian organi- 
zations. If two or more (or a greater number as specified elsewhere 
in the solicitation) qualified Indian-owned enterprises or organiza- 
tions submit responsive bids, award shall be made to the qualified 
enterprise or organization with the lowest responsive bid. If fewer 
than the minimum required number of qualified Indian-owned enter- 
prises or organizations submit responsive bids, the IHA shall reject 
all bids and readvertise the solicitation in accordance with paragraph 
(d) below. 
(d) If the IHA prefers not to restrict the solicitation as described in 
paragraph (c) above, or if after having restricted a solicitation an 
insufficient number of qualified Indian enterprises or organizations 
submit bids, the IHA may advertise for bids from non-Indian as well 
as Indian-owned enterprises and Indian organizations. Award shall 
be made to the qualified Indian enterprise or organization with the 
lowest responsive bid if that bid is - 

(1) Within the maximum HUD-approved budget amount estab- 
lished for the specific project or activity for which bids are being 
solicited; and 

(2) No more than the percentage specified in 24 CFR 905.175(c) 
higher than the total bid price of the lowest responsive bid from any 
qualified bidder. If no responsive bid by a qualified Indian-owned 
economic enterprise or organization is within the stated range of the 
total bid price of the lowest responsive bid from any qualified 
enterprise, award shall be made to the bidder with the lowest bid. 
(e) Bidders seeking to qualify for preference in contracting or 
subcontracting shall submit proof of Indian ownership with their bids. 
Proof of Indian ownership shall include but not be limited to: 

(1) Certification by a tribe or other evidence that the bidder is 
an Indian. The IHA shall accept the certification of a tribe that an 
individual is a member. 

(2) Evidence such as stock ownership, structure, manage- 
ment, control, financing and salary or profit sharing arrangements of 
the enterprise. 

(f) (1) All bidders must submit with their bids a statement describ- 
ing how they will provide Indian preference in the award of subcon- 
tracts. The specific requirements of that statement and the factors 
to used by the IHA in determining the statement’s adequacy are 
included as an attachment to this solicitation. Any bid that fails to 
include the required statement shall be rejected as nonresponsive. 
The IHA may require that comparable statements be provided by 
subcontractors to the successful Contractor, and may require the 
Contractor to reject any bid or proposal by a subcontractor that fails 
to include the statement. 

(2) Bidders and prospective subcontractors shall submit a 
certification (supported by credible evidence) to the IHA in any 
instance where the bidder or subcontractor believes it is infeasible to 
provide Indian preference in subcontracting. The acceptance or 
rejection by the IHA of the certification shall be final. Rejection shall 
disqualify the bid from further consideration. 
(g) All bidders must submit with their bids a statement detailing their 
employment and training opportunities and their plans to provide 
preference to Indians in implementing the contract; and the number 
or percentage of Indians anticipated to be employed and trained. 
Comparable statements from all proposed subcontractors must be 
submitted. The criteria to be used by the IHA in determining the 
statement(s)’s adequacy are included as an attachment to this 
solicitation. Any bid that fails to include the required statement(s), or 
that includes a statement that does not meet minimum standards 
required by the IHA shall be rejected as nonresponsive. 
(h) Core crew employees. A core crew employee is an individual 
who is a bona fide employee of the contractor at the time the bid is 
submitted; or an individual who was not employed by the bidder at the 
time the bid was submitted, but who is regularly employed by the 
bidder in a supervisory or other key skilled position when work is 
available. Bidders shall submit with their bids a list of all core crew 
employees. 
(i) Preference in contracting, subcontracting, employment, and 
training shall apply not only on-site, on the reservation, or within the 
IHA’s jurisdiction, but also to contracts with firms that operate outside 
these areas (e.g., employment in modular or manufactured housing 
construction facilities). 
(j) Bidders should contact the IHA to determine if any additional 
local preference requirements are applicable to this solicitation. 
(k) The IHA [ ] does [ ] does not [Contracting Officer check 
applicable box] maintain lists of Indian-owned economic enterprises 
and Indian organizations by specialty (e.g., plumbing, electrical, 
foundations), which are available to bidders to assist them in meeting 
their responsibility to provide preference in connection with the 
administration of contracts and subcontracts. 
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 
 
These conditions are a supplement to the HUD 5369 Instructions to Bidders and provide information 
to help clarify articles of that document.  Any articles or paragraphs not specifically mentioned shall 
remain as printed in HUD 5369 without change. 
 

 1. Add to Paragraph 1, subparagraph b: 
 

  i.  The bid documents required for the complete bid package shall consist of the following (all 
shall be signed originals): 

 
   1.   Bid Form 
   2.   Bid Bond 
   3.   Non Collusive Affidavit 
   4.   HUD Form 2530 
   5.  Disclosure of Lobbying Activities 
   6.   HUD 5369A 
   7.   MBE Forms 
   8.   Attachment A - MBE Certification 
 9. Section 3 - Assurance of Compliance 
 10. Section 3 - Action Plan 
 11. Section 3 – Hiring/Training Opportunity Strategies 
 12. Section 3 – Subcontracting Opportunity Strategies 
 13. Section 3 Preference Categories: Section 3 Residents 
 14. Section 3 Preference Categories: Business Concerns 
 15. Contract 
 16. Wage Decision Form 
 

2. Add to paragraph 2 subparagraph a 
 

 a. All questions are to be received in writing. Oral questions will not be accepted. Oral 
clarifications will not be provided. 

 b. Responses to all written questions will be posted as addendum on the CMHA website at 
www.cintimha.com. 

 
 3. Add to paragraph 4 subparagraph b.1. 
   

  b.1 Bidders shall indicate receipt of addendum on Bid Form. No other 
acknowledgement is required. 

 
 4.  Add to paragraph 4,subparagraph a: 
 

  a. Ability to demonstrate a minimum of 7 years experience as a general contractor, 
performing work of like scope and material, for the period immediately preceding 
commencement of this CMHA Project for work of the size and type of this CMHA 
Project. 

 
   CMHA, in its sole and absolute discretion, will consider a request for a waiver of 

the 7 year experience requirement, if the contractor can establish that it has 
successfully undertaken and completed such a number of projects of similar 
scope and complexity in a lesser number of years so as to confer upon that 
contractor the same or more experience as other bidders have achieved in 7 or 
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more years of experience. 
 
 5. Add to paragraph 5, subparagraph h: 
 

  h.   No bid shall be withdrawn for a time period of ninety (90) calendar days from the 
bid opening. The foregoing limitation upon withdrawal of bids prior to opening 
shall be subject to the right of withdrawal of a bid made in error as provided by 
Section 9.31, Ohio Revised Code, to the extent that such statutory provision is 
applicable.  

 
 6.  Add to paragraph 9, subparagraphs a and b: 

 
  a. All bid bonds shall be issued by Surety Companies licensed to issue bonds in the 

State of Ohio and listed in Federal Register Circular #570. The current power of 
attorney for the person who signs for any surety company shall be attached to 
such bid bond. 

 
  b. The CMHA will have the right to retain the bid security of bidders to whom an 

award is being considered until either (a) the contract has been executed and 
bonds, if required, have been executed, (b) the specified time has elapsed so that 
bids may be withdrawn, or (c) all bids have been rejected. 

 
 7.  Add paragraph 13.  Minority Business Enterprise:  

 
  It is the goal of CMHA to obtain 20 percent minority business participation on this project. 

 The Bidder is required to submit Attachment A, MBE Certification and MBE Forms 1, 2 & 
3 as required by CMHA Supplemental General Conditions. 

 
 8.    Add paragraph 14.  Lead Based Paint: 

 
  Any contractor awarded a contract for modernization shall comply with 24 CFR (Code of 

Federal Regulations) Part 35 prohibiting the use of lead based paint.  
 

 9. Add paragraph 15.  Sales Tax Exemption: 
 

  The contractor shall take whatever steps required by law to relieve the owner from 
payment of excise tax and Ohio sales tax on materials, specialties and equipment for 
contractor to take any part of such action shall constitute the responsibility of the 
contractor to make such tax payments as within the scope of this contract.  The owner is 
tax exempt, and upon request will provide a statement to that effect.  

 
 10. Add paragraph 16.  Liquidated Damages 

 
  This project has liquidated damages, as specified in Clause 33 of HUD General 

Conditions in this contract, which may be charged against contractors who do not 
complete work on time.  

 
 11.   Add paragraph 17.  Pre-Bid Conference 

 
  A pre-bid conference for all prospective contractors will be held as indicated on the 

Invitation of Bids.  Questions will not be received or answered at the pre-bid conference. 
All questions are to be submitted in writing and responses will be posted as addendum to 



Supplemental Instructions to Bidders 
Solicitation #:2019-3020   
Horizon Hills Apartments 
Intersection at Grand & Warsaw Ave. – Cincinnati, OH 45204 
Cooling Systems Upgrades & Modifications  Page 3 of 4 

the CMHA website at www.cintimha.com. 
 

  Before presenting a bid, the contractor is advised to have visited the site and be 
thoroughly familiar with the scope of work and the conditions under which it will be 
executed. Failure to do so will not release contractor of his obligation to furnish all 
material and labor necessary to carry out all provisions of the contract. 

 
 12.   Add paragraph 18.  Definitions 

 
  Addenda are written or graphic instruments issued by the CMHA prior to the execution of 

the Contract, which modify or interpret the Bidding Documents by additions, deletions, 
clarifications or corrections. 

  
  A Bid is a complete and properly signed proposal to do the Work for the sums stipulated 

therein, submitted in accordance with the Bidding Documents. 
 

         The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work 
described in the Bidding Documents as the base, to which Work may be in Alternate Bids. 

  
       An Alternate Bid or Alternate is an amount stated in the Bid to be added to or deducted 

from the amount of the Base Bid if the corresponding change in the Work, as described in 
the Bidding Documents, is accepted. Any alternates accepted by the owner shall be 
accepted in the order in which they are listed in the form of Bid. 

 
  A Unit Price is an amount stated in the Bid as a price per unit of measure for materials, 

equipment or services or a portion of the Work as described in the Bidding Documents, 
and to be utilized at CMHA's sole discretion. 

     
 13.   Add paragraph 19.  Form and Style of Bids 

 
  a). Bids shall be submitted on the form included in the Bidding Documents.  

 
  b). All blanks on the Bid Form shall be filled in by typewriter or manually in ink. 

 
  c).  Where so indicated by the makeup of the Bid Form, sums shall be expressed in 

both words and figures, and in case of discrepancy between the two, the amount 
written in words shall govern. 

 
  d). The signer of the Bid must initial interlineations, alterations and erasures. 

 
  e). All requested Alternates shall be bid. If no change in the Base Bid is required, 

enter "No Change." 
 

  f). Each copy of the Bid shall include the legal name of the Bidder and a statement 
that the Bidder is a sole proprietor, partnership, corporation or other legal entity.  
Each copy shall be signed by the person or persons legally authorized to bind the 
Bidder to a contract.  A Bid by a corporation shall further give the state of 
incorporation.  A Bid submitted by an agent shall have a current power of attorney 
attached certifying the agent's authority to bind the Bidder. 
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BID FORM 
 

SOLICITATION #: 2019-3020 
 

COOLING SYSTEMS UPGRADES & MODIFICATIONS 
 

HORIZON HILLS APARTMENTS 
INTERSECTION AT GRAND & WARSAW AVE. - CICINNATI, OH 45204 

 
TO THE CINCINNATI METROPOLITAN HOUSING AUTHORITY (CMHA) 
 
Ladies and/or Gentlemen: 
 
1. In submitting this bid, it is understood that the right is reserved by the Cincinnati Metropolitan 

Housing Authority to reject any and all bids.  If written notice of the acceptance of this bid is 
mailed, telegraphed or delivered to the undersigned within 90 days after the opening thereof, 
or at any time thereafter before this bid is withdrawn, the undersigned agrees to execute and 
deliver a contract in the prescribed form and furnish the required bond and insurance 
certifications no later than 10 days after the "Notice of Intent". 

 
2. Security in the sum of         Dollars  

($   ) in the form of        
is submitted herewith in accordance with the Specifications. 

 
3. Attached hereto is an affidavit in proof that the undersigned has not entered into any 

collusion with any person in respect to this bid or any other bid or the submitting of bids for 
the contract for which this bid is submitted.  Also attached is a completed Form HUD-5369-
A, Representations, Certifications, and Other Statements of Bidders. 

 
4. Work under this Contract will begin immediately upon the successful Contractor's receipt of 

a "Notice to Proceed" from CMHA.  "Notice to Proceed" will follow the completion of an 
executed contract. 

 
5. ADDENDA 
 
 Bidder acknowledges receipt of the following Addenda: 
 

ADDENDUM NO. _____________________DATED ____________________ 
ADDENDUM NO. _____________________DATED ____________________ 
ADDENDUM NO. _____________________DATED ____________________ 

 
6. BASIS OF CONTRACT AWARD 
 

CMHA intends to award this contract for Solicitation No. 2020-3005 entitled “HORIZON 
HILLS APARTMENTS – INTERSECTION AT GRAND & WARSAW AVE.  – CINCINNATI, 
OH 45204 – COOLING SYSTEMS UPGRADES & MODIFICATIONS”, to the responsible 
bidder submitting the LOWEST "TOTAL BID" complying with these Public Bid 
Specifications, Drawings and Addenda, if any, provided the Contractor's, bid is reasonable 
and it is in the best interest of CMHA to accept it.  The LOWEST "TOTAL BID" will be the 
bid reflecting the lowest dollar amount in the "TOTAL BID". 
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The undersigned having familiarized themselves with the local conditions affecting the cost 
of the work, and with the Drawings and Specifications, issued and Addenda, if any thereto, 
as prepared by the Development Division of the Cincinnati Metropolitan Housing Authority, 
propose to furnish all labor, materials, equipment, permits and services required to complete 
the work identified herein at the prices listed below. 

 
7. CONTRACT TIME 
 

The contract performance period from the "Notice to Proceed" until substantial completion, 
will be 90 calendar days for the “Total Bid”. 

 
8. BID AMOUNT - TOTAL 
 

The total Bid Amount all work indicated in the Specification, Drawings and Addendums 
 

TOTAL BID SUM OF (WORDS) 
 
          DOLLARS. 
 
TOTAL BID SUM OF (FIGURES)  $       . 
 
NOTE: The Total Bid Amount shall be shown in both words and figures; in case of discrepancy, the 

amount in words shall govern.  To be valid bid, the bid form must be filled out in it's entirety 
with all certifications and affidavits.  It must be submitted with and is part of the Bid 
Documents. 

 
The penalty for making false statements in any offer is prescribed in 19 U.S.C. 1001. 
 
Date:     2020   
 
Company:       Address:     
 
By:        City, State, Zip      
 
Title:        Fed. Tax ID:      
(Signature of Bidder) 
 
NOTE: LATE BIDS WILL NOT BE RECEIVED.  THE LOBBY CLOCK ESTABLISHES THE TIME 

FOR THE BID OPENING. 
 



Bid Bond   
Solicitation #:2019-3020   
Horizon Hills Apartments 
Intersection at Grand & Warsaw Ave. – Cincinnati, OH 45204 
Cooling Systems Upgrades & Modifications      Page 1 of 2 

BID BOND 
 
KNOWN ALL MEN BY THESE PRESENTS, that we: 
 
_________________________________________________________________ 
(Insert full name and address or legal title of Contractor) 
 
as Principal, hereinafter called the Principle, and: 
 
_________________________________________________________________ 
(Insert full name and address or legal title of Surety) 
 
a corporation duly organized under the laws of the State of: 
 
___________________________ as Surety, hereinafter called the 
 
Surety, are held and firmly bound unto: 
________________________________________________________________ 
(Insert full name and address or legal title of Owner) 
 
hereinafter called the Obligee, in the sum of: 
 
_______________________________________________________ DOLLARS 
                  (In Words)  
 
$_______________________________________________________________ 
 
for payment of which sum, well and truly to be made, we hereby jointly bind ourselves, our heirs, 
executors, administrators, successors and assigns.  The CONDITION OF THIS OBLIGATION IS 
SUCH, that whereas, the Principal has submitted the accompanying bid, dated: 
 
_________20______ for ____________________________________________ 
 
________________________________________________________________ 
 
________________________________________________________________ 
 
NOW, THEREFORE, if the Obligee shall accept the Bid of the Principal and the Principal shall enter 
into a Contract with the Obligee in accordance with the terms of such Bid, and give such bond or 
bonds as may be specified in the bidding or Contract Documents with good and sufficient surety for 
the faithful performance of such Contract and for the prompt payment of labor and material furnished 
in the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and 
give such bond or bonds, if the Principal shall pay to the Obligee the difference between the amount 
specified in said Bid and such larger amount for which the Obligee may in good faith contract with 
another party to perform the Work covered by said bond, then this obligation shall be null and void, 
otherwise to remain in full force and effect. 
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SIGNED SEALED AND DATED THIS __________DAY OF__________, 20______ 
 
_____________________________  ____________________________ 
         WITNESS      PRINCIPAL 
 
      BY_______________________________ 
 
        _______________________________ 
         SURETY 
 
      BY_______________________________ 
 
Note:  In lieu of such bond, the Bidder shall include with his proposal, a Certified Check, Bank 

Draft, or U.S. Government Bond at par value, payable to the Obligee. 
 
 
Certified Check for_____________________________________________ 
 
DOLLARS - ON ________________________BANK OF ___________________ 
 
_____________________________________DEPOSITED HEREWITH 
 
      __________________________________ 
        BIDDER 
 
      BY________________________________ 
 
        ________________________________ 
        TITLE 
 
 
 
 



form HUD-5369-A (11/92)Previous edition is obsolete

Representations, Certifications,
and Other Statements of Bidders

Public and Indian Housing Programs

U.S. Department of Housing
and Urban Development
Office of Public and Indian Housing



form HUD-5369-A (11/92)Previous edition is obsolete

Representations, Certifications,
and Other Statements of Bidders
Public and Indian Housing Programs

Table of Contents

Clause Page

1. Certificate of Independent Price Determination 1

2. Contingent Fee Representation and Agreement 1

3. Certification and Disclosure Regarding Payments
to Influence Certain Federal Transactions 1

4. Organizational Conflicts of Interest Certification 2

5. Bidder's Certification of Eligibility 2

6. Minimum Bid Acceptance Period 2

7. Small, Minority, Women-Owned Business Concern
 Representation 2

8. Indian-Owned Economic Enterprise and Indian
Organization Representation 2

9. Certification of Eligibility Under the Davis-Bacon Act 3

10. Certification of Nonsegregated Facilities 3

11. Clean Air and Water Certification 3

12. Previous Participation Certificate 3

13. Bidder's Signature 3

1. Certificate of Independent Price Determination
(a) The bidder certifies that--

(1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i) those prices, (ii) the intention to submit a bid, or (iii) the
methods or factors used to calculate the prices offered;

(2) The prices in this bid have not been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award (in the case of a competitive proposal
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.

(b) Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) Is the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(l) through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as agent for the
following principals in certifying that those principals have not
participated, and will not participate in any action contrary to
subparagraphs (a)(l) through (a)(3) above.

_______________________________________________ [insert
full name of person(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(ii) As an authorized agent, does certify that the principals
named in subdivision (b)(2)(i) above have not participated, and will
not participate, in any action contrary to subparagraphs (a)(1)
through (a)(3) above; and

(iii) As an agent, has not personally participated, and will
not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) above.

(c) If the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setting forth in
detail the circumstances of the disclosure.

[  ] [Contracting Officer check if following paragraph is applicable]

(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)

(1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation.  If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3)
working days of bid opening.  Failure to submit the affidavit by that
date may render the bid nonresponsive.  No contract award will be
made without a properly executed affidavit.

(2) A fully executed "Non-collusive Affidavit"   [  ] is,  [  ] is not
included with the bid.

2. Contingent Fee Representation and Agreement
(a) Definitions.  As used in this provision:

"Bona fide employee" means a person, employed by a bidder
and subject to the bidder's supervision and control as to time, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence to solicit or obtain contracts nor holds out
as being able to obtain any contract(s) through improper influence.

"Improper influence" means any influence that induces or tends
to induce a PHA/IHA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the matter.

(b) The bidder represents and certifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [  ] has,  [  ] has not  employed or retained any person or
company to solicit or obtain this contract; and

(2) [  ] has,  [  ] has not  paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.

(c) If the answer to either (a)(1) or (a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the
PHA/IHA Contracting Officer.

(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
pursuant to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions  (applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of
title 31, United States Code, are hereby incorporated by reference
in paragraph (b) of this certification.

Page1 of 3
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6. Minimum Bid Acceptance Period
(a) "Acceptance period," as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.

(c) The PHA/IHA requires a minimum acceptance period of
[Contracting Officer insert time period] calendar days.

(d) In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment.  The bidder allows the following acceptance period:
calendar days.

(e) A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.

(f) The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c) above or (2) any longer
acceptance period stated in paragraph (d) above.

7. Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and certifies as part of its bid/ offer that it --

(a) [  ] is,  [  ] is not  a small business concern.  "Small business
concern," as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.

(b) [    ] is,  [    ] is not  a women-owned business enterprise.  "Women-
owned business enterprise," as used in this provision, means a
business that is at least 51 percent owned by a woman or women
who are U.S. citizens and who also control and operate the business.

(c) [    ] is,  [    ] is not  a minority business enterprise. "Minority
business enterprise," as used in this provision, means a business
which is at least 51 percent owned or controlled by one or more
minority group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minority group members are:

(Check the block applicable to you)

[  ]  Black Americans [  ]  Asian Pacific Americans

[  ]  Hispanic Americans [  ]  Asian Indian Americans

[  ]  Native Americans [  ]  Hasidic Jewish Americans

8. Indian-Owned Economic Enterprise and Indian
Organization  Representation (applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority)

The bidder represents and certifies that it:

(a) [    ] is,  [    ] is not  an Indian-owned economic enterprise.
"Economic enterprise," as used in this provision, means any com-
mercial, industrial, or business activity established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian," as used in this provision, means any person who is a
member of any tribe, band, group, pueblo, or community which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs and any "Native" as defined in the Alaska
Native Claims Settlement Act.

(b) [   ] is,  [   ] is not  an Indian organization. "Indian organization,"
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian "tribe" means any Indian tribe, band, group, pueblo, or

(b) The bidder, by signing its bid, hereby certifies to the best of his
or her knowledge and belief as of December 23, 1989 that:

(1) No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2) If any funds other than Federal appropriated funds (includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and

(3) He or she will include the language of this certification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(d) Indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Self-Determina-
tion and Education Assistance Act (25 U.S.C. 450B) are exempt
from the requirements of this provision.

4. Organizational Conflicts of Interest Certification
The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any
organizational conflict of interest which is defined as a situation in
which the nature of work to be performed under this proposed
contract and the bidder's organizational, financial, contractual, or
other interests may, without some restriction on future activities:

(a) Result in an unfair competitive advantage to the bidder; or,

(b) Impair the bidder's objectivity in performing the contract work.

[  ] In the absence of any actual or apparent conflict, I hereby  certify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my possible performance of
this procurement.

5. Bidder's Certification of Eligibility
(a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors,  is ineligible to:

(1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,

(2) Participate in HUD programs pursuant to 24 CFR Part 24.

(b) The certification in paragraph (a) above is a material represen-
tation of fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
HUD programs and other Federal contract programs.

Page 2 of 3
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000)

(a) By the submission of this bid, the bidder certifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firm ineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(b) No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3(a)
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statements is prescribed in the U.
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities  (applicable
to contracts exceeding $10,000)

(a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity   of the General Conditions of the Con-
tract for Construction.

(b) "Segregated facilities," as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
because of habit, local custom, or otherwise.

(c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained.  The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in the contract.

(d) The bidder further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific
time periods) prior to entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clause, it will:

(1) Obtain identical certifications from the proposed subcon-
tractors;

(2) Retain the certifications in its files; and

(3) Forward the following notice to the proposed subcontrac-
tors (except if the proposed subcontractors have submitted identical
certifications for specific time periods):

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities
A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract.  The certification may be submitted either for
each subcontract or for all subcontracts during a period (i.e.,
quarterly, semiannually, or annually).

Note:  The penalty for making false statements in bids is prescribed
in 18 U.S.C. 1001.

11. Clean Air and Water Certification  (applicable to con-
tracts exceeding $100,000)

The bidder certifies that:

(a) Any facility to be used in the performance of this contract  [    ]
is,   [   ] is not  listed on the Environmental Protection Agency List of
Violating Facilities:

(b) The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facility that the bidder proposes to use
for the performance of the contract is under consideration to be
listed on the EPA List of Violating Facilities; and,

(c) The bidder will include a certification substantially the same as
this certification, including this paragraph (c), in every nonexempt
subcontract.

12. Previous Participation Certificate  (applicable to
construction and equipment contracts exceeding $50,000)

(a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Participation Certificate."  If the successful
bidder does not submit the certificate with his/her bid, he/she must
submit it within three (3) working days of bid opening.  Failure to
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed certifi-
cate.

(b) A fully executed "Previous Participation Certificate"

[   ] is,  [   ] is not  included with the bid.

13. Bidder's Signature
The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, and
current.

__________________________________________________________________
(Signature and Date)

__________________________________________________________________
(Typed or Printed Name)

__________________________________________________________________
(Title)

__________________________________________________________________
(Company Name)

(Company Address)
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NON COLLUSIVE AFFIDAVIT 
 
State of __________________) 
      ss 
County of _________________)  
 
_______________________________________________, being first sworn, deposes: 
 
and says that he is _________________________ of __________________________  
    (sole owner, partner, etc.)         (Firm Name)  
 
the party making the foregoing proposal or bid, that such proposal or bid is genuine and not collusive 
or sham; that aspired, connived or agreed, directly or indirectly, with any bidder or person, to put in a 
sham bid or to refrain from bidding, and has not in any manner, directly, or indirectly, sought by 
agreement or collusion, or communication or  conference, with any person, to fix the bid price of 
affiant or of any other bidder, or to fix any overhead, profit or cost element of said bid price, to secure 
any advantage against the Cincinnati Metropolitan Housing Authority or any person interested in the 
proposed  contract; and that all statements in said proposal or bid are true. 
 
 
   Signature of Bidder: __________________________  
        (If Individual) 
 
   Signature of Bidder: ___________________________ 
        (If Partnership) 
 
   Signature of Bidder: ___________________________ 
        (If Corporation) 
 
 
 
Subscribed and sworn to before me this ____ day of ______________, 20____ 
 
 
________________________________, My commission expires__________, 20_____  
 Notary Public 
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US Department of Housing and Urban Development US Department of Agriculture
Office of Housing/Federal Housing Commissioner Farmers Home Administration

Part I to be completed by Principals of Multifamily Projects (See instructions) 

Reason for submission: 

For HUD HQ/FmHA use only 

1. Agency name and City where the application is filed 2. Project Name, Project Number, City and Zip Code 

3. Loan or Contract amount $ 4. Number of Units or Beds 5. Section of Act 6.  Type of Project (check one) 
     Existing                               Rehabilitation         Proposed (New) 

7. List all proposed Principals and attach organization chart for all organizations 
Name and address of Principals and Affiliates (Name: Last, First, Middle Initial) proposing to participate  8 Role of Each Principal in Project 9. SSN or IRS Employer 

Number 

Certifications:  The principal(s) listed above hereby apply to HUD or USDA FmHA, as the case maybe, for approval to participate as principal(s) in the role(s) and project listed above.  The principal(s) each certify that all the 
statements made on this form are true, complete and correct to the best of their knowledge and belief and are made in good faith, including any Exhibits   attached to this form. Warning: HUD will prosecute false claims and 
statements. Conviction may result in criminal and/or civil penalties. The principal(s) further certify that to the best of their knowledge and belief: 
1. Schedule A contains a listing, for the last ten years, of every project assisted or insured by HUD, USDA FmHA and/or State and local government housing finance agencies in which the principal(s) have participated or are 

now participating. 
2. For the period beginning 10 years prior to the date of this certification, and except as shown on the certification: 
a. No mortgage on a project listed has ever been in default, assigned to the Government or foreclosed, nor has it received mortgage relief from the mortgagee; 
b. The principals have no defaults or noncompliance under any Conventional Contract or Turnkey Contract of Sale in connection with a public housing project; 
c. There are no known unresolved findings as a result of HUD audits, management reviews or other Governmental investigations concerning the principals or their projects; 
d. There has not been a suspension or termination of payments under any HUD assistance contract due to the principal’s fault or negligence; 
e. The principals have not been convicted of a felony and are not presently the subject of a complaint or indictment charging a felony. (A felony is defined as any offense punishable by imprisonment for a term exceeding one 

year, but does not include any offense classified as a misdemeanor under the laws of a State and punishable by imprisonment of two years or less); 
f. The principals have not been suspended, debarred or otherwise restricted by any Department or Agency of the Federal Government or of a State Government from doing business with such Department or Agency; 
g. The principals have not defaulted on an obligation covered by a surety or performance bond and have not been the subject of a claim under an employee fidelity bond; 
3. All the names of the principals who propose to participate in this project are listed above. 
4. None of the principals is a HUD/FmHA employee or a member of a HUD/FmHA employee's immediate household as defined in Standards of Ethical Conduct for Employees of the Executive Branch in 5 C.F.R. Part 2635 

(57 FR 35006) and HUD's Standard of Conduct in 24 C.F.R. Part 0 and USDA's Standard of Conduct in 7 C.F.R. Part 0 Subpart B. 
5. None of the principals is a participant in an assisted or insured project as of this date on which construction has stopped for a period in excess of 20 days or which has been substantially completed for more than 90 days and 

documents for closing, including final cost certification, have not been filed with HUD or FmHA. 
6.None of the principals have been found by HUD or FmHA to be in noncompliance with any applicable fair housing and civil rights requirements in 24 CFR 5.105(a). (If any principals or affiliates have been found to be in 

noncompliance with any requirements, attach a signed statement explaining the relevant facts, circumstances, and resolution, if any). 
7. None of the principals is a Member of Congress or a Resident Commissioner nor otherwise prohibited or limited by law from contracting with the Government of the United States of America. 
8.Statements above (if any) to which the principal(s) cannot certify have been deleted by striking through the words with a pen, and the relevant principal(s) have initialed each deletion (if any) and have attached a true and   

accurate signed statement (if applicable) to explain the facts and circumstances. 
Name of Principal Signature of Principal Certification Date(mm/dd/yyyy Area Code and Tel. No. 

This form prepared by (print name) Area Code and Tel. No. 
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Schedule A:  List of Previous Projects and Section 8 Contracts.  Below is a complete list of the principals’ previous participation projects and participation history in multifamily 
Housing programs of HUD/FmHA, State and local Housing Finance Agencies.  Note:  Read and follow the instruction sheet carefully. Make full disclosure.  Add extra sheets if you 
need more space.  Double check for accuracy.  If no previous projects, write by your name, “No previous participation, First Experience”. 

1. Principals Name (Last, First) 2. List of previous projects (Project name, 
project ID and, Govt. agency involved ) 

3.List Principals’ Role(s) 
(indicate dates participated, and if 
fee or identity of interest 
participant) 

4. Status of loan 
(current, defaulted, 
assigned, foreclosed) 

5.Was the Project ever 
in default during your 
participation 

Yes No   If yes, explain

6. Last MOR rating and 
Physical Insp. Score and 
date 

Part II- For HUD Internal Processing Only 
Received and checked by me for accuracy and completeness; recommend approval or refer to Headquarters after checking appropriate box.  

Date (mm/dd/yyyy) Tel No. and area code 
A. No adverse information; form HUD-2530 approval               C. Disclosure or Certification problem  

recommended.  

B.  Name match in system                                                            D. Other (attach memorandum) 

Staff Processing and Control 

Supervisor Director of Housing/Director, Multifamily Division Approved   

Yes            No                                                                                                            

Date (mm/dd/yyyy) 
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Instructions for Completing the Previous
Participation Certificate, form HUD-2530

Carefully read these instructions and the applicable 
regulations. A copy of those regulations published at 
24 C.F.R. 200.210 to 200.245 can be obtained from the 
Multifamily Housing Representative at any HUD 
Office. Type or print neatly in ink when filling out this 
form. Mark answers in all blocks of the form. If the 
form is not filled completely, it will delay approval of 
your application. 

Attach extra sheets as you need them. Be sure to 
indicate "Continued on Attachments" wherever 
appropriate. Sign each additional page that you attach 
if it refers to you or your record.  
Carefully read the certification before you sign it. 
Any questions regarding the form or how to complete 
it can be answered by your HUD Office Multifamily 
Housing Representative. 

Purpose: This form provides HUD with a certified 
report of all previous participation in HUD multifamily 
housing projects by those parties making application. 
The information requested in this form is used by HUD 
to determine if you meet the standards established to 
ensure that all principal participants in HUD projects 
will honor their legal, financial and contractual 
obligations and are acceptable risks from the 
underwriting standpoint of an insurer, lender or 
governmental agency. HUD requires that you certify 
your record of previous participation in HUD/USDA-
FmHA, State and Local Housing Finance Agency 
projects by completing and signing this form, before 
your project application or participation can be 
approved. 

HUD approval of your certification is a necessary 
precondition for your participation in the project and in 
the capacity that you propose. If you do not file this 
certification, do not furnish the information requested 
accurately, or do not meet established standards, HUD 
will not approve your certification. 

Note that approval of your certification does not 
obligate HUD to approve your project application, 
and it does not satisfy all other HUD program 
requirements relative to your qualifications. 

Who Must Sign and File Form HUD-2530:
Form HUD-2530 must be completed and signed by all 
principals applying to participate in HUD multifamily 
housing projects, including those who have no 
previous participation. The form must be signed and 
filed by all principals and their affiliates who propose 
participating in the HUD project. Use a separate form 
for each role in the project unless there is an identity of 
interest. 

Principals include all individuals, joint ventures, 

partnerships, corporations, trusts, non-profit 
organizations, any other public or private entity that 
will participate in the proposed project as a sponsor, 
owner, prime contractor, turnkey developer, managing 
agent, nursing home administrator or operator, 
packager, or consultant. Architects and attorneys who 
have any interest in the project other than an arm’s 
length fee arrangement for professional services are 
also considered principals by HUD. 

In the case of partnerships, all general partners 
regardless of their percentage interest and limited 
partners having a 25 percent or more interest in the 
partnership are considered principals. In the case of 
public or private corporations or governmental entities, 
principals include the president, vice president, 
secretary, treasurer and all other executive officers who 
are directly responsible to the board of directors, or any 
equivalent governing body, as well as all directors and 
each stockholder having a 10 percent or more interest 
in the corporation. 

Affiliates are defined as any person or business 
concern that directly or indirectly controls the policy of 
a principal or has the power to do so. A holding or 
parent corporation would be an example of an affiliate 
if one of its subsidiaries is a principal. 

Exception for Corporations – All principals and 
affiliates must personally sign the certificate except in 
the following situation. When a corporation is a 
principal, all of its officers, directors, trustees and 
stockholders with 10 percent or more of the common 
(voting) stock need not sign personally if they all have 
the same record to report. The officer who is authorized 
to sign for the corporation or agency will list the names 
and title of those who elect not to sign. However, any 
person who has a record of participation in HUD 
projects that is separate from that of his or her 
organization must report that activity on this form and 
sign his or her name. The objective is full disclosure. 
Exemptions – The names of the following parties do 
not need to be listed on form HUD-2530: Public 
Housing Agencies, tenants, owners of less than five 
condominium or cooperative units and all others whose 
interests were acquired by inheritance or court order. 

Where and When Form HUD-2530 Must Be
Filed: The original of this form must be submitted to 
the HUD Office where your project application will be 
processed at the same time you file your initial project 
application. This form must be filed with applications 
for projects, or when otherwise required in the 
situations listed below: 

• Projects to be financed with mortgages insured under 

the National Housing Act (FHA). 

• Projects to be financed according to Section 
202 of the Housing Act of 1959 (Elderly and 

Handicapped).  

• Projects in which 20 percent or more of the units are 

to receive a subsidy as described in 
24 C.F.R. 200.213.  

• Purchase of a project subject to a mortgage insured 

or held by the Secretary of HUD. 

• Purchase of a Secretary-owned project. 

• Proposed substitution or addition of a principal or 
principal participation in a different capacity from 
that previously approved for the same project. 

• Proposed acquisition by an existing limited partner of 
an additional interest in a project resulting in a total 
interest of 25 percent or more or proposed acquisition 
by a corporate stockholder of an additional interest in 
a project resulting in a total interest of 10 percent or 
more. 

•  Projects with U.S.D.A., Farmers Home Ad-   
ministration, or with state or local government 
housing finance agencies that include rental 
assistance under Section 8 of the Housing Act of 
1937. For projects of this type, form HUD-2530 
should be filed with the appropriate applications 
directly to those agencies. 

Review of Adverse Determination: If approval of 
your participation in a HUD project is denied, 
withheld, or conditionally granted on the basis of your 
record of previous participation, you will be notified by 
the HUD Office. You may request reconsideration by 
the HUD Review Committee. Alternatively, you may 
request a hearing before a Hearing Officer. Either 
request must be made in writing within 30 days from 
your receipt of the notice of determination. 

If you do request reconsideration by the Review 
Committee and the reconsideration results in an 
adverse determination, you may then request a hearing 
before a Hearing Officer. The Hearing Officer will 
issue a report to the Review Committee. You will be 
notified of the final ruling by certified mail. 

Specific Line Instructions:

Reason for submitting this Certification: e.g.,
refinance, change in ownership, change in 
management agent, transfer of physical assets, etc. 

Block 1: Fill in the name of the agency to which you 
are applying. For example: HUD Office, Farmers 
Home Administration District office, or the name of a 
State or local housing finance agency. Below that, fill 
in the name of the city where the office is located. 

Block 2: Fill in the name of the project, such as 
"Greenwood Apts." If the name has not yet been 
selected, write "Name unknown." Below that, enter the 
HUD contract or project identification number, the 
Farmers Home Administration project number, or the 
State or local housing finance agency project or 
contract number. Include all project or contract 

identification numbers that are relevant to the project. 
Also enter the name of the city in which the project is 
located, and the ZIP Code. 

Block 3: Fill in the dollar amount requested in the 
proposed mortgage, or the annual amount of rental 
assistance requested. 

Block 4: Fill in the number of apartment units
proposed, such as "40 units." For hospital projects or 
nursing homes, fill in the number of beds proposed, 
such as "100 beds." 

Block 5: Fill in the section of the Housing Act under 
which the application is filed. 

Block 7: Definitions of all those who are considered 
principals and affiliates are given above in the section 
titled "Who Must Sign and File...." 

Block 8: Beside the name of each principal, fill in the 
appropriate role. The following are examples of 
possible roles that the principals may assume: 
Owner/Mortgagor, Managing Agent, Sponsor, 
Developer, General Con-tractor, Packager, Consultant, 
Nursing Home Administrator etc. 

Block 9 :  Fill in the Social Security Number or IRS 
employer number of every principal listed, including 
affiliates.

Instructions for Completing Schedule A:
Be sure that Schedule A is filled-in completely, 
accurately and the certification i s  properly dated 
and signed, because it will serve as a legal record of 
your previous experience.  All Multifamily Housing
projects involving HUD/ FmHA, and State and local 
Housing Finance Agencies in which you have
previously participated must be  listed.    Applicants 
a r e  reminded that previous participation pertains to 
the individual principal within an entity as well as 
the entity itself.  A newly formed company may not
have previous participation, but the principals 
within the company may have had extensive 
participation and disclosure of that activity is required.   
Column 2. All previous projects must be listed or your 
certification cannot be processed. Include the name of all 
projects, project number, city where it is located and the 
governmental agency (HUD, USDA-FmHA or state or local 
housing finance agency) that was involved.  
Column 3. List the role(s) as a principal, dates participated 
and if fee or identity of interest (IOI) with owners.  
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Column 4. Indicate the current status of the loan.  Except for 
current loan, the date associated with the status is required.  
Loans under a workout arrangement are considered assigned.  
For all noncurrent loans, an explanation of the status is 
required. 
Column 5. Explain any project defaults during your 
participation. 
Column 6. Provide the latest Management Review (MOR) 
rating and Physical Inspection score.   
Certification: After you have completed all other parts of 

form HUD-2530, including schedule A, read the Certification 
carefully.  In the box below the statement of the certification, 
fill in the names of all principals and affiliates as listed in block 
7. Each principal should sign the certification with the 
exception in some cases of individuals associated with a 
corporation (see “Exception for Corporations” in the section 
of the instructions titled “Who Must Sign and File Form 
HUD-2530). Principal who is signing on behalf of the entity 
should attach signature authority document. Each principal 
who signs the form should fill in the date of the signature and 

a telephone number.  By providing a telephone number, HUD 
can reach you in the event of any questions. 

If you cannot certify and sign the certification as it is printed 
because some statements do not correctly describe your 
record, use a pen to strike through those parts that differ with 
your record, and then sign and certify.   
Attach a signed statement of explanation of the items you 
have struck out on the certification.  Item 2e. relates to felony 
convictions within the past 10 years.  If you are convicted of 

a felony within the past 10 years, strike out 2e. and attach 
statement of explanation.  A felony conviction will not 
necessarily cause your participation to be disapproved unless 
there is a criminal record or other evidence that your previous 
conduct or method of doing business has been such that your 
participation in the project would make it an unacceptable risk 
from the underwriting stand point of an insurer, lender or 
governmental agency. 

The Department of Housing and Urban Development (HUD) is authorized to collect this information by law (42 U.S.C. 3535(d) and 24 C.F.R. 200.217) and by regulation at 24 CFR 200.210. This 
information is needed so that principals applying to participate in multifamily programs can become HUD-approved participants.  The information you provide will enable HUD to evaluate 
your record with respect to established standards of performance, responsibility and eligibility.  Without prior approval, a principal may not participate in a proposed or existing multifamily 
project.  HUD uses this information to evaluate whether or not principals pose an unsatisfactory underwriting risk.  The information is used to evaluate the potential principals and approve 
only individuals and organizations that will honor their legal, financial and contractual obligations.

Privacy Act Statement: The Housing and Community Development Act of 1987, 42 U.S.C. 3543 requires persons applying for a Federally-insured or guaranteed loan to furnish his/her Social Security 
Number (SSN). HUD must have your SSN for identification of your records. HUD may use your SSN for automated processing of  your records and to make requests for information about you and 
your previous records with other public agencies and private sector sources. HUD may disclose certain information to Federal, State and local agencies when relevant to civil, criminal, or regulatory 
investigations and prosecutions. It will not be otherwise disclosed or released outside of HUD, except as required and permitted by law. You must provide all of the information requested in this 
application, including your SSN.

Public reporting burden for this collection of information is estimated to average 1 hour per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information.  This agency may not collect this information, and you are not required to complete this form, 
unless it displays a currently valid OMB control number.

A response is mandatory.  Failure to provide any of the information will result in your disapproval of participation in this HUD program.
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DISCLOSURE OF LOBBYING ACTIVITIES 
 

Certification for Contracts, Grants, Loans  
and  

Cooperative Agreements 
 

 
The undersigned certifies, to the best of his or her knowledge and belief that: 
 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee 
of an agency, a Member of Congress, an officer or employee of Congress, or an employee 
of a Member of Congress in connection with the awarding of any Federal contract, the 
making of any Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment or 
modification of any Federal contract, grant, loan, or cooperative agreement. 

 
2. If any funds other than Federal appropriated funds have been paid or will be paid to 
any person for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, 
the undersigned shall complete and submit Standard Form-LLL "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

 
3. This certification is a material representation of fact upon which reliance was placed 
when this transaction was made or entered into.  Submission of this certification is a 
prerequisite for making or entering into this transaction imposed by section 1352, title 31, 
U.S. Code.  Any person who fails to file the required certification shall be subject to a civil 
penalty of not less than $10,000 and not more than $100,000 for each such failure. 

 
Executed this _____________ date of _________________________, 20________. 
 
      By ________________________________ 
       (signature) 
         ________________________________ 
       (type or print name) 
         ________________________________ 
       (title, if any) 
Covered Action:             
    (type and identify program, project or activity) 
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MINORITY BUSINESS ENTERPRISE 
UNAVAILABILITY CERTIFICATION SUMMARY 

 
(Required for all Bids requesting waiver of the 20% CMHA MBE Goal) 
 
I, _________________________________, _________________________, of 
            (Name)                               (Title) 
 
____________________________________, certify that on ______________ 
                  (Date) 
contacted the following minority contractor(s) to obtain a bid for  
 
work items to be performed on _____________________________________. 
       (Project) 
 
 
Minority Contractor            Work Items       Form of Bid  Approx. % 
 & Address             Sought:                   Sought: (i.e,  of Total Bid 
           price, labor,) 
 
___________________  __________ _____________     
 
___________________  __________ _____________     
 
___________________  __________ ____________     
 
 
MBE Forms 2 or 3 must be submitted for each contractor listed above. 
 
To the best of my knowledge and belief, said minority contractor(s) were unavailable (exclusive of 
unavailability due to lack of agreement on price) for work on this project, or unable to prepare a bid 
for the following reason(s): 
 

_________________________________________________________________________ 

_________________________________________________________________________ 

_________________________________________________________________________ 
 
 
_________________________________________  __________________ 
(Bidder's Signature)      (Date) 
 
 
 
 
 
 
 
 
 



MBE - Unavailability Certification Summary   
Solicitation #:2019-3020   
Horizon Hills Apartments 
Intersection at Grand & Warsaw Ave. – Cincinnati, OH 45204 
Cooling Systems Upgrades & Modifications  Page 2 of 2 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THIS PAGE INTENTIONALLY BLANK 
 



MBE-Unavailability Certification Summary from MBE Contractor 
Solicitation #:2019-3020   
Horizon Hills Apartments 
Intersection at Grand & Warsaw Ave. – Cincinnati, OH 45204 
Cooling Systems Upgrades & Modifications  Page 1 of 2 

MINORITY BUSINESS ENTERPRISE 
UNAVAILABILITY CERTIFICATION SUMMARY 

FROM MBE CONTRACTOR 
 
(Required for all Bids requesting waiver of the 20% CMHA Goal) 
 

____________________________________ was offered an opportunity to bid on the above 

identified work on ___________, for approximately _____% of the total base bid amount, by the 

____________________________________. 

A bid was not submitted because:___________________________________________ 
         (Explain) 
_______________________________________________________________________ 
 
 
The above statement is a true and accurate account of why I did not submit a bid on this project. 
 
 
      ___________________________________ 
      Signature of Minority Contractor 
 
_____________________   ____________________________________ 
Date      Title 
 
Signature, titles and dates of authorized officials of the company must be properly executed on the 
document or the bid will be deemed nonresponsive. 
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MINORITY BUSINESS ENTERPRISE 
UNAVAILABILITY CERTIFICATION SUMMARY 

FOR  
NONRESPONSIVE MBE CONTRACTORS 

 
(Required for all Bids requesting waiver of the 20% CMHA MBE Goal) 
 
I, __________________________________________, __________________________, 
                (Name)          (Title) 
of ________________________________________ certify that the 
     (Bidder) 
 

named minority contractor was contacted to obtain a signed unavailability certificate (MBE Form 2) 

and after reasonable request*, the Minority Business Enterprise did not sign the certificate. 
______________________  _________________________________ 
 (Date)      (Signature) 
 
Signature, titles, and dates of authorized officials of the company must be properly executed on the 
document or the bid will be deemed unresponsive. 
 
*Attach a description of how the MBE contractor was requested. 
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MBE Certifications – Attachment A 
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Attachment A - Minority Business Enterprises Certification 
 

PROJECT___________________________________________________  BIDDER _______________________________ 
 
I, ___________________________________(Name) do hereby attest and certify that I am _____________ (Title) of 
______________________________________(Company Name), and that the bid submitted for the subject project, dated  _________ 
includes and is partially based on the intended Minority Business Enterprise (MBE) participation identified below.  The MBE Participation 
identified below consists of joint ventures, subcontracts and/or purchases ad described in the Cincinnati Metropolitan Housing Authority's 
Minority Business Enterprise (MBE) Procedure.  I further certify that I will secure and submit to the Cincinnati Metropolitan Housing Authority in 
a timely manner, any and all documentation of minority ownership and/or control of any firm contained herein, as may be requested by the 
Authority. 

Minority Firm Name(MFN) 
IRS Number & Mailing Address 

Prime 
Contract 
Bid 

Joint 
Venture 
Bid 

Supply/ 
Service 
Subcontract 

Type of 
Service/ 
Supply 

Construction 
Subcontract 

Type of 
Construction 

$ Amount 
to go to 
MBE 

% of 
Total 
Bid 

MFN _________________________ 
IRS# _______________________ 
STREET______________________ 
CITY/STATE__________________ 
ZIP ________________________ 
 

___Yes 
___No 

__Yes 
___No  

___Yes 
___No 

     

MFN _________________________ 
IRS# _______________________ 
STREET______________________ 
CITY/STATE__________________ 
ZIP ________________________ 
 

___Yes 
___No 

__Yes 
___No 

___Yes 
___No 

     

MFN _________________________ 
IRS# _______________________ 
STREET______________________ 
CITY/STATE__________________ 
ZIP ________________________ 
 

___Yes 
___No 

__Yes 
___No 

___Yes 
___No 

     

MFN _________________________ 
IRS# _______________________ 
STREET______________________ 

___Yes 
___No 

__Yes 
___No 

___Yes 
___No 
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CITY/STATE__________________ 
ZIP ________________________ 
 

Total Dollar Amount for MBE______ Total Dollar Amount of Bid _____Percent of MBE Dollars in Bid ______ 
 
Attest______________________________  Signature:__________________________________________________ 
 
Attest______________________________  Date:          
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Minority Business Enterprise (MBE) 
& 

Women Business Enterprise (WBE) 
Participation 

 
Contract/P0#:___________________Project Description:______________________________ 

 
The contractor agrees to make its best effort to expend at least 20% of the total dollar amount of the Contract 
on Minority Business Enterprises (MBE), an entity with at least 51% ownership interest by a minority in 
business), and at least 5% of the Contract to a Women Business Enterprises (WBE), an entity with a least 51% 
ownership interest by a woman in business.  Any questions regarding CMHA’s MBE/WBE Program should be 
directed to Jacquetta Brown at 513-977-5683 or to Section3@cintimha.com.  
 
Using Best Efforts to Achieve MBE/WBE Goals: Prior to award of Contract, the Contractor will submit documents 
in support of its best efforts to achieve the above stated MBE/WBE participation. Best efforts may be established 
by documenting that the Contractor: 

 Has made efforts to identify appropriate MBE/WBE contractors through community contacts or MBE and 
WBE associations 

 Has contacted CMHA’s Economic Inclusion Coordinator to help identify potential MBE/WBE companies 
appropriate for the project 

 Has contacted and solicited bids/quotes from selected MBE/WBE companies  
 
Notification of MBE/WBE Participation: Contractors agrees to promptly complete and return all required reports 
confirming MBE/WBE participation, including Proposed, Amended, and Final MBE/WBE Participation Forms. If 
requested by CMHA, Contractor agrees to submit proof of payment made to each MBE/WBE subcontractor listed 
on the MBE/WBE Participation Form (see attached).  
 
Waiver of MBE/WBE Participation Goals: Request for complete or partial waiver of the contractor’s MBE/WBE 
participation goals must be made in writing, stating all details in the request, the circumstances, and all relevant 
information.  The request must be accompanied by a record of all efforts taken by the bidder/proposer to locate 
MBE/WBEs, solicit MBE/WBEs, seek assistance from CMHA’s Economic Inclusion Coordinator, or seek help from 
other community/business resources or technical assistance agencies. CMHA will respond in writing to the Waiver 
Request within five (5) business days upon receipt. 
 
Company Name_________________________________________ 
 
Contact Person __________________________________ 
 
Signature_________________________________________Date_______________________________ 
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THIS PAGE INTENTIONALLY BLANK 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Rev 9-18 
 

 
 

Contractor’s MBE/WBE Participation Report Form 
 

Contract/PO#:_________________Project Description:______________________________ 
 
Please list below the names of all firmly committed MBE and WBE subcontractors that will work on the project, 
their MBE/WBE Status, the dollar amount, and the percentage of total contract amount that will be performed by 
the entities. The MBE/WBE participation can include subcontracts or purchases of services, materials and supplies 
directly related to the contract.  
 
(Please check one) _______Proposed  _______Amended  _________Final 
 

Name of Subcontractor(s)        MBE       WBE   $ Dollar Amount     %  of Contract Amount 
     
     
     
     
     
     
     
     
     
     
     
Total MBE Dollar Amount and 
Percentage of Contract 
Amount 

 
 

   

Total WBE Dollar Amount 
and Percentage of Contract 
Amount 

    

 
 
Company Name____________________________________________________ 
 
Contact Person (print)_______________________________________________ 
 
Signature _______________________________________________________ 
 
Date___________________________________ 
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CMHA 
 

 
 
 

Prospective Business Vendor: 
 
Enclosed, you will find a variety of forms regarding Section 3 (Housing & Urban Development 
Opportunities Act of 1968, as amended).  Please complete and attach the Section 3 forms with your bid 
submission. Failure to submit the appropriate forms may jeopardize the proposal/bid up to and 

including the possibility of said proposal/bid being deemed non-responsive 
 
Anyone claiming to be a Section 3 Business Concern shall be required, as set forth by procedure, to 
provide evidence of such status.  Section 3 Business Concerns claiming Section 3 Preference status 
must meet that status at the time the bid, quote or proposal is submitted to CMHA.   
 
Section 3 Required Forms: 
 
1) Section 3 Assurance of Compliance & Section 3 Clause   
2) Section 3 Action Plan 
3) Section 3 Business Concern Certification Form (Optional)  
4) Preference Category Acknowledgement S3 Residents 
5) Preference Category Acknowledgement S3 Business Concerns 
 
If you need any assistance or help regarding Section 3, feel free to contact us. We look forward to 
assisting you with Section 3 implementation. 
 
 
Sincerely, 
 
 

Jacquetta BrownJacquetta BrownJacquetta BrownJacquetta Brown    
 
Jacquetta Brown 
Economic Inclusion Coordinator 
(513) 977-5863  
Jacquetta.Brown@cintimha.com 
Section3@cintimha.com 
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CMHA 

Section 3 Assurance of Compliance Form     

    

Training, Employment, and Contracting Opportunities for Section 3 Residents and 

Section 3 Business Concerns 

 
 

A. The project assisted under this contract is subject to the requirements of Section 3 of the 

Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 170u.  Section 3 requires 

that to the greatest extent feasible, newly created opportunities that are generated by the 

awarding of this contract be given to: 

• Section 3 Residents (30% minimum goal of new hires) upon their 

qualifications. 

• Section 3 Business Concerns (10% of total construction subcontracting 

dollar amount awarded – based upon their qualifications). 

• Section 3 Business Concerns (3% of total non-construction subcontracting 

dollar amount awarded- based upon their qualifications). 

 

B. Notwithstanding any other provision of this contract, the applicant shall carry out the provisions 

of said Section 3 and the regulations issued pursuant thereto by the Secretary set forth in 24 CFR 

Part 135, and all applicable rules and orders of the Secretary issued thereunder prior to the 

execution of this contract.  The requirements of said regulations include but are not limited to 

development and implementation of a Section 3 Action Plan/Strategy for utilizing Section 3 

Business Concerns; the making of a good faith effort, as defined by the regulation, to provide 

training, employment and business opportunities required by Section 3; and incorporation of the 

“Section 3 Clause” specified by Section 135.20 (b)  of the regulations in all contracts for work in 

connection with the project.  The applicant and recipient agency, certifies and agrees that it is 

under no contractual or other disability which would prevent it from complying with these 

requirements. 

 

 

C. Compliance with the provision of Section 3, the regulations set forth in 24 CFR Part 135, and all 

applicable rules and orders of the Secretary issued thereunder prior to approval by the 

Government of the application of this contract, shall be a condition of the Federal financial 

assistance provided to the project, binding upon the applicant, its contractors and 

subcontractors, its successors, and assigns to the sanctions specified by the contract, and to such 

sanctions as are specified by 24 CFR Section 135. 

 

 

Applicant:  ________________________________________________ 

 

Signature: ________________________________________________ 

 

Address: ________________________________________________ 

 

Date: ________________________________________________ 
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Section 3 Clause  

 

All Section 3 covered contracts shall include the following clause (referred to as the 

“Section 3 Clause”): 

 
A. The work to be performed under this contract is subject to the requirements of section 3 of 

the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (section 3). The 

purpose of section 3 is to ensure that employment and other economic opportunities generated by 

HUD assistance or HUD-assisted projects covered by section 3, shall, to the greatest extent feasible, 

be directed to low- and very low-income persons, particularly persons who are recipients of HUD 

assistance for housing. 

B. The parties to this contract agree to comply with HUD's regulations in 24 CFR part 135, 

which implement section 3. As evidenced by their execution of this contract, the parties to this 

contract certify that they are under no contractual or other impediment that would prevent them 

from complying with the part 135 regulations. 

C. The contractor agrees to send to each labor organization or representative of workers with 

which the contractor has a collective bargaining agreement or other understanding, if any, a notice 

advising the labor organization or workers’ representative of the contractor's commitments under 

this section 3 clause, and will post copies of the notice in conspicuous places at the work site where 

both employees and applicants for training and employment positions can see the notice. The notice 

shall describe the section 3 preference, shall set forth minimum number and job titles subject to hire, 

availability of apprenticeship and training positions, the qualifications for each; and the name and 

location of the person(s) taking applications for each of the positions; and the anticipated date the 

work shall begin. 

D. The contractor agrees to include this section 3 clause in every subcontract subject to 

compliance with regulations in 24 CFR part 135, and agrees to take appropriate action, as provided 

in an applicable provision of the subcontract or in this section 3 clause, upon a finding that the 

subcontractor is in violation of the regulations in 24 CFR part 135. The contractor will not 

subcontract with any subcontractor where the contractor has notice or knowledge that the 

subcontractor has been found in violation of the regulations in 24 CFR part 135. 

E. The contractor will certify that any vacant employment positions, including training 

positions, that are filled (1) after the contractor is selected but before the contract is executed, and 

(2) with persons other than those to whom the regulations of 24 CFR part 135 require employment 

opportunities to be directed, were not filled to circumvent the contractor's obligations under 24 CFR 

part 135. 

F. Noncompliance with HUD's regulations in 24 CFR part 135 may result in sanctions, 

termination of this contract for default, and debarment or suspension from future HUD assisted 

contracts. 

G. In the event of a determination by the Executive Director or his/her designee that the 

Contractor is not in compliance with the section 3 clause or any rule, regulation, or report submission 

requirements of the CMHA, this contract may be canceled, terminated, or suspended in whole or in 

part, and the Contractor may be declared ineligible for further CMHA contracts for a period of one to 

three years. 
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CMHA 
 

 

Contractor 

Section 3 Action Plan Submission 
 

The Section 3 Action Plan is a requirement for contracting opportunities with CMHA.  The 

Section 3 Action Plan must indicate/describe the proposed strategies for achieving the Section 3 

training and/or employment goals, and subcontracting numerical goals, when and if newly 

created opportunities are generated upon awarding of contracts.  Failure to submit the 

Section 3 Action plan may  jeopardize the proposal/bid up to and including the possibility of 

said proposal/bid being deemed non-responsive. 

 

 

Please review the Section 3 Action Plan information attached.  All Sections need to be completed 

and signed.  This information will help to assist you in formulating your Section 3 Action Plan.  

You will need to address each question and check the appropriate boxes in regards to how your 

company will strive to achieve Section 3 Compliance to the “greatest extent feasible”. 

 

Please identify individual(s) responsible for planning, implementing and tracking the projects’ 

Section 3 training, employment and/or contracting goals: 
 

 

 

 

 

 

 

 

Name(s):  ___________________________________________________   

Contact Info:  ___________________________________________________ 

Title(s):  ___________________________________________________   
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Section 3 Hiring/Training Opportunity Strategies 

 

Please check any and all efforts from the below mentioned categories that your company will utilize to recruit, 

solicit, encourage, facilitate and hire Section 3 Residents when new hiring/training opportunities are generated 

through the awarding of the contract.  Some of the items will be mandatory as indicated with **. Your 

acknowledgement is still needed, so please check accordingly.   

 

The Section 3 Action Plan is subject to audit at anytime during the awarding of the contract through the 

duration of the contract by the Section 3 Compliance Coordinator.  

 

** Commit that when new workers are hired by the company and/or subcontractors as a result of the 

contract, 30% of those hired will be Section 3 Residents. 

 

** Contact the CMHA Section 3 Compliance Coordinator regarding new hiring and training opportunities. 

 

** Provide the CMHA Section 3 Compliance Coordinator with a monthly report listing all hiring and training 

opportunities. 

 

** Post notice (placards) at the worksite where the work is being done, indicating any new hiring and 

training opportunities  

 

 Facilitate or co-facilitate Hiring Halls within close proximity to where the work is being done for Section 3 

Residents. 

 

 Contact/Meet with Resident Associations informing them of new training and hiring opportunities. 

 

 Advertise new training and hiring opportunities in community and diversity newspapers/websites. 

 

 Sponsor or participate in job informational meetings or job fairs in the neighborhood or service area of the Section 

3 covered project. 

 

 Establish an internal training program (pre-apprenticeship) that is consistent with Dept. of Labor requirements to 

provide Section 3 Residents with the opportunity to learn skills and job requirements. 

 

 Distribute flyers to CMHA owned sites indicating the number and types of jobs that will be offered with contact 

information. 

 

 Maintain a file of eligible qualified Section 3 Residents for future employment opportunities.   

 

 Incorporate into contract (after selection of bidders but prior to the execution of contracts), a negotiated provision 

for a specific number of Section 3 Residents to be trained and/or employed during the contract. 

 

 Other: 

______________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________ 

  

Note:  You are required to the provide opportunities to “the greatest extent feasible” in order to comply with 

the requirements of Section 3.  In the event that you are not able to hire/train and/or contract with Section 3 

Residents and/or Section 3 Business Concerns, you will be required to document why you were unable to meet 

the numerical goals.   

 

Signature: ___________________________________   Date: __________________________ 
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Section 3 Subcontracting Opportunity Strategies 

 

Please check any and all efforts from the below mentioned categories that your company will utilize to recruit, 

solicit, encourage, facilitate and contract with Section 3 Business Concerns when new subcontracting  opportunities 

are generated through the awarding of the contract.  Some of the items will be mandatory as indicated with **. 

Your acknowledgement is still needed, so please check accordingly.   

 

The Section 3 Action Plan is subject to audit at anytime during the awarding of the contract through the 

duration of the contract by the Section 3 Compliance Coordinator.  

 

** Commit that when subcontracting occurs, 10% of the total dollar amount subcontracted out by the 

company and/or by subcontractors will go to Section 3 Business Concerns.  

 

** Contact the CMHA Section 3 Compliance Coordinator regarding all new subcontracting opportunities. 

 

** Provide the CMHA Section 3 Compliance Coordinator with a monthly report listing all subcontracting 

opportunities. 

 

 Advertise new contracting opportunities in community and diversity newspapers/websites. 

 

 Maintain a file of eligible qualified Section 3 Business Concerns for future contracting opportunities.   

 

 Incorporate into contract (after selection of bidders but prior to the execution of contracts), a negotiated provision 

for a specific amount of work to be contracted with Section 3 Business Concern(s) during the contract. 

 

 Sponsor or participate in minority, women, small business expositions and or conferences in the Cincinnati, Ohio 

area to network and promote contracting opportunities with Section 3 Business Concerns. 

 

 Outreach to business assistance agencies, minority contracting associations, community organizations, to network 

and promote contracting opportunities with Section 3 Business Concerns. 

 

 Contact/Meet with Resident Associations informing them of new contracting opportunities. 

 

 Outreach to trade/labor organizations to network and promote contracting opportunities with Section 3 Business 

Concerns. 

 

 Host/Facilitate workshops geared to Section 3 Business concerns on contracting procedures and opportunities. 

 

 Become an active mentor to Section 3 Business Concerns. 

 

 Other: 

______________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________ 

  

Note:  You are required to the provide opportunities to “the greatest extent feasible” in order to comply with 

the requirements of Section 3.  In the event that you are not able to hire/train and/or contract with Section 3 

Residents and/or Section 3 Business Concerns, you will be required to document why you were unable to meet 

the numerical goals.   

 

Signature: ___________________________________   Date: __________________________ 
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            Cincinnati Metropolitan Housing Authority 
CERTIFICATION FOR PREFERENCE 

AS A SECTION 3 BUSINESS CONCERN 
 

 
Name of Business___________________________________________________________________________________________ 
 
Contact Person_____________________________________________________________________________________________ 
 
Address/Zip________________________________________________________________________________________________ 
 
Phone_________________________Fax_____________________Email_______________________________________________ 
 
Type of Business:         Corporation  Partnership       Sole Proprietorship  Joint Venture              LLC                                      
(please attach supporting documentations) 
 
I understand that my contract with Cincinnati Metropolitan Housing Authority is subject to the requirements of Section 3 of the 
Housing and Urban Development Act of 1968, as amended AND to the Section 3 Action Plan that I will submit for this project. 
 
I certify that the firm of ______________________________________________(company’s name) is applying to become a bonafide 
Section 3 business concern, and that it will meet the following definition of a Section 3 business concern (check at least one of the 
following):  
 Category 1 

Business concerns that are 51 percent or more owned by residents of CMHA housing or developments for which the section 3 
covered assistance is expended, or whose full-time, permanent workforce includes 30 percent of CMHA Residents as employees.  

 

 Category 2  
Business concerns that are 51 percent or more owned by residents of other housing developments or developments managed by 
the HA that is expending the section 3 covered assistance, or whose full-time, permanent workforce includes 30 percent of these 
persons as employees. 

 
 Category 3 

HUD Youthbuild programs being carried out in the metropolitan area (or Nonmetropolitan County) in which the section 3 
covered assistance is expended. 
 

 Category 4 
Business concerns that are 51 percent or more owned by section 3 residents, or whose permanent, fulltime workforce includes no 
less than 30 percent of employees who meet the low-income guidelines and live in the CMHA covered assistance area; or 
businesses that provide evidence of a commitment to subcontract in excess of 25 percent of the total dollar award of all 
subcontracts to be awarded to Section 3 business concerns. 

 Business wishes to forgo Section 3 preferences in the awarding of the contract, but is still responsible for meeting Section 3 compliance. 
 

 
Note: If you certify above that your business is a Section 3 Business, and you qualify for award of the contract based on the preference 
given to section 3 businesses and described in the solicitation, CMHA may request additional documentation and information as needed.  
If you have any questions about this form, please call Jacquetta Brown, at (513) 977-5683, or send email to Section3@Cintimha.com. 
“I hereby certify the information provided by me to be true and correct, and understand any falsification of any of the information could 
subject me to punishment under the law.” 
 
Signature of Chief Executive Officer___________________________________________________________ 
 
Date      
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Cincinnati Metropolitan Housing Authority 

 
Section 3 Preference Categories: 

Section 3 Residents 
 

CMHA’s preference is to ensure as many CMHA residents as possible are 
employed.  In an effort to further that goal, CMHA has created the following 
preference priority category structure for Section 3 Residents ( Reference 24 
CFR Part 135.34).  Vendors are asked to comply with this priority preference to 
the greatest extent feasible.  If the vendor cannot meet its Section 3 goal in 
this manner and needs to move onward to the next category, the vendor should 
document this inability to comply with the preference priority and the need to 
move onward to other categories.  
 
Section 3 Resident Preference Priority Categories 
 

• Category 1-Section 3 Resident Priority Definition: 

CMHA Public Housing Residents of the housing development or 
developments for which the section 3 covered assistance is 
expended; 

 
• Category 2-Section 3 Resident Priority Definition: 

Residents of other housing developments managed by CMHA which 
is expending the section 3 covered housing assistance; 
   

• Category 3-Section 3 Resident Priority Definition: 

Participants in HUD Youthbuild programs being carried out in the 
metropolitan area (or non-metropolitan county) in which the 
section 3 covered assistance is expended; 
 

• Category 4-Section 3 Resident Priority Definition: 

Other Section 3 Residents who qualify under the low-income 
guidelines of HUD.  
 

 

 
Signature: ___________________________________   Date: __________________________ 

  Company Representative 
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 Cincinnati Metropolitan Housing Authority 
 

Section 3 Preference Categories: 
Business Concerns 

 
CMHA’s preference is to ensure as many Section 3 Business Concerns as possible are afforded 
opportunities by contracting and/or subcontracting.  In an effort to further our goal, CMHA has 
adopted the following preference priority category structure for Section 3 Business Concerns 
(Reference 24 CFR Part 135.36).  Vendors are asked to comply with this priority preference to the 
greatest extent feasible.  If the vendor cannot meet its Section 3 goal in this manner and needs to 
move onward to the next category, the vendor should document this inability to comply with the 
preference priority and the need to move onward to other categories. Vendors will receive a 
Section 3 Business Concern listing.  

 
Section 3 Business Concern Preference Priority Categories: 

 
• Category 1-Section 3 Business Concern Priority Definition: 

Business concerns that are 51 percent or more owned by CMHA residents of the 
housing development or developments for which the section 3 covered assistance is 
expended, or whose full-time, permanent workforce includes 30 percent of these 
persons as employees. 

 

• Category 2-Section 3 Business Concern Priority Definition: 

Business concerns that are 51 percent or more owned by residents of other housing 
developments or developments managed by CMHA that is expending the section 3 
covered assistance, or whose full-time, permanent workforce includes 30 percent of 
these persons as employees. 

 

• Category 3-Section 3 Business Concern Priority Definition: 

HUD Youthbuild programs being carried out in the metropolitan area (or 
nonmetropolitan county) in which the section 3 covered assistance is expended. 

 

• Category 4-Section 3 Business Concern Priority Definition: 

Business concerns that are 51 percent or more owned by section 3 residents, or 
whose permanent, fulltime workforce includes no less than 30 percent section 3 
residents;  or that subcontract in excess of 25 percent of the total amount of 
subcontracts to section 3 business concerns. 

 

 

Signature: ___________________________________   Date: __________________________ 

  Company Representative 
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WAGE DETERMINATION 
 

 
A. The Prevailing Wages shall be paid for a legal day’s work to laborers, workmen or mechanics engaged in work under this 

Contract, at the site of the Project, in the trade or occupation listed. 
 
B. The Wage Determinations provided shall be closely monitored by the contractor/bidder/quoter for any modifications until the 

actual construction work begins locking in the wage determination for the duration of the contract.  Wage determinations and 
modifications can be monitored and obtained at www.wdol.gov.  Failure to include the current wage determination will not 
relieve the contractors of potential wage liabilities.   

 
C. It shall be the Prime Contractor’s responsibility to verify the accuracy of the reported wages, including his subcontractors. 
 
D. It shall be the Contractors responsibility to be certain that all the classifications needed to accomplish the contract fall 

underneath one of the classifications listed on the Wage Determination provided in the scope of work.    
 
E. In the event that a required classification is not listed, a contractor may submit a request for an additional classification.  

Remember the request is not valid unless the Department of Labor approves it.  There will be no justification for an 
adjustment to a contract price due to an increased wage rate.  The contractor should have been aware of any particular skilled 
trades that were not included in the original wage determination  and thus accepted any risk that DOL would “ conform” a 
pay rate higher than what they estimated  when they priced their proposal.  The contractor is responsible to propose 
wage/benefit rates that “bear a reasonable relationship” to the other classifications and rates listed on the wage determination.   

 
F. The following pages are the Prevailing Rates of Wages as ascertained by the State or other Agency for this Project.   
 
G. Listed below is a checklist of items required for Wage and Hour Compliance.   

 
H. Remember, prompt correction of deficiencies is essential.  Failure to correct in a timely manner will be the withholding of 

payments on your contract until the deficiencies are corrected.  For your convenience listed below is a checklist of items 
required: 

 
 Appointment of Paymaster 
 Equal Employment Opportunity Affirmative Action Policy Statement (EEOAAPS) 
 Equal Employment Opportunity Compliance Certificate (EEOCC) 
 Letter of Understanding 
 Weekly certified payrolls that include: 

 Contractor’s Name 
 Contractor’s Address 
 Payroll # 
 Week Ending Date 
 Project and Location 
 Contract or Purchase Order No. 
 Name of Employee 
 Social Security Number/Address of Employee 
 No. of Exemptions 
 Work Classification 

 Calendar Days 
 Hours Worked 
 Total Hours 
 Rate of Pay 
 Gross Amount Earned 
 Taxes or Write 1099 across columns if employee files his own taxes 
 Statement of Compliance (back page of the payroll sheet) 
 One of the boxes checked indicating if fringes benefits are paid in cash or 

approved program 
 Contractor’s Signature certifying payroll

 
 General and Subcontractors form (if applicable) 
 Employment Utilization Report (upon completion) 
 Section 3 Form (if applicable) 

 
 
 
              Signature                                                                                                         Date 
 

Note:  Bids may not be accepted if this form is not acknowledged and signed.   

http://www.wdol.gov/
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1. ARTICLE I CONTRACTOR’S RESPONSIBILITIES 
1.1. The Contractor shall perform the Work in a workmanlike manner, consistent with the standards of skill and 

care exercised by entities licensed to perform (where required by Applicable Law) and regularly performing 
comparable work in the same or similar locality under the same or similar circumstances. 
1.1.1. Furthermore, Contractor agrees to adhere to CMHA’s quality standards as outlined in the Contract 

Documents; this includes, but is not necessary limited to, CMHA’s Gold Standards of performance. 
1.2. The Contractor shall perform the Work in accordance with the Contract Documents. 
1.3. The Contractor shall furnish all labor, services, materials, tools, equipment, superintendence, and 

transportation necessary for performance of the Work. 
1.3.1. Contractor shall also furnish all necessary water, heat, light, and power not made available to the 

Contractor by CMHA. 
1.4. The Contractor shall perform on the site and with its own organization, work equivalent to at least {12%} 

(unless otherwise indicated) of the total amount of work to be performed under the order. 
1.4.1. This percentage may reduce by a supplemental agreement to this Construction Contract if, during 

performing the work, the Contractor requests a reduction and the Contracting Officer determines that 
the reduction would be the advantage of CMHA. 

1.5. At all times during performance of this Construction Contract and until the work is completed and accepted, 
the Contractor shall directly superintend the work or assign and have on the work site a competent 
superintendent whose qualifications and experience are satisfactory to CMHA and has authority to act on 
behalf of the Contractor. 

1.6. The Contractor shall be responsible for all damages, including, but not limited to, damages to persons or 
property, that occur as a result of the Contractor’s breach of this Construction Contract, fault or negligence. 
1.6.1. The Contractor shall take proper safety and health precautions to protect the Work, the workers, 

the public, and the property of others. 
1.6.2. The Contractor shall hold and save CMHA, including CMHA’s officers, employees, consultants, and 

agents, free and harmless from damages, claims, demands, suits and liabilities of any nature, including 
but not limited to, all fees and charges of engineers, architects, attorneys, and other professionals and 
all court or arbitration or other dispute resolution costs, caused by the Contractor’s breach of this 
Construction Contract, fault, negligence or performance of the Work. 

1.6.3. The Contractor shall also be responsible for all storage, protection and cleaning of materials 
delivered and Work performed on the Project, until Contract Completion and acceptance of the entire 
Project by CMHA, except for any completed unit of Work which may have not been accepted under the 
Construction Contract. 

1.7. The Contractor shall lay out the work from base lines and bench marks indicated in the drawings and be 
responsible for all lines, levels, and measurements of all work executed under the Contract Documents. 
1.7.1. The Contractor shall verify the lines, bench marks, figures and dimensions indicated in the Contract 

Documents before laying out the work and will be held responsible for any resulting errors resulting 
from its failure to do so. 

1.8. The Contractor shall confine all operations (including storage of materials) on CMHA’s premises to areas 
authorized or approved by the Contracting Officer. 

1.9. The Contractor shall at all times keep the work area, including storage areas, free from accumulations of 
waste materials. 
1.9.1. After completing the Work and before final inspection, the Contractor shall: 

A. Remove from the premises all scaffolding, equipment, tools, materials (including rejected materials) 
that are not the property of CMHA and rubbish caused by its work; 

B. Leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer; 
C. Perform all specified tests; and 
D. Deliver the installation in complete and operating conditions. 

1.10. The Contractor must perform the Work so as to not interfere with, disturb, hinder, or delay the services 
of separate consultants or the work of separate contractors. 
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1.10.1. The Contractor must cooperate and coordinate fully with all separate consultants and separate 

contractors and must freely share all of the Contractor’s Project-related information with them to 
facilitate the timely and proper performance of the Work and of the services and work of the separate 
consultants and separate contractors. 

1.10.2. The Contractor must afford every separate consultant and separate Contractor proper and safe 
access to the Site and a reasonable opportunity for the introduction and storage of materials and 
equipment and the execution of their services and work. 

1.10.3. If the Contractor damages the property or work of any separate consultant or separate Contractor 
caused by Contractor or by failure to perform the Work with due diligence, delays, interferes with, 
hinders, or disrupts the services of any separate consultant or separate Contractor who suffers 
additional expense and damage as a result, the Contractor is responsible for that damage, injury, or 
expense. 

1.10.4. The intent of 1.10 is to benefit any separate consultants and separate contractors and to 
demonstrate that the separate consultants or separate contractors are intended third-party 
beneficiaries of Contractor’s obligations under the Contract. 

1.11. If the proper execution or result of any part of the Work depends upon work performed or services 
provided by CMHA, a separate consultant, or a separate Contractor, the Contractor must inspect that other 
work and appropriate instruments of service, and promptly report to CMHA in writing any defects or 
deficiencies in that other work or services that render it unavailable or unsuitable for the proper execution 
and results of the Work. 
1.11.1. The Contractor’s failure to inspect and promptly report any issues in writing will constitute an 

acceptance of the other work and services as fit and proper for integration with the Contractor’s Work 
unless in the opinion of CMHA’s Project Manager and/or Construction Contract Administrator the 
defects and deficiencies in the other work and appropriate instruments of service were not reasonably 
discoverable at the time of the Contractor’s inspection. 

1.12. The Contractor shall not delay the Work on account of any claim, dispute, or action between the 
Contractor and CMHA or the Contractor a Separate Consultant or Separate Contractor. 

1.13. The Contractor shall complete all portions of Work in the sequence in the Construction Progress 
Schedule. 

1.14. The Contractor shall develop and keep a Construction Progress Schedule and prepare and keep current a 
schedule of submittals that is coordinated with the Construction Progress Schedule for CMHA’s acceptance. 

1.15. The Project’s regular work hours shall be between 8:00 am and 5:00 pm, or as determined and approved 
by CMHA. 
1.15.1. The Contractor may modify the regular work hours only if Contractor receives written authorization 

from CMHA’s Project Manager and/or Construction Contract Administrator. 
1.16. The Contractor shall coordinate the Work with the activities and responsibilities of the Project’s 

architect or engineer (“A/E”), CMHA and Contractor’s surety to meet the contractual dates for Substantial 
Completion and Contract Completion. 

1.17. The Contractor shall remove any snow and ice as may be required for reasonably safe access to the 
Project, including, without limitation, building entries, driveways, parking lots, and sidewalks. 

1.18. The Contractor shall keep a daily log containing a record of weather, number of workers on Site for the 
Contractor, identification of equipment, Work accomplished, problems encountered and other similar 
relevant data.  

1.19. The Contractor hereby represents and agrees that, prior to submitting its bid or quote to perform the 
Work on the Project, it has had a competent person carefully and diligently review each part of the Contract 
Documents, including the Divisions of the Specifications and parts of the Drawings that are not directly 
applicable to the Work. 
1.19.1. Contractor further represents and agrees that, based upon its careful and diligent review of the 

Contract Documents, that it is not aware of any conflicts, inconsistencies, errors, or omissions in the 
Contract Documents for which it has not notified CMHA or the A/E. 

file://cmha-ms/cmha/users/sbuck/GroupWise/architect#_Architect/Engineer_(A/E)
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1.19.2. If there are any such conflicts, inconsistencies, errors, or omissions in the Contract Documents, the 
Contractor will: 
A. Provide the labor, equipment, or materials of the better quality or greater quantity of Work; and/or 
B. Comply with the more stringent requirements. 

1.19.3. The Contractor will not be entitled to any additional compensation for any conflicts, inconsistencies, 
errors, or omissions that would have been discovered by such careful and diligent review. 

1.20. The Contractor hereby represents and agrees that the Project is a public project involving public funds. 
1.20.1. The Contractor further understands that CMHA expects and requires that each Contractor adhere to 

the highest ethical and performance standards. 
1.20.2. Accordingly, Contractor hereby pledges and agrees that: 

A. It will act at all times with absolute integrity and truthfulness in its dealings with CMHA and the A/E; 
B. It will use its best efforts to cooperate with CMHA and the A/E and all other contractors and 

consultants on the Project and at all times will act with professionalism and dignity in its dealings 
with CMHA, the A/E, and other contractors; 

C. It will assign only competent supervisors and workers to the Project, each of whom is fully qualified 
to perform the tasks that are assigned to him/her; and 

D. It has read, understands and will comply with the terms of the Contract Documents. 
1.21. Emergency 

1.21.1. In the event of an emergency affecting the safety of the Project, other property, or individuals, the 
Contractor, without special instructions or authorization, shall act to prevent the threatened damage, 
injury, or loss. 

1.21.2.  If the Contractor believes that it is entitled to an adjustment of the Contract Sum or Contract Times, 
or both, on account of its actions in response to any emergency, the Contractor may request a Change 
Order by giving written notice no later than 48-hours after the emergency. 
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2. ARTICLE II HOUSING AUTHORITY RIGHTS AND RESPONSIBILITIES 
2.1. CMHA shall designate a Project Manager and/or Construction Contract Administrator for the Project. 
2.2. CMHA shall have access to the Work and Site at all times, whether the Project is in preparation or progress. 
2.3. CMHA is not responsible for construction means, methods, manners, techniques, sequences, procedures, or 

for safety precautions and programs in connection with the Work, or for the Contractor’s failure to carry out 
the Work in conformity with the Contract Documents. 

2.4. Upon the date indicated in the Notice to Proceed, CMHA shall provide the Site to the Contractor in a 
condition to permit the Contractor to perform the Work. 
2.4.1. If the Site provided by CMHA is not in a condition to permit the Contractor to perform the Work, 

Contractor shall notify CMHA’s Project Manager and/or Construction Contract Administrator within 48 
hours of the Notice to Proceed and identify the conditions which are preventing Contractor from 
performing the Work. 
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3. ARTICLE III A/E’S DUTY, RESPONSIBILITY AND AUTHORITY 
3.1. The A/E for this Contract and any successor shall be designated in writing by CMHA. 
3.2. The A/E’s duties and responsibilities may include, but shall not be limited to: 

3.2.1. Attend and conduct the Construction Progress Meetings. 
3.2.2. Making periodic visits to the work site and on the basis of his/her on-site inspections, issuing written 

reports to CMHA which shall include all observed deficiencies. 
A. The A/E shall electronically send a copy of the report to CMHA and to the Contractor’s designated 

representative at the site. 
3.2.3. Making modifications in drawings and technical specifications and assisting the Contracting Officer 

in the preparation of Change Orders and other Contract Modifications for issuance to the Contracting 
Officer. 

3.2.4. The A/E may authorize minor changes or alterations in the Work that are consistent with the intent 
of the Contract Documents and do not involve adjustment of the Contract Sum or Contract Times, or 
both. 
A. The A/E has no authority to authorize the Contractor to perform additional or extra Work for which 

the Contractor may seek adjustment of the Contract Sum or the Contract Time, or both. 
3.2.5. Reviewing and making recommendations with respect to: 

A. The Contractor’s Construction Progress Schedules; 
B. The Contractor’s shop and detailed drawings; and 
C. The Contractor’s price breakdown and progress payment estimates. 

3.2.6. Assisting in inspections, signing Certificates of Substantial Completion and Contract Completion, and 
making recommendations with respect to acceptance of work completed under the Contract; and 

3.2.7. Approve or certify applicable forms required under the Contract Documents. 
3.3. Site Visits and Observation 

3.3.1. The A/E shall notify, advise, and consult with CMHA and protect CMHA against Defective Work 
throughout completion of the Project, which includes the Correction Period, and for such time period 
CMHA may extend A/E’s services. 
A. The A/E should designate a field representative, subject to CMHA’s approval, to attend meetings, to 

observe and check the progress and quality of the Work, and to take action as necessary or 
appropriate to achieve conformity with the Contract Documents. 

B. The A/E shall have its consultants attend to the Project at intervals required by its agreement or 
required by CMHA. 

3.3.2. The A/E is authorized to disapprove or reject Defective Work.  The A/E shall immediately notify 
CMHA any time the A/E disapproves or rejects an item of Work. 

3.3.3. The A/E is not responsible for construction means, methods, manners, techniques, sequences, 
procedures, or for work safety precautions and programs in connection with the Work, or for the 
Contractor’s failure to carry out the Work in conformity with the Contract Documents. 

3.4. Testing and Inspection Services 
3.4.1. Unless otherwise specified in the Contract Documents, CMHA shall apply for, secure, and pay for the 

costs of structural testing and special inspections under the Ohio Building Code; testing including 
geotechnical analysis, environmental testing and analysis, concrete, masonry, structural steel, 
reinforcing steel, welding, bolts, steel connections, HVAC systems and controls, plumbing and piping, air, 
and water balancing and testing, or other testing, or approvals required by Applicable Law. 

3.5. A/E Review and Approval of Work 
3.5.1. Any information the Contractor submits to the A/E is for the sole purpose of determining whether 

the Work and information is generally consistent with the Contract’s intent, and will not relieve the 
Contractor of its sole responsibility for the performance, preparation, completeness, and accuracy of the 
Work and information. 

3.5.2. By reviewing information submitted by the Contractor, A/E is not taking on responsibility for 
construction means, methods, manners, techniques, sequences, procedures, or for work safety 
precautions and programs in connection with the Work. 

file://cmha-ms/cmha/users/sbuck/GroupWise/architect#_Architect/Engineer_(A/E)
file://cmha-ms/cmha/users/sbuck/GroupWise/architect#_Architect/Engineer_(A/E)
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3.6. Limitation of A/E’s Authority 
3.6.1. The A/E shall serve as the technical representative for CMHA with respect to architectural, 

engineering, and design matters related to the Work performed under the Contract. 
3.6.2. Subject to the Contractor’s responsibility under ARTICLE I, the A/E may provide direction on 

Contract performance. 
3.6.3. Such direction shall be within the scope of the Contract and may not be of a nature which: 

A. Institutes additional work outside of the scope of the Contract; 
B. Constitutes a change; 
C. Causes an increase or decrease in the cost of the Contract; 
D. Alters the Construction Progress Schedule; 
E. Changes any of the other express terms or conditions of the Contract; 
F. Accepts any defective or non-conforming services, Work, or vendor-furnished items; 
G. Makes any settlements on CMHA’s behalf; 
H. Assumes any responsibilities of the Contractor or Subcontractors; or 
I. Binds CMHA to any authorizations under, modifications of, or amendments to the Contract 

Documents other than as expressly provided A/E’S DUTY, RESPONSIBILITY AND AUTHORITY. 
3.7. The Contractor acknowledges and agrees that CMHA’s legal counsel may from time to time provide legal 

services to the Project and that in doing so may communicate with the A/E, as CMHA’s representative on 
the Project. 
3.7.1. The Contractor agrees that such communications will be privileged communications and, if there is a 

Claim contemplated or pending, any written communications will be protected by the attorney client 
privilege and considered confidential work product. 
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4. ARTICLE IV PRECONSTRUCTION ACTIVITIES 
4.1. Pre-construction Conference 

4.1.1. Within ten (10) calendar days, unless otherwise indicated by CMHA, of Contract execution, and prior 
to the commencement of work, the Contractor shall attend a preconstruction conference with CMHA 
representatives; CMHA’s A/E, and other interested parties convened by CMHA. 
A. The conference will serve to acquaint the participants with the general plan of the construction 

operation and all other requirements of the Contract. 
B. CMHA will provide the Contractor with the date, time, and place of the conference. 

4.2. Certificate of Insurance 
4.2.1. Before commencing work, the Contractor and each Subcontractor shall furnish CMHA with 

certificates of insurance showing the minimum insurance coverage is in force and will insure all 
operations under the Contract. 

4.3. Building and Trade Permits, Licenses and Codes 
4.3.1. The Contractor shall give all notices and comply with all applicable laws, ordinances, codes, rules, 

and regulations. 
A. Notwithstanding the requirement of the Contractor to comply with the drawings and specifications 

in the Contract, all Work installed shall comply with all applicable laws, ordinances, codes, rules, and 
regulations, as may be amended by any waivers. 

B. Before installing the Work, the Contractor shall examine all drawings and the specifications for 
compliance with applicable laws, ordinances, codes, rules, and regulations bearing on the work and 
shall immediately report, in writing, any discrepancy it may discover to the CMHA’s Project Manager 
and/or Construction Contract Administrator and the A/E. 
i. If required by any governing jurisdiction, CMHA will modify the Contract by change order so that 

the Work on the Project will conform to the applicable laws, ordinances, codes, rules, and 
regulations. 

C. If the Contractor installs any Work that does not comply with all applicable laws, ordinances, codes, 
rules, and regulations before providing notice hereunder to CMHA and receiving direction from 
CMHA, Contractor shall be responsible for all costs resulting from any removal, demolishing, and 
disposing of any Work that must be replaced or repaired. 

4.3.2. Notwithstanding the provisions below, the Contractor shall secure and pay for all permits, fees, and 
licenses necessary for the proper execution and completion of Work. 
A. Where CMHA can arrange for the issuance of all or part of these permits, fees, and licenses, without 

cost to the Contractor, the Contract amount shall be reduced accordingly. 
4.4. Plan Approval and Permits 

4.4.1. The A/E shall facilitate the required structural, plumbing, HVAC, and electrical plan reviews during 
the design phase, as required by the governing jurisdiction for securing an overall building permit to 
start construction. 

4.4.2. The Contractor shall schedule and attend all intermediate and final inspections required for any 
permit applicable to the Work or any governing jurisdiction. 

4.4.3. The Contractor shall schedule with the State Fire Marshal or local fire authority for the life safety 
inspection for occupancy permits. 

4.4.4. The Contractor shall give the A/E and CMHA reasonable notice of the dates and times for any 
inspections. 
A. The Contractor shall pay for all initial inspections and re-inspections required as a result of 

Contractor’s failure to receive approval for its Work. 
4.5. Trade Permits and Licenses 

4.5.1. The Contractor shall secure and pay the fees for any permit, inspection, or license applicable to the 
Contractor’s particular trade. 

4.5.2. Local Permits: 
A. The Contractor shall secure and pay the fees for any permits, inspections, licenses, capacity charges, 

or tap fees required by local authorities having jurisdiction over the Project. 
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i. The Contractor shall give the A/E and CMHA reasonable notice of the date(s) arranged for 
inspections. 

4.5.3. National Pollutant Discharge Elimination System (NPDES) Storm Water General Permit: 
A. The A/E shall secure the NPDES general permit by submitting a Notice of Intent (NOI) application 

form to the Ohio Environmental Protection Agency at least 45 days prior to the start of construction. 
i. The Contractor shall be a co-permitee, if required under Applicable Law. 

B. The A/E shall prepare and certify the storm water pollution prevention plan to provide 
sedimentation and erosion controls at the Project.  The A/E shall prepare and process the required 
Notice of Termination (NOT) prior to Contract Completion.

http://www.epa.ohio.gov/dsw/permits/index.aspx
http://www.epa.ohio.gov/dsw/storm/index.aspx#116075653-storm-water-general-permits
http://www.epa.ohio.gov/dsw/storm/index.aspx#116075650-notice-of-intent-applications
http://www.epa.ohio.gov/dsw/storm/index.aspx#116075651-notice-of-termination-applications
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5. ARTICLE V CONSTRUCTION REQUIREMENTS 
5.1. Commencement of Work on Site 

5.1.1. Unless CMHA agrees otherwise in writing, the Construction Stage will commence with CMHA issuing 
the Notice to Proceed and will terminate upon CMHA issuing a Certificate of Contract Completion to the 
Contractor.  The Certificate of Contract Completion will be issued in accordance with the requirements 
of the Contract Documents and will not occur until after CMHA issues a Certificate of Substantial 
Completion, a Certificate of Occupancy is issued for the Project, and the Contractor has completed  all 
items on the punch list delivered to Contractor by CMHA as provided in Article IX.  The time period for 
Contract Completion in provided in Section 9.8.   

5.1.2. Notice to Proceed: 
A. The Contractor shall begin work upon the date indicated in a written Notice to Proceed from CMHA 

or its designee. 
i. The Contractor shall not begin work prior to receiving such notice. 

B. Typically, the Notice to Proceed shall be issued within 180 days of CMHA Board of Commissioner 
Approval. 

C. If the Notice to Proceed is not issued with 180 days of CMHA Board of Commissioner Approval, 
CMHA may, in its sole discretion, terminate the Contract without recourse from the Contractor. 

5.2. Environmental Controls 
5.2.1. The Contractor shall protect its Work and materials from damage from water, moisture, and other 

weather, including damage from water run-off from other property or structures, and damage from heat, 
cold, and humidity. 

5.2.2. Contractor is not authorized to use permanent HVAC system without express written authorization 
from CMHA. 

5.2.3. Until the permanent HVAC system is complete and available for use: 
A. The Contractor shall make arrangements and pay for installation and maintenance of temporary 

heating, cooling and ventilating systems; and 
B. The Contractor shall pay the costs incurred in operating the temporary heating, cooling and 

ventilating systems. 
5.2.4. When the permanent HVAC system is complete and available for use: 

A. The Contractor shall start up and maintain operation of the permanent HVAC system, including 
filters, and promptly remove temporary heating, cooling and ventilating systems. 

B. If the Project consists entirely of new construction, the Contractor shall pay the costs of energy 
consumed in operating the permanent HVAC system until Substantial Completion. 

5.2.5. From the date of Substantial Completion, CMHA shall pay the cost of operating the permanent HVAC 
system for the occupied portion of the Project. 

5.2.6. Use of the permanent HVAC system during construction shall not change, modify or reduce the 
Contractor’s warranty and service obligations under the Contract Documents. 

5.3. Construction Procedures 
5.3.1. The Contractor is solely responsible for and has control over all construction means, methods, 

techniques, sequences, and procedures, for safety precautions and programs in connection with the 
Work, and for coordinating all portions of the Work. 

5.3.2. If the Contract Documents give instructions that affect construction means, methods, manners, 
techniques, sequences, or procedures, the Contractor shall evaluate the jobsite safety of them and, 
except as expressly stated herein, be fully and solely responsible for the jobsite safety of the means, 
manners, methods, techniques, sequences, or procedures. 

5.3.3. If the Contractor determines that the means, methods, manners, techniques, sequences, or 
procedures specified in the Contract Documents may not be safe, the Contractor shall give timely 
written notice to CMHA. 
A. The Contractor shall not proceed with that portion of the Work without further written instructions 

from CMHA. 
5.3.4. Additional Contractor Responsibilities: 
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A. The Contractor shall lay out and coordinate all lines, levels, elevations, and measurements for all of 
the Work, coordinate and verify existing conditions, and notify the A/E and CMHA of discrepancies 
and conflicts before proceeding with installation or excavation. 

B. The Contractor shall perform all cutting, fitting, or patching required for the Work and shall not 
endanger the Project by cutting, excavating, or otherwise altering the Project or any part of it. 

C. If the Design requires sleeves for completing the specified Work, the Contractor and all 
Subcontractors shall coordinate to furnish and install the sleeves. 
i. The Contractors are responsible for the exact location of and size of all holes and openings 

required to be formed or built for the Work. 
D. The Contractor’s patching shall match and blend with the existing adjacent surfaces. 
E. In addition to the items herein, The Contractor is responsible for all items in  REF _Ref449941734 \h  

CONTRACTOR’S RESPONSIBILITIES. 
5.4. Utilities 

5.4.1. Availability and Use of Utilities 
A. If CMHA has existing access to utilities, CMHA shall make all reasonably required amounts of utilities 

available to the Contractor from existing outlets and service as specified herein so long as the utility 
use does not interfere with CMHA’s operations. 
i. Unless otherwise provided in the Contract, the amount of each utility service consumed shall be 

charged to or paid for by the Contractor at prevailing rates charged to CMHA or where the utility 
is produced by CMHA, at reasonable rates as determined by CMHA. 

ii. The Contractor shall carefully conserve any utilities furnished by CMHA without charge. 
B. The Contractor, at its expense and in a manner satisfactory to CMHA, shall install and maintain all 

necessary temporary connections and distribution lines, and all meters required to measure the 
amount of each utility used for the purpose of determining charges. 
i. Before final acceptance of the Work by CMHA, the Contractor shall remove all the temporary 

connections, distribution lines, meters, and associated paraphernalia. 
5.4.2. The Contractor shall comply with the requirement of the Ohio Revised Code, including ORC. 

A. In addition, before starting excavation or trenching, the Contractor shall determine the location of 
any underground utilities and notify any public authority or utility having jurisdiction over the 
Project and secure any required approval. 

5.4.3. The Contractor shall give CMHA at least two (2) business days advance notice of excavation of 
underground utilities registered with the Ohio Underground Utility Protection Services (“OUPS”) and 
underground utilities shown on the drawings and Specifications who are not registered member of 
OUPS. 
A. The Owner of an underground utility is required within 48 hours’ notice to stake, mark, or otherwise 

designate the location for its utilities in the construction area together with its approximate depth. 
B. In the event that any underground utility owner fails to timely perform, the Contractor shall notify 

the A/E and contact CMHA regarding the failure of the underground utility to timely perform its 
work. 

5.4.4. Water and Drainage 
A. The Contractor shall provide water necessary for the Work until the permanent plumbing system is 

available for use. 
B. The Contractor shall provide all temporary drainage and all dewatering necessary for the Work and 

shall employ pumps, trenches, drains, sumps, and any other equipment necessary or  required to 
provide satisfactory working conditions for the protection, execution, and completion of the Project.  
The Contractor shall be responsible for determining the specific means and methods to be used for 
dewatering. 

C. The Contractor shall make arrangements and pay for installation and maintenance of temporary 
plumbing systems until the permanent plumbing system is available for use. 

D. When the permanent plumbing system is complete and available for use: 
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i. The Contractor shall start up and maintain operation of the permanent plumbing systems, and 
make arrangements and pay for removal of temporary plumbing systems. 

ii. If the Project consists entirely of new construction, the Contractor shall pay the costs of water 
consumed and sewage charges until Substantial Completion. 

iii. If the Project is a renovation of an existing building or structure, addition(s) to an existing 
building or structure, or any combination of new construction and renovation work that does 
not allow separate metering of utilities, CMHA shall pay the costs of water consumed and 
sewage charges. 
(a) If separate metering of utilities is available, the Contractor and CMHA will pay the costs of 

their respective use. 
E. After the date of Substantial Completion, CMHA shall pay the costs of water consumed and sewage 

charges for the occupied portion of the Project. 
F. Use of the permanent plumbing system during construction shall not change, modify, or reduce the 

Contractor’s warranty and service obligations under the Contract Documents. 
5.4.5. Electric Service 

A. The Contractor shall provide temporary light and power; pay the charges for temporary electric 
service, installation, and removal if required. 

B. If the Project consists entirely of new construction, the Contractor shall pay the cost of energy 
consumed until Substantial Completion. 

C. If the Project is a renovation of an existing building or structure, addition(s) to an existing building or 
structure, or any combination of new construction and renovation work that does not allow 
separate metering of utilities, CMHA shall pay the cost of energy consumed. 
i. If separate metering of utilities is available, the Contractor and CMHA will pay the costs of their 

respective use. 
D. From the date of Substantial Completion, CMHA shall pay the cost of energy consumed for the 

occupied portions of the Project. 
E. Use of the permanent electrical system during construction shall not change, modify, or reduce the 

Contractor’s warranty and services obligations under the Contract Documents. 
5.4.6. Payment of Utility Services 

A. Unless otherwise expressly stated in the Contract Documents, Contractor shall reimburse CMHA the 
cost of utility services during the Construction Period. 

B. Unless otherwise expressly stated in the Contract Documents, payment for reimbursement of CMHA 
for the cost of utility services during the Contract Period shall be made directly to CMHA. 
i. If payment is not received, CMHA may deduct the cost of utility services from payments 

otherwise due to the Contractor. 
ii. If the payments otherwise due to the Contractor are not sufficient to fully reimburse CMHA, 

either Contractor or its surety shall make whatever payments are necessary to fully reimburse 
CMHA. 

C. Process for Payment: 
i. Reimbursement from the Contactor shall be performed on a quarterly basis unless a more 

frequent payment schedule is agreed upon between CMHA and the contractor prior to start of 
the project. 

   
5.4.7. Hoisting Facilities 

A. The Contractor shall erect and maintain any hoisting equipment required for its Work. 
B. If the electric service requirements of hoisting facilities differ from that available at the Site, the 

Contractor shall provide and pay for all necessary connections. 
C. If a permanent elevator is identified in the Contract Documents to be used for hoisting materials or 

personnel during construction, the Contractor shall furnish an extended warranty and service 
contract in effect until the expiration of the Correction Period. 

5.4.8. Interruption of Existing Services 
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A. Whenever it becomes necessary to interrupt existing services in use by CMHA or its tenants, 
including, but not limited to, sewer, water, gas, steam lines, electric, telephone, and cable service, 
the Contractor shall continue the associated Work on a non-stop 24-hour per day basis until that 
Work is completed and the service restored, or perform the associated Work at an alternate time as 
required by and in coordination with CMHA. 

B. Before beginning that Work, the Contractor shall apply in writing to, and receive approval in writing 
from CMHA to establish a time when interruption of the service will cause a minimum of interference 
with the activities of CMHA and its tenants. 

5.5. Construction Supervision 
5.5.1. Unless waived by CMHA in writing, the Contractor shall provide continuous supervision at the Site 

through a competent project manager or superintendent when any Work is being performed. 
A. The Contractor’s project manager or superintendent shall not be involved with any work for 

Contractor other than the Project. 
5.5.2. The Contractor’s project manager and superintendent shall each have responsibility and authority to 

act on behalf of the Contractor. 
A. All communication to the Contractor’s project manager and superintendent shall be binding as if 

given directly by the Contractor. 
5.5.3. The Contractor shall submit an outline of the qualifications and experience of the Contractor’s 

proposed project manager and superintendent, including references, to CMHA no later than two (2) 
business days after request from CMHA. 
A. For all Subcontracts in excess of $200,000 and for all other Subcontracts requested by CMHA, the 

Contractor shall submit an outline of the qualifications and experience of the Subcontractor’s 
proposed project manager and proposed superintendent, including references, to CMHA no later 
than two (2) business days after CMHA’s request. 

B. CMHA may reject the Contractor or Subcontractor’s proposed project manager and/or proposed 
superintendent. 
i. If CMHA does not notify the Contractor of the rejection within thirty (30) calendar days after 

receiving the required information, it shall then indicate that CMHA does not have an objection, 
but does not affect CMHA’s rights under the Contract Documents or any other provision relative 
to the project manager or superintendent. 

C. If CMHA rejects the Contractor or Subcontractor’s proposed project manager or proposed 
superintendent, the Contractor shall replace, or cause the Subcontractor to replace the project 
manager or superintendent (as appropriate) with someone acceptable to CMHA at no additional 
cost. 

5.5.4. If CMHA does not object the proposed project manager or superintendent, the Contractor and its 
Subcontractor shall not replace their respective project managers and superintendents without prior 
written approval of CMHA. 

5.6. Construction Progress Schedule 
5.6.1. The Contractor shall, no later than seven (7) calendar days of the issuance of the Notice to Proceed 

or another period of time determined by the CMHA, prepare and submit to CMHA for approval three 
copies of a practicable schedule showing the order in which the Contractor proposes to perform the 
Work, the dates on which the Contractor contemplates starting and completing the several salient 
features of the Work (including acquiring labor, materials, and equipment). 
A. The schedule shall be in the form of a progress chart of suitable scale to indicate appropriately the 

percentage of work scheduled for completion by any given date during the period. 
i. The Chart must be in a Critical Path Method (CPM) format. 

B. If the Contractor fails to submit a schedule, that is acceptable to CMHA, within the time prescribed, 
CMHA may withhold approval of progress payments or take other remedies under the Contract until 
Contractor submits the required schedule that is acceptable to CMHA. 

5.6.2. The Contractor shall monitor the Work for conformance with the Construction Progress Schedule 
and shall initiate revisions as required herein. 
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5.6.3. The Contractor shall enter the actual progress on the Construction Progress Schedule as required by 
CMHA, and after each update, Contractor shall immediately deliver three copies of the annotated 
Construction Progress Schedule to CMHA. 
A. If CMHA determines, upon the basis of inspection conducted, herein that the Contractor is not 

meeting the approved Construction Progress Schedule, the Contractor shall take steps necessary to 
improve its progress, including those that may be required by CMHA, without additional cost to 
CMHA. 

B. If the Contractor is not meeting the approved Construction Progress Schedule, CMHA may require 
the Contractor to increase the number of shifts, overtime operations, days of work, and/or the 
amount of construction plant, and to submit for approval any supplementary schedule or schedules 
in chart form as CMHA deems necessary to demonstrate how the approved rate of progress will be 
regained. 

5.6.4. Failure of the Contractor to comply with the requirements of CMHA shall be grounds for a 
determination by CMHA that the Contractor is not prosecuting the work with sufficient diligence to 
ensure completion within the time specified in the Contract. 
A. Upon making this determination, CMHA may terminate the Contractor’s right to proceed with the 

work, or any separable part of it. 
5.6.5. Unless otherwise agreed to in writing, the Contractor shall develop the Construction Progress 

Schedule using commercially available, personal computer software acceptable to CMHA and shall 
submit all baseline and updated schedules to CMHA in the schedule’s native format. 
A. This submission shall be in both electronic and paper format. 

5.6.6. The Construction Progress Schedule shall not exceed the time limits under the Contract Documents, 
shall provide for reasonable, efficient, and economical execution of the Project and shall relate to the 
entire project to the extent required by the Contract Documents. 
A. In the event that a Construction Progress Schedule submitted by Contractor shows a completion 

date that extends beyond the Contract Time permitted to Contractor in the Contract Documents, 
such Construction Progress Schedule shall not be deemed to modify the Contract Time permitted in 
the Contract Documents.  The Contract Time can only be changed by a properly executed Change 
Order.   

5.6.7. The Contractor shall use the Construction Progress Schedule to plan, organize, and execute the 
Project, record and report actual performance and progress, and show how it plans to coordinate and 
complete all remaining work by Contract Completion within applicable Milestones. 
A. The Project participants shall use the Construction Progress Schedule as a tool for scheduling and 

reporting sequences and/or the progress of the Work. 
B. The Contractor shall provide a clear graphics legend and other data including without limitation 

Milestone dates, constraints, and other items required by the Project and CMHA. 
C. Each submission shall show CMHA’s Project number and Project name, and provide a signature 

approval and date line for the Contractor. 
5.6.8. The Contractor shall provide the following in each Construction Progress Schedule: 

A. Activity identification and description of each activity broken down to a maximum duration that is 
appropriate for the activity; 

B. Contractor or Subcontractor performing each task; 
C. Contractor’s resources and crew size for each activity; and 
D. Provide early start, early finish, late start, late finish dates. 

5.6.9. Each Construction Progress Schedule shall show predecessor activities and successor activities for 
each activity, entry free float, total float and percentage of completion, and identify the appropriate 
predecessors and successors for all related activities. 

5.6.10. The Construction Progress Schedule shall show all submittal dates, review and approval durations 
for coordination drawings, Shop Drawings, other action submittals and mock-up Work. 

5.6.11. The Contractor shall submit the initial and all updates of the Construction Progress Schedule in 
graphic and tabular form to CMHA. 
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A. With each monthly Construction Progress Schedule update, the Contractor shall include a list of all 
changes to the previously approved baseline schedule or monthly updated schedule. 

5.6.12. The Construction Progress Schedule shall be managed using early start dates and early finish dates. 
A. The Contractor must exhaust all existing float before claiming additional time for a Change Order. 

5.6.13. The Contractor’s failure to submit and properly maintain an approved Construction Progress 
Schedule may result in withholding payment in accordance with the Contract Documents. 

5.6.14. For each Progress Meeting, the Contractor shall provide a 2-6 week look-ahead schedule, as 
appropriate for the Project. 

5.6.15. On a monthly basis, the Contractor shall prepare and submit to CMHA a written report describing: 
A. Activities begun or finished during the preceding month; 
B. Activities in progress and expected completion; 
C. Activities to be started or finished in upcoming month including, without limitation, the Contractor’s 

workforce size and total resource hours associated with those activities; 
D. Recommendations for adjusting the Construction Progress Schedule to meet Milestone dates, the 

Substantial Completion date and the Contract Completion date; and 
E. Other information requested by CMHA. 

5.6.16. If it is apparent that the Contractor may be unable to meet Critical Path activities, Milestone 
completion dates, the Substantial Completion date(s) or the Contract Completion date, CMHA shall 
direct the Contractor to submit within three (3) business days a Recovery Plan to avoid or minimize a 
delay in the Project. 

5.6.17. A Recovery Plan shall include, without limitation, adjustments to one or more of the following: 
A. Workforce 
B. Hours per shift 
C. Shifts per workday 
D. Workdays per week 
E. Equipment 
F. Activity logic 

5.6.18. If CMHA approves the Recovery Plan, the Contractor shall prepare a revised Construction Progress 
Schedule within three (3) business days to CMHA. 
A. If CMHA rejects the Recovery Plan, the Contractor shall submit, within three (3) days of CMHA’s 

rejection, an alternate Recovery Plan to CMHA in writing for review and in accordance the Contract 
Documents. 

5.6.19. The Contractor shall update the Construction Progress Schedule on a monthly basis, or other 
interval as approved by CMHA, in accordance with the Contract Documents. 
A. The Contractor shall submit a tabular copy showing all changes to the previously approved schedule 

including, without limitation, logic, float, and actual start date of activities. 
i. The original or initially approved Construction Progress Schedule and all subsequent 

Construction Progress Schedules submitted by the Contractor, and accepted by CMHA, shall 
serve as an affirmation that the Contractor agrees to meet the applicable requirements and 
updated Construction Progress Schedule. 

B. The Contractor’s failure to timely submit updated Construction Progress Schedules as deemed 
necessary by CMHA may result in withholding payments in. 

5.7. Progress Meetings 
5.7.1. Unless otherwise indicated in writing, CMHA shall schedule weekly Progress Meetings for the 

Contractor and other persons involved in the Project as deemed necessary for coordination of the Work 
by CMHA, including Contractor’s Subcontractors on the Project. 
A. The purpose of the Progress Meeting is to review progress on the Project during the previous week, 

discuss anticipated progress during the following weeks, review critical operations, and discuss 
critical problems. 
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5.7.2. The Contractor shall be represented at every Progress Meeting by a person authorized with 
signatory authority to make decisions regarding possible modifications of the Contract Documents or 
Construction Progress Schedule. 
A. CMHA shall notify the Contractor and other persons involved in the Project of the time and place of 

the Progress Meeting that shall thereafter be the same day and hour of the week for the duration of 
the Project, unless CMHA notifies the Contractor and other Persons involved in the Project of a 
different day and hour at least two (2) business days in advance. 

B. The Contractor shall have any of its Subcontractors attend the Progress Meeting as determined by 
the Contractor, or as requested by CMHA. 

C. Unless otherwise indicated in writing, CMHA shall prepare a written report of each Progress 
Meeting and distribute the report to the A/E and the Contractor. 

D. If any person in attendance objects to anything in a report of a Progress Meeting, the person shall 
notify CMHA and any other affected person in writing explaining the objections within seven (7) 
calendar days of receipt of the Progress Meeting report. 

E. The report of each Progress Meeting shall reflect any objection made to the report of the previous 
Progress Meeting and any response. 

5.8. Project Coordination 
5.8.1. If determined needed by CMHA, the Contractor or Subcontractor(s), the Contractor shall prepare 

Coordination Drawings for any Coordination Area. 
A. The Contractor shall prepare the Coordination Drawings with Computer-Aided Design (“CAD”) or 

Building Information Modeling (“BIM”) software acceptable to CMHA. 
B. The Coordination Drawings shall show the all affected work, including without limitation, plan and 

elevation dimensions. 
5.8.2. After the Contractor completes the Coordination Drawings, the Contractor shall forward a copy of 

the Coordination Drawings to CMHA. 
A. The A/E shall report any concerns in writing to the Coordination Participants within fourteen (14) 

calendar days after receiving the Coordination Drawings. 
5.9. Additional Tests and Inspections 

5.9.1. If the A/E or CMHA determines that any portion of the Work requires special inspection, testing, or 
approval not otherwise required under the Contract Documents, the A/E and/or CMHA shall order such 
inspection, testing, or approval. 

5.9.2. If the special inspection, testing, or approval reveals Defective Work, the Contractor shall pay all 
associated costs and will not be entitled to any related adjustment of the Contract Times. 
A. Those costs may include without limitation: 

i. The cost of special inspection, testing, or approval; 
ii. The cost of additional special inspections, testing, or approvals, to evaluate Remedial Work; 
iii. The cost of correcting Defective Work; and 
iv. All related CMHA-incurred fees and charges of contractors, engineers, architects, attorneys, and 

other professionals. 
5.9.3. CMHA may deduct the costs described under the Contract Documents from payments then or 

thereafter due the Contractor. 
A. If payments then or thereafter due to the Contractor are not sufficient to cover those amounts, the 

Contractor or it surety shall immediately pay the amount of the insufficiency to CMHA. 
5.9.4. If the special inspection, testing, or approval reveals that the Work complies with the Contract 

Documents, and the Contractor believes that it is entitled to an adjustment of the Contract Sum or 
Contract Times, or both, on account of the special inspection, testing, or approval, the Contractor may 
file a Claim by requesting a Change Order by giving written notice within seven (7) calendar days after 
the special inspection, testing, or approval. 

5.9.5. If the Contractor is aware of the need of an inspection, testing, or approval, or of a need to have any 
inspection, testing, or approval completed by a particular time to avoid delay, then the Contractor shall 
timely communicate such information to CMHA. 
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5.9.6. Except as described in Additional Tests and Inspections, CMHA shall pay for any inspection, testing, 
or approval that did not become a requirement until after award of the Contract. 

5.9.7. The Contractor shall coordinate with and give CMHA reasonable notice of the anticipated dates of 
all inspections, testing, or approvals. 

5.10. Review of Contract Documents 
5.10.1. Before starting each portion of the Work, the Contractor shall carefully study and compare the 

various Contract Documents relative to that portion of the Work, shall take field measurements of any 
existing conditions related to that portion of the Work, and shall observe any conditions at the Site 
affecting it. 

5.10.2. If the Contractor finds any perceived ambiguity, conflict, error, omission, or discrepancy on or 
between any of the Contract Documents, or between any of the Contract Documents and any Applicable 
Law, the Contractor, before proceeding with the Work, shall promptly submit a Request for Information 
(“RFI”) to CMHA for an interpretation or clarification. 
A. Before submitting any RFI, the Contractor shall carefully review the Contract Documents to ensure 

that the Contract Documents do not answer the RFI. 
B. If Contractor indicates that the information requested in the RFI affects the critical path of the 

Project’s Construction Progress Schedule and attaches the portion of the Project’s Construction 
Progress Schedule that verifies that the information requested in the RFI affects the critical path, 
CMHA shall make all reasonable efforts to respond to the RFI within seven (7) business days of 
receiving the RFI. 

5.10.3. If the Contractor believes that it is entitled to an adjustment of the Contract Sum or Contract Times, 
or both, on account of clarifications or instructions issued in response to a RFI, the Contractor may 
submit a Claim by requesting a Change Order by giving notice within three (3) business days of receiving 
the RFI response. 

5.10.4. If Contractor does not notify CMHA in accordance with 5.10.3 or any other section that addresses 
adjustments to the Contract Sum and Contract Time, the Contractor will have accepted the RFI response 
without an adjustment to the Contract Sum or Contract Time and irrevocably waives his right to submit 
or request an adjustment to the Contract Sum and/or Contract Time. 

5.10.5. Frivolous RFI 
A. If the Contractor submits a frivolous RFI, as determined by CMHA, Contractor shall be liable to 

CMHA for the costs related to the review and response of the RFI. 
i. CMHA may deduct the costs described herein from payments then or thereafter due the 

Contractor. 
ii. If payments then or thereafter due to the Contractor are not sufficient to cover CMHA’s costs, 

the Contractor or it surety shall immediately pay the amount of the insufficiency to CMHA. 
B. Frivolous RFIs may be returned unanswered. 

5.10.6. Delays caused by improper or frivolous RFI's are the sole responsibility of the Contractor who shall 
waive the Contractor's right to seek adjustments to the Contract Sum and Contract Time. 

5.11. Site Investigation and Conditions Affecting the Work 
5.11.1. The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature 

and location of the work, and that it has investigated and satisfied itself as to the general and local 
conditions which can affect the work or its cost, including, but not limited to: 
A. Conditions bearing upon transportation, disposal, handling, and storage of materials; 
B. The availability of labor, water, electric power and roads; 
C. Uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
D. The conformation and conditions of the ground; and 
E. The character of equipment and facilities needed preliminary to and during work performance. 

5.11.2. The Contractor also acknowledges that it has satisfied itself as to the character, quality, and quantity 
of surface and subsurface materials or obstacles to be encountered insofar as this information is 
reasonably ascertainable from an inspection of the site, including all exploratory work done by CMHA, as 
well as from the drawings and specifications made part of this contract. 
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A. Any failure of the Contractor Site Investigation and Conditions Affecting the Work will not relieve 
the Contractor from responsibility for properly estimating or properly evaluating the difficulty and 
cost of successfully performing the Work without additional expense to CMHA. 

5.11.3. CMHA assumes no responsibility for any conclusions or interpretations made by the Contractor 
based on the information made available by CMHA. 
A. Nor does CMHA assume responsibility for any understanding reached or representations made 

concerning conditions which can affect the Work by any of its officers or agents before execution of 
this Contract, unless that understanding or representation is expressly stated in this Contract. 

5.12. Protection of the Project 
5.12.1. The Contractor shall protect the Project from weather and maintain the Work and all materials, 

apparatus, and fixtures free from injury or damage until Substantial Completion of the Work. 
A. The Contractor shall at all times cover or protect the Work and materials. 
B. The Contractor, at its own expense, shall remove, and replace with new, any Work damaged as a 

result of the Contractor’s failure to provide coverage or protection. 
C. After the date of Substantial Completion of the Work, CMHA is responsible for protecting and 

maintaining all materials, apparatus, and fixtures for the occupied portion of the Project from injury 
or damage. 

5.12.2. The Contractor shall protect the Project and existing or adjacent property from damage at all times 
and shall erect and maintain necessary barriers, lateral support, furnish and keep lighted necessary 
danger signals at night, and take reasonable precautions to prevent injury or damage to individuals or 
property. 

5.12.3. Temporary Heating 
A. The Contractor shall provide and pay for temporary heating, covering, and enclosures necessary to 

protect all Work and materials against damage by dampness and cold, to dry out the Work, and to 
facilitate the completion of Work. 

B. Any permanent heating equipment used by Contractor or Subcontractors shall be turned over to 
CMHA in the condition and at the time required by the specifications. 

5.12.4. The Contractor shall not load, or permit any part of the Project to be loaded, in any manner that 
endangers the Project, or any proportion thereof. 
A. The Contractor shall not subject any part of the Project or existing or adjacent property to stress or 

pressure that endangers the Project or property. 
5.12.5. Protection of Existing Vegetation, Structures, Equipment, Utilities, and Improvements 

A. The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, 
shrubs, and grass) on or adjacent to the work sites, which are not to be removed under this 
Contract, and which do not unreasonably interfere with the Work required under this Contract. 

B. The Contractor shall only remove trees when specifically authorized to do so, and shall avoid 
damaging vegetation that will remain in place. 
i. If any limbs or branches of trees are broken during performance of this Contract, or by the 

careless operation of equipment, or by workmen, the Contractor shall trim those limbs or 
branches with a clean cut and paint the cut with a tree-pruning compound as specifically 
directed by CMHA. 

C. The Contractor shall protect from damage all existing improvements and utilities (1) at or near the 
work site and (2) on adjacent property of a third party, the locations of which are made known to or 
should be known by the Contractor. 
i. Prior to disturbing the ground at the construction site, the Contractor shall ensure that all 

underground utility lines are clearly marked. 
D. The Contractor shall shore up, brace, underpin, secure, and protect as necessary all foundations and 

other parts of existing structures adjacent to, adjoining, and in the vicinity of the site, which may be 
affected by the excavations or other operations connected with the construction of the Project. 

E. Any equipment temporarily removed as a result of work under this Contract shall be protected, 
cleaned, and replaced in the same condition as at the time of award of this Contract. 
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F. New work which connects to existing Work shall correspond in all respects with that to which it 
connects and/or be similar to existing Work unless otherwise required by the specifications. 

G. No structural members shall be altered or in any way weakened without the written authorization of 
CMHA, unless such work is clearly specified in the Plans or specifications. 

H. If the removal of the existing Work exposes discolored or unfinished surfaces, or work out of 
alignment, such surfaces shall be refinished, or the material replaced as necessary to make the 
continuous work uniform and harmonious. 
i. This, however, shall not be construed to require the refinishing or reconstruction of dissimilar 

finishes previously exposed, or finished surfaces in good condition, but in different plans or on 
different levels when brought together by the removal of intervening work, unless such 
refinishing or reconstruction is specified in the plans or specifications. 

I. The Contractor shall give all required notices to any adjoining or adjacent property owner or other 
party before commencement of any Work. 

J. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify, defend and 
hold harmless CMHA, from and against all claims, (whether alleged or proven), demands, costs, 
losses, and damages, including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute resolution costs 
arising out of or related to the settlement or the loss of lateral support of adjoining property, any 
damages from changes in topography affecting drainage, and from all loss or expense and all 
damages for which CMHA may become liable in consequence of such injury or damage to adjoining 
and adjacent structures and their premises. 

K. The Contractor shall repair any damage to vegetation, structures, equipment, utilities, or 
improvements, including those that are the property of a third party, resulting from failure to 
comply with the requirements of this Contract or failure to exercise reasonable care in performing 
the work. 
i. If the Contractor fails or refuses to repair the damage promptly, CMHA may have the necessary 

Work performed and charge the cost to the Contractor. 
5.12.6. Vibration, Noise, and Dust Control 

A. The Contractor shall provide controls/barriers for vibrations, noise, and dust control in occupied 
buildings as required by the construction operations. 

B. The Contractor will not be permitted to exhaust or release unfiltered air, dust, construction debris, 
or other undesirable products into the exterior atmosphere or into occupied areas of the building. 
i. CMHA may limit or stop the Work if the Contractor does not maintain proper air-quality 

standards. 
ii. Such stoppage may result in a charge to the Contractor. 

C. In certain occupied buildings, tasks might be of such a nature that noise and vibration cannot be 
tolerated. 
i. In such spaces and as approved by CMHA, Work may be scheduled for other than normal 

working hours. 
ii. The Contractor is cautioned that weekend or overtime work, if required, shall be performed at 

no additional cost. 
iii. Permission to work other than standard hours shall be received from CMHA prior to the 

occurrence. 
iv. Weekend or overtime Work shall be reflected in the Construction Progress Schedule. 

D. The Contractor is responsible for vibration control and control of transmission of noise arising from 
the Work. 

E. Principal considerations that shall be given to noise and vibrations control are: 
i. Noise control in compliance with Occupational Safety and Health Administration (OSHA) shall be 

for all areas of the facility, including equipment rooms, boiler rooms, and fan rooms. 
ii. Vibration control to limit sound produced by construction equipment, and for protection of the 

equipment existing in the building and the building structure. 
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iii. Vibration control to provide for the maximum usefulness of the facility by keeping levels of 
vibration within ranges conducive to peaceful enjoyment of residential living or work or other 
uses for which the facility was designed 

5.13. General Warranty - Materials, Equipment and Workmanship 
5.13.1. The Contractor warrants to CMHA and A/E that materials and equipment furnished under the 

Contract will be of good quality and new unless the Contract Documents require or permit otherwise. 
A. The Contractor further warrants that the Work will conform to the requirements of the Contract 

Documents and will be free from defects, except for those inherent in the quality of the Work the 
Contract Documents require or permit. 

B. Work, materials, or equipment not conforming to these requirements may be considered defective. 
C. The Contractor’s warranty excludes remedy for damage or defect caused by abuse, alterations to 

the Work not executed by the Contractor, improper or insufficient maintenance, improper 
operation, or normal wear and tear and normal usage. 

D. If required by the A/E, the Contractor shall furnish satisfactory evidence as to the kind and quality of 
materials and equipment. 

5.13.2. To the fullest extent permitted by Laws and Regulations, Contractor shall  indemnify, defend and 
hold harmless CMHA from and against all claims, (whether alleged or proven), demands, costs, losses, 
and damages, including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs, arising out of or 
relating to the Contractor’s breach of any warranty obligations.   
A. The Contractor’s obligation shall be joint and several. 

5.13.3. Additional Warranties 
A. The Contractor gives the Owner the following additional warranties: 

i. If the Contractor’s Work includes all or part of the exterior roofing system, provided that the A/E 
has designed the roofing system to be weather tight, the Contractor warrants that the roofing 
system will be weather tight; and 

ii. If the Contractor’s Work includes all or part of the exterior wall system, provided that the A/E 
has designed the wall system to be weather tight, the Contractor warrants that the wall system 
will be weather tight. 
(a) Weather tight shall mean the roofing and/or wall system does not permit any infiltration of 

water in any form that would have any adverse effect on the Owner’s operations or the 
Project. 

5.13.4. The Contractor shall, prior to Contract Completion and as a condition precedent to final payment to 
Contractor, assign to CMHA all manufacturer’s warranties related to the materials and labor used in the 
Work and further agrees to perform the Work in such manner as to preserve any and all such 
manufacturer’s warranties and deliver to the A/E the warranties, project manual, operating procedures, 
and other materials related to each of the building systems and materials included in the Contractor’s 
Work and as required by the Specifications. 

5.13.5. Upon notice of the breach of any of the warranties or guarantees identified herein, or any other 
warranties or guarantees under the Contract Documents, the Contractor, in addition to any other 
requirements in the Contract Documents, shall commence to correct such breach and all damage 
resulting therefrom within two (2) business days from written notice thereof, thereafter use its best 
efforts to correct such breach and damage to the satisfaction of CMHA and A/E, and, except when an 
extension of time is granted in writing by CMHA, correct such breach and damage to the satisfaction of 
CMHA within thirty (30) calendar days of such notice, or such other time as provided in the notice; 
provided, however, that if such notice is given after final payment the 2-day period shall be extended to  
seven (7) calendar days. 
A. If the Contractor fails to commence to correct such breach and damage, or to correct such breach or 

damage as provided above, the Owner, without prejudice to any of its other rights or remedies at 
law or under the Contract Documents, may correct the breach without further notice to Contractor. 

file://cmha-ms/cmha/users/sbuck/GroupWise/architect#_Architect/Engineer_(A/E)
file://cmha-ms/cmha/users/sbuck/GroupWise/architect#_Architect/Engineer_(A/E)
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B. The Contractor shall pay the Owner’s reasonable costs and expenses incurred in connection with the 
or related to such correction and/or breach, including without limitation the Owner’s administrative, 
legal, and consulting expenses and additional service fees of the A/E. 

C. The foregoing warranties and obligations of the Contractor shall survive final payment and/or 
termination of the Contract and shall not be limited by any other terms contained in the Contract 
Documents. 

D. If the Contractor fails to pay the Owner any amounts due hereunder, the Contactor shall pay the 
Owner, in addition to the amounts due, a late payment fee of one and one-half percent (1.5%) per 
month for each month or part thereof that the payments are not paid when due. 

5.13.6. Contractor shall bring to or store at the Site only the materials and equipment required for the 
Work. 
A. If possible, materials and equipment should be installed in their final positions when brought to the 

Site. 
5.13.7. All equipment, material, and articles furnished under this Contract shall be of the most suitable 

grade for the purpose intended, unless otherwise specifically provided in this Contract. 
A. References in the Contract to equipment, material, articles, or patented processes by trade name, 

make, or catalog number, shall be regarded as establishing a standard of quality and shall not be 
construed as limiting competition. 

B. The Contractor may, at its option, use any equipment, material, article, or process that, in the 
judgment of, and as approved by CMHA in writing, is equal to that named in the specifications, 
unless otherwise specifically provided in this Contract so long as Contractor has submitted a 
substitution request to CMHA. 

C. If the substituted material has not been approved by CMHA in writing, the substituted material may 
be considered Defective Work by CMHA or A/E. 

5.13.8. Approval of Equipment and materials 
A. The Contractor shall obtain CMHA’s approval of the machinery and mechanical and other 

equipment to be incorporated into the work. 
i. When requesting approval, the Contractor shall furnish to CMHA the name of the manufacturer, 

the model number, and other information concerning the performance, capacity, nature, and 
rating of the machinery and mechanical and other equipment 

ii. When required by this contract or by CMHA, the Contractor shall also obtain CMHA’s approval 
of the material or articles which the Contractor contemplates incorporating into the work. 

iii. When requesting approval, the Contractor shall provide full information concerning the material 
or articles. 

iv. Machinery, equipment, material, and articles that do not have the required approval shall be 
installed or used at the risk of subsequent rejection. 

B. When required by the specifications or CMHA, the Contractor shall submit appropriately marked 
samples (and certificates related to them) for approval at the Contractor’s expense, with all shipping 
charges prepaid. 
i. The Contractor shall label, or otherwise properly mark on the container, the material or product 

represented, its place of origin, the name of the producer, the Contractor’s name, and the 
identification of the construction project for which the material or product is intended to be 
used. 

C. Certificates shall be submitted electronically in triplicate, describing each sample submitted for 
approval and certifying that the material, equipment or accessory complies with contract 
requirements. 
i. The certificates shall include the name and brand of the product, name of manufacturer, and 

the location where produced. 
D. Approval of a sample shall not constitute a waiver of CMHA’s right to demand full compliance with 

contract requirements. 

file://cmha-ms/cmha/users/sbuck/GroupWise/architect#_Architect/Engineer_(A/E)
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i. Materials, equipment and accessories may be rejected for cause even though samples have 
been approved. 

E. Wherever materials are required to comply with recognized standards or specifications, such 
specifications shall be accepted as establishing the technical qualities and testing methods, but shall 
not govern the number of tests required to be made nor modify other Contract requirements. 
i. CMHA may require laboratory test reports on items submitted for approval or may approve 

materials on the basis of data submitted in certificates with samples. 
ii. Check tests will be made on materials delivered for use only as frequently as CMHA determines 

necessary to insure compliance of materials with the specifications. 
iii. The Contractor will assume all costs of retesting materials which fail to meet contract 

requirements and/or testing materials offered in substitution for those found deficient. 
F. After approval, samples will be kept in the Project office until completion of work. 

i. They may be built into the work after a substantial quantity of the materials they represent has 
been built in and accepted. 

G. Requirements concerning lead-based paint 
i. The Contractor shall comply with the requirements concerning lead-based paint contained in 

the Lead-Based Paint Poisoning Prevention Act. 
5.13.9. Substitutions 

A. If the Contractor provides approved Substitutions that require changes to the Contract Documents, 
the Contractor shall be solely responsible for the additional costs incurred as a result, including 
without limitation changes to the design by the A/E. 

B. CMHA shall consider Requests for Substitutions after the bid opening only when the Contractor can 
conclusively demonstrate CMHA the following conditions: 
i. The specified Basis of Design Components, Acceptable Components, or previously approved 

Substitutions through no fault of the Contractor are not available; or 
ii. The specified Basis of Design Components, Acceptable Components, or previously approved 

Substitutions will not perform as designed or intended. 
C. The Contractor’s incorporation of unapproved Substitutions in the Work shall constitute Defective 

Work. 
D. If the Contractor provides an unacceptable Component, the Contractor shall be solely responsible 

for the costs of coordination and modification required. 
5.14. Specifications and Drawings for Construction 

5.14.1. The Contractor shall keep on the work site a stamped, permit set of the drawings and specifications 
and shall at all times give CMHA access thereto. 
A. Anything mentioned in the specifications and not shown on the drawings, or shown on the drawings 

and not mentioned in the specifications, shall be of like effect as if shown or mentioned in both. 
B. In case of difference between drawings and specifications, the specifications shall govern. 
C. In case of a discrepancy in the figures, in the drawings, or in the specifications, the matter shall be 

promptly submitted to CMHA, who shall promptly make a determination in writing. 
D. Any adjustment by the Contractor without such determination shall be at its own risk and expenses. 
E. CMHA shall furnish from time to time such detailed drawings and other information as considered 

necessary, unless otherwise provided. 
5.14.2. Wherever in the specifications or upon the drawings the words “directed”, “required”, “ordered”, 

“designated”, “prescribed”, or words of like import are used, it shall be understood that the “direction”, 
“requirement”, “order”, “designation”, or “prescription”, of CMHA is intended. 

5.14.3. Where “shown,” indicated”, “detailed”, or words of similar import are used, it shall be understood 
that the reference is made to the drawings accompanying this Contract unless otherwise stated, the 
word “provided” as used herein shall be understood to mean “provide complete in one place” that is 
“furnished and installed”. 
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5.14.4. “Shop Drawings” means drawings, submitted to CMHA by the Contractor, subcontractor or any 
lower tier subcontractor, showing in detail, 1) the proposed fabrication and assembly of structural 
elements and 2) the installations (i.e., form, fit, and attachment details) of materials of equipment. 
A. It includes drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, 

performance and test data, and similar materials furnished by the Contractor to explain in detail 
specific portions of the work required by the Contract. 

B. CMHA may duplicate, use, and disclose in any manner and for any purpose shop drawings delivered 
under this contract. 

5.14.5. If this Contract requires shop drawings, the Contractor shall coordinate all such drawings, and 
review them for accuracy, completeness, and compliance with other Contract requirements and shall 
indicate its approval thereon as evidence of such coordination and review. 
A. Shop Drawings submitted to the A/E without evidence of the Contractor’s approval may be returned 

for resubmission. 
B. CMHA will indicate an approval or disapproval of the shop drawings and if not approved as 

submitted shall indicate CMHA’s reasons therefore. 
C. Any Work done before such approval shall be at the Contractor’s risk. 
D. Approval by the A/E shall not relieve the Contractor from responsibility for any errors or omissions 

in such drawings, nor from responsibility for complying with the requirements of this Contract, 
except with respect to approved variations. 

5.14.6. If shop drawings show variations from the Contract requirements, the Contractor shall describe such 
variations in writing, separate from the drawings, at the time of submission. 
A. If the A/E approves any such variation and CMHA concurs, CMHA shall issue an appropriate 

modification to the Contract, except that, if the variation is minor or does not involve a change in 
price or in time of performance, a modification need not be issued. 

5.14.7. It shall be the responsibility of the Contractor to make timely requests to CMHA for such large scale 
and full size drawings, color schemes, and other additional information, not already in possession, which 
shall be required in the planning and production of the work. 
A. Such requests may be submitted as the need arises, but each such request shall be filed with ample 

time to permit appropriate action to be taken by all parties involved so as to avoid delay. 
5.14.8. The Contractor shall electronically submit to CMHA for approval (unless otherwise indicated) all 

shop drawings as called for under the various headings of the specifications. 
A. As required by CMHA, the Contractor, upon completing the work under this Contract, shall furnish a 

complete set of drawings as finally approved. 
B. These drawings show all changes and revisions made up to the time the work is completed and 

accepted. 
5.14.9. Specifications and Drawings for Construction shall be included in all Subcontracts at any tier. 

A. It shall be the responsibility of the Contractor to ensure that all shop drawings prepared by 
Subcontractors are submitted to CMHA. 

5.15. As Built Drawings 
5.15.1. “As-built drawings,” means drawings submitted by the Contractor or subcontractor at any tier to 

show the construction of a particular structure or Work as actually completed under the Contract. 
A. “As-built drawings” shall be synonymous with “Record Drawings”. 

5.15.2. As required by CMHA, the Contractor shall provide CMHA accurate information to be used in the 
preparation of permanent as-built drawings. 
A. For this purpose, the Contractor shall record on one set of Contract drawings all changes from the 

installations originally indicated, and record final locations of underground lines by depth from finish 
grade and by accurate horizontal offset distances to permanent surface improvements such as 
buildings, curbs, or edges of walks. 

5.15.3. As Built Drawings shall be included in all subcontracts at any tier. 
5.15.4. It shall be the responsibility of the Contractor to ensure that all As-Built Drawings prepared by 

Subcontractors are submitted to CMHA. 
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5.16. Project Document Maintenance and Submittal 
A. During Construction 

i. The Contractor shall maintain in good order at a secure location on the Site: 
(a) A complete copy of all Contract Documents; Shop Drawings, Product Data, samples and 

similar required submittals; manufacturer operating and maintenance instructions; 
certificates; warranties; RFIs and responses thereto; and other Project-related documents, 
all marked currently and accurately to record field changes and selections made during 
construction and to show actual installation where installation varies from Work as 
originally shown, including the exact location and depth of underground utility lines; and 

(b) A set of Drawings as approved by any applicable jurisdiction and Specifications. 
B. Before submitting each Contract Payment Request, the Contractor shall record all changes on the 

Contract Documents, neatly in a contrasting color, noting new information not shown on the original 
Contract Documents. 
i. Failure to record all changes may cause payment to be withheld or delayed by CMHA. 

C. The Contractor shall keep a record of changes made to the Specifications, noting particularly any 
approved variation from manufacturer’s installation instructions and recommendations. 

D. If the Contractor uses Shop Drawings to indicate as-built conditions, the Contractor shall cross-
reference the Shop Drawing sheet numbers to the corresponding sheet numbers on the Contract 
Documents. 
i. The Contractor shall note related numbers where applicable. 

5.16.2. Before Contract Completion 
A. The Contractor, as a condition precedent to execution of the Certificate of Contract Completion and 

final payment, shall organize the As-Built Documents into manageable sets, bind the sets with 
durable paper cover sheets, and deliver the As-Built Documents to CMHA. 

B. The Contractor’s As-Built Documents submission shall include, but is not limited to: 
i. Certificate of Occupancy; 
ii. Inspection certificates for pressure piping, elevator, boiler, electrical, plumbing or piping 

purification, etc. 
iii. Letter of Approval from the local fire authority or State Fire Marshal for the fire suppression 

system; 
iv. Operation and Maintenance Manuals, organized into suitable sets of manageable size; 
v. Indexed data bound in individual binders, with pocket folders for folded sheet information and 

appropriate identification marked on the front and the spine of each binder; 
vi. Neatly and accurately marked sets of As-Built Documents, and other Contract Documents 

reflecting the actual construction of the Project; 
vii. Detailed Drawings reflecting the exact location of any concealed utilities, mechanical or 

electrical systems, and components; 
viii. Assignment to CMHA of all warranties and guarantees, including the most-recent address and 

telephone number of any Subcontractors or manufacturers; 
ix. An affidavit to certify that all Subcontractors have been paid in full for all Work performed or 

materials furnished for the Project; 
x. A final lien waiver for both the Contractor and all Subcontractors of any tier; 
xi. Final certified payroll reports; and 
xii. An affidavit to certify that the Contractor and each of its Subcontractors, regardless of tier, have 

complied with all requirements of ORC. 
C. By submitting the As-Built Documents to CMHA, the Contractor certifies that its As-Built Documents 

are complete, correct, and accurate. 
5.17. Temporary Buildings and Transportation of Materials 

5.17.1. Temporary buildings (e.g., storage sheds, shops, offices, sanitary facilities) and utilities may be 
erected by the Contractor only with the approval of CMHA and shall be built with labor and materials 
furnished by the Contractor without expense to CMHA. 
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A. The temporary buildings and utilities shall remain the property of the Contractor and shall be 
removed by the Contractor at its expense upon completion of the work. 

B. With the written consent of CMHA, the buildings and utilities may be abandoned and need not be 
removed. 

5.17.2. The Contractor shall, as directed by CMHA, use only established roadways, or use temporary 
roadways constructed by the Contractor when and as authorized by CMHA. 
A. When materials are transported in prosecuting the Work, vehicles shall not be loaded beyond the 

loading capacity recommended by the manufacturer of the vehicle or prescribed by any federal, 
state, or local law or regulation. 

B. When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage. 
C. The Contractor shall repair or pay for the repair of any damaged curbs, sidewalks, or roads. 

5.18. Facilities 
5.18.1. The Contractor shall provide and maintain in a clean condition: 

A. Suitable facilities, including temporary facilities, equipment, services, and enclosed storage for its 
use at the Site; 

B. Adequate space, equipment, and furnishings to conduct progress meetings, and store approved 
documents and permits; and 

C. Adequate sanitary facilities for use by all Persons at the Site. 
5.19. Progress Cleaning 

5.19.1. The Contractor shall remove all waste materials, rubbish, and mud attributable to the Work in 
accordance with the Specifications, if applicable, and to an appropriate disposal location at, or near, the 
Site. 

5.19.2. The Contractor shall perform weekly broom cleaning of hard flooring surfaces in the area of the 
Work. 

5.19.3. The Contractor shall remove, at the end of each working day or more frequently, as appropriate, for 
the Project, all waste materials and rubbish from the disposal location at, or near, the Site. 

5.19.4. The Contractor shall remove, as appropriate for the Project or as the A/E or CMHA directs, any 
waste materials or rubbish from areas adjacent to the Project. 

5.19.5. The Contractor shall dispose of waste materials, rubbish, and construction debris in a lawful manner 
in approved recycling facilities or landfills and record of such disposal shall be available upon written 
request of CMHA. 

5.19.6. If the Contractor fails to clean up during the progress of the Work, CMHA may clean up on behalf of 
the Contractor and at the Contractor’s expense. 
A. If the Contractor fails to maintain the areas adjacent to the Project clean and free of waste 

materials and rubbish, CMHA may also direct the local jurisdiction responsible for the area to have 
the area cleaned to its satisfaction at the Contractor’s expense. 

B. CMHA may deduct the cleaning costs from payments then or thereafter due the Contractor. 
i. If payments then or thereafter due the Contractor are not sufficient to cover those amounts, the 

Contractor shall immediately pay the amount of the insufficiency to CMHA. 
5.19.7. The Contractor shall remove excavated material and spoil to a suitable off-site location approved by 

CMHA. 
A. If CMHA designates a location on its property for disposal or storage of clean topsoil and/or subsoil 

in the Contract Documents, the Contractor shall remove such materials to the designated location. 
5.20. Use of Premises 

5.20.1. The Contractor shall use corridors, stairs, and elevators as designated by CMHA and only during 
those times that are designated by CMHA. 
A. The Contractor shall exercise extreme care to not exceed the carrying capacity of elevators or 

damage the cab interior in any way. 
5.20.2. Loitering or wandering through interior of buildings or exterior grounds outside the limits of the 

Work will not be permitted. 
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5.20.3. The Contractor shall confine its apparatus, materials, and the operations of its workers to the limits 
indicated by law, ordinances, permits and the directions of CMHA. 

5.20.4. Unless expressly required or approved by CMHA, no signs or advertising of any kind will be 
permitted on or about the Site, except those appearing on trucks and trailers. 

5.20.5. CMHA Use of Premises / Possession Prior to Completion 
A. CMHA shall have the right to take possession of or use any completed or partially completed part of 

the Work. 
i. Before taking possession of or using any work, CMHA shall furnish the Contractor a list of items 

of Work remaining to be performed or corrected on those portions of the Work that CMHA 
intends to take possession of or use. 

ii. However, failure of CMHA to list any item of work shall not relieve the Contractor of 
responsibility for complying with the terms of the Contract. 

iii. CMHA’s possession or use shall not be deemed acceptance of Work under the Contract. 
B. While CMHA has such possession or use, the Contractor shall be relieved of the responsibility for: 

i. The loss of or damage to the Work resulting from CMHA’s possession or use, notwithstanding 
the terms herein; 

ii. All maintenance costs on the areas occupied; and 
iii. Furnishing heat, light, power, and water used in the areas occupied without proper 

remuneration therefore. 
C. If requested by the Contractor and if prior possession or use by CMHA delays the progress of the 

Work or causes additional expense to the Contractor, an equitable adjustment shall be made in the 
Contract Sum, the Contract Time, or both, and the Contract shall be modified in writing accordingly. 

5.21. Smoking and Tobacco Products 
5.21.1. Smoking is not permitted at any property under construction, unless CMHA has a specifically 

designated area for smoking, and is not permitted within 50 feet of any entrance of a CMHA owned 
building. 
A. This prohibition applies to new construction and rehabilitation. 
B. The Contractor shall enforce these restrictions on any individual employed by the Contractor, or a 

Subcontractor. 
5.22. Correction of the Work 

5.22.1. Before Substantial Completion 
A. If the Contractor provides Defective Work or fails or neglects to perform the Work in accordance 

with the Construction Progress Schedule, CMHA or the A/E may issue a written notice to the 
Contractor and Contractor’s Surety directing the Contractor to correct the Defective Work or 
recover schedule deficiencies. 
i. Unless otherwise specified in that written notice, the Contractor shall begin to correct the 

Defective Work and recover the schedule deficiencies within no more than three (3) business 
days after CMHA issues the written notice. 

B. If the Contractor fails to commence and diligently pursue correction of Defective Work or recovery 
of schedule deficiencies within three (3) business days of Contractor’s receipt of written notice from 
CMHA or the A/E, CMHA may correct the Defective Work or take action to recover schedule 
deficiencies without giving further notice to the Contractor or Contractor’s Surety. 

5.22.2. During the Correction Period 
A. If CMHA issues a notice during the Correction Period, CMHA may correct the Defective Work itself 

without giving further notice to the Contractor or Contractor’s Surety if the Contractor fails to: 
i. Notify CMHA in writing of the Contractor’s intent to correct the Defective Work within three (3) 

business days after CMHA issues the notice; and 
ii. Thereafter promptly commence and diligently pursue correction of Defective Work. 

B. The Correction Period: 
i. Commences in accordance with 23.1.41; 
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ii. Relates only to the Contractor’s specific obligation and opportunity to correct the Work during 
the Correction Period; 

iii. Does not establish a period of limitation with respect to any of the Contractor’s other 
obligations under the Contract Documents; 

iv. Has no relationship to the time within which CMHA may seek to enforce the Contract; and 
v. Does not establish a period of limitation with respect to the commencement of litigation to 

establish the Contractor’s liability under the Contract or otherwise. 
C. After the Correction Period: 

i. CMHA may correct, at the Contractor’s expense, the Defective Work without giving further 
notice to the Contractor or Contractor’s Surety if the Contractor or Contractor’s surety fails to 
(a) Notify CMHA in writing of the intent to correct the Defective Work; and 
(b) Promptly commence and diligently pursue correction of Defective Work. 

5.22.3. After Substantial Completion 
A. In addition to the Contractor’s other obligations under the Contract Documents, if any of the Work 

is found to be Defective Work after Substantial Completion, the Contractor shall correct it promptly 
after receipt of written notice from CMHA to do so, unless CMHA has previously acknowledged and 
accepted the Defective Work in writing. 

B. CMHA may send a copy of the written notice to the Contractor’s Surety, but are not obligated to do 
so. 

5.22.4. Emergency Correction of Defective Work 
A. Notwithstanding any other provision of the Contract, if in CMHA’s opinion the Defective Work 

presents a threat of imminent harm or danger to people, property, or the environment, CMHA may 
order the Contractor to immediately correct Defective Work or CMHA may correct the Defective 
Work, at Contractor’s expense, itself without any prior notice to the Contractor or Contractor’s 
Surety. 

5.22.5. Responsibility for Costs of Correction 
A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify, defend and 

hold harmless CMHA, from and against all claims, (whether alleged or proven), demands, costs, 
losses, and damages, including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute resolution costs, 
associated with the correction of Defective Work and the recovery of schedule deficiencies. 

B. Those costs and damages may include, but are not limited to: 
i. The related fees and charges of contractors, engineers, architects, attorneys, and other 

professionals; and 
ii. The cost of correcting or replacing adjacent work. 

C. CMHA may deduct those costs and damages from payments then or thereafter due the Contractor. 
i. If payments then or thereafter due the Contractor are not sufficient to cover those amounts, the 

Contractor shall immediately pay the amount of the insufficiency to CMHA. 
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6. ARTICLE VI SUBCONTRACTORS 
6.1. Evaluation and Approval 

6.1.1. When submitting its Bid, the Contractor shall submit a Subcontractor and Material Supplier 
Declaration form through which the Contractor identifies its Subcontractor. 
A. Provide list of subcontractors and material supplier and equipment with bid. 

6.1.2. Within ten (10) calendar days after the Notice to Proceed, the Contractor shall submit to CMHA, an 
updated Subcontractor and Material Supplier Declaration form. 

6.1.3. If CMHA rejects any proposed Subcontractor, the Contractor shall propose a replacement 
Subcontractor with no adjustment of the Contract Sum. 
A. The proposed replacement will also be evaluated by CMHA. 

6.1.4. The Contractor’s failure to timely submit the information regarding a proposed Subcontractor may 
result in withholding payment to Contractor. 

6.2. Suspension/Debarment 
6.2.1. The Contractor shall not enter into any Subcontract with any Subcontractor who has been 

temporarily denied participation in a HUD program or who has been suspended or debarred from 
participating in contracting program by any agency of the United States Government or the State of 
Ohio. 

6.3. Contractor’s Responsibility 
6.3.1. The Contractor shall be as fully responsible for the acts or omissions of its Subcontractors and of 

persons either directly or indirectly employed by them as for the acts or omissions of persons directly 
employed by the Contractor, and is responsible for scheduling and coordinating the Work of the 
Subcontractors. 

6.3.2. The Contractor is fully responsible for any delay, interference, disruption, or hindrance attributable 
to the Contractor’s Subcontractors. 

6.3.3. The Contractors shall require that each of its Subcontractors have a competent supervisor at the Site 
whenever the Subcontractor is performing Work. 

6.3.4. The Contractor shall bind its Subcontractors to the terms and conditions of the Contract Documents, 
so far as applicable to the Work of the Subcontractor, and shall not agree to any provision, which seeks 
to bind CMHA with terms inconsistent with or at variance from the Contract Documents. 

6.3.5. The Contractor will not be relieved of its full responsibility for Subcontractors and their performance 
of the Work by: 
A. The participation of CMHA, HUD, or the A/E in the processes described under ARTICLE VI 

SUBCONTRACTORS or other related provisions of the Contract Documents; or 
B. CMHA’s rejection of a Subcontractor or failure to reject a Subcontractor. 

6.4. Mandatory Contract Provisions/Forms 
6.4.1. The Contractor shall insert appropriate clauses in all Subcontracts to bind Subcontractors to the 

terms and conditions of this Contract insofar as they are applicable in the work of Subcontractors. 
6.4.2. CMHA reserves the right to reassign accepted agreements 
6.4.3. Nothing contained in this Contract shall create any contractual relationship between any 

Subcontractor and CMHA or between the Subcontractor and HUD. 
6.4.4. The Contractor must include in the contract with its Subcontractors the applicable labor provisions 

and prevailing wages as was provided to the Contractor by CMHA.  
6.4.5. No less than ten (10) calendar days before the Work is to be performed by a Subcontractor, or 

within a shorter period as mutually agreed by the Contractor and CMHA, the Contractor shall submit to 
CMHA a complete copy of the executed Subcontract between the Contractor and Subcontractor. 

6.5. Replacement of Subcontractors 
6.5.1. The Contractor shall not replace any Subcontractor after execution of the Subcontract without prior 

written approval of CMHA. 
6.5.2. The Contractor shall not add any subcontractors after the Contract Execution without updating the 

Material supplier and subcontractor form or prior to written approval of CMHA. 
6.6. Contingent Assignment of Subcontract 



Cincinnati Metropolitan Housing Authority    General Terms and Conditions (Construction Contract) 

Horizon Hills Apts – Intersection at Grand & Warsaw Ave.  – Cooling Systems Upgrades & Modifications              
04-29-20  28 

10179650v1 
12654146v2 

6.6.1. The Contractor hereby assigns its Agreement with each Subcontractor to CMHA provided that the 
assignment is effective only after termination of the Contract by CMHA and only for those agreements 
that CMHA accepts by notifying Contractor and applicable Subcontractor in writing. 

6.7. Prompt Payment of Subcontracts 
6.7.1. The Contractor shall make payments to the Subcontractor in accordance with Applicable Law, 

including ORC that include, without limitation, the requirements under 6.7 - Prompt Payment of 
Subcontracts. 

6.7.2. If a Subcontractor requests payment in time to allow the Contractor to include the request in its 
Contractor Payment Application Request the Contractor, within ten (10) calendar days after receipt of 
payment from CMHA, shall pay to the: 
A. Subcontractor, an amount equal to the percentage of completion of the Subcontractors contract 

allowed by CMHA for the amount of labor or work performed; 
B. Material Supplier, an amount that is equal to all or a portion of the invoice for materials which 

represents the materials furnished by the material supplier 
6.7.3. The Contractor may reduce the amount paid by any retainage provision contained in the Contract, 

invoice, or purchase order between the Contractor and Subcontractor and may withhold amounts that 
may be necessary to: 
A. Resolve disputed liens or claims involving the Work or labor performed by the Subcontractor; or 
B. Account for failure of the Subcontractor to perform its obligations under its agreement with the 

Contractor required under ORC 
6.7.4. Labor Payments 

A. Within ten (10) calendar days of receipt of payment from CMHA, the Contractor shall pay 
Subcontractor in the following manner:  
i. Partial payments to the Subcontractor for labor performed under either a Unit Price or lump 

sum Subcontract shall be made at the rate of 92 percent of the amount invoiced through the 
Subcontractor’s request for payment that shows the Work of the Subcontractor is 50% 
complete. 

ii. After the Work of the Subcontractor is 50 percent complete, as evidenced by payments of at 
least 50 percent of the total amount due under the Subcontract, no additional funds shall be 
retained from payments for labor. 

6.7.5. Material Payment 
A. Required by ORC for payment to Contractor by CMHA 

i. The Contractor shall pay the Subcontractor at the rate of 95% of the invoice cost, not to exceed 
the scheduled value in a unit price or lump sum Subcontract, for materials delivered to the Site, 
or other offsite storage location approved by CMHA, provided the Subcontractor provides the 
information required with its request for payment. 

ii. The Contractor shall pay the Subcontractor at the rate of 100% of the scheduled value for 
materials incorporated into the Project. 

6.7.6. If Contractor fails to comply with the payment provisions set forth, the Contractor shall pay to the 
applicable Subcontractor, in addition to any payment due, interest in the amount of 18 percent per 
annum of the payment due, beginning the eleventh day following the receipt of payment from CMHA 
and ending on the date of full payment of the payment due plus interest. 

6.7.7. If CMHA receives a Claim Affidavit from a Subcontractor, Subcontractor shall proceed in accordance 
with Applicable Law, including Ohio Revised Code. 

6.7.8. Laborers, Subcontractors, and Material Suppliers may secure payment rights in accordance with 
Applicable Law, including Ohio Revised Code. 

6.8. Subcontracting with Small and Minority Firms, Women’s Business Enterprise, and Labor Surplus Area 
Firms 
6.8.1. The Contractor shall take the following steps to ensure that, whenever possible, Subcontracts are 

awarded to small business firms, minority firms, women’s business enterprises, and labor surplus area 
firms: 
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A. Placing qualified small and minority businesses and women’s business enterprises on solicitations 
lists; 

B. Ensuring that small and minority businesses and women’s business enterprises are solicited 
whenever they are potential resources 

C. Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit 
maximum participation by small and minority businesses and women’s business enterprises; 

6.8.2. Establishing delivery schedule, where the requirements of the Contract permit, which encourages 
participation by small and minority businesses and women’s business enterprises; and 

6.8.3. Using the services and assistance of the U.S. Small Business Administration, the Minority Business 
Development Agency of the U.S. Department of Commerce, and State and local governmental small 
business agencies 
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7. ARTICLE VII PAYMENTS 
7.1. CMHA Obligation 

7.1.1. CMHA shall pay the Contractor the price as provided in the Contract. 
7.2. Forms 

7.2.1. Unless expressly authorized to the contrary, Contractor must use appropriate CMHA forms. 
7.3. Step One – Pencil Application 

7.3.1. The purpose of a pencil application is assisting the Contractor in identifying any potential error or 
omission in the pay application. 
A. If submitted timely (as set forth below) CMHA will review and help identify any potential issues.  

However, the CMHA Construction Administrator’s approval or suggestion does not guarantee 
approval of the payment application by the CMHA. 

7.3.2. The Contractor shall initially submit a Pencil Application by no later than the 15th of each month. 
A. The CMHA Construction Administrator will review the Pencil Application, and make any suggested 

corrections and return to the Contractor in approximately two (2) business days. 
7.3.3.  The Contractor shall then submit the final payment application to the CMHA Construction 

Administrator by the 23rd of each month. 
7.3.4. Failure to submit a pencil application may result in a significant delay in payment. 

7.4. Progress Payments 
7.4.1. CMHA shall make progress payments approximately every forty-five (45) calendar days as the work 

proceeds on estimates of Work accomplished which meets the standards of quality established under 
the Contract, as approved by CMHA. 
A. Subject to CMHA’s written determination and approval more frequent payments may be made to 

contractors which are qualified as small businesses. 
7.4.2. Before the first progress payment under this contract, the Contractor shall furnish, in such detail as 

requested by CMHA, a breakdown of the total contract price showing the amount included therein for 
each principal category of the work, which shall substantiate the payment amount requested in order to 
provide a basis for determining progress payments. 
A. The breakdown shall be approved by CMHA and must be acceptable to HUD. 
B. If the contract covers more than one Project, the Contractor shall furnish a separate breakdown for 

each. 
C. The values and quantities employed in making up this breakdown are for determining the amount of 

progress payments and shall not be construed as a basis for additions to or deductions from the 
Contract Sum. 

D. The Contractor shall prorate its overhead and profit over the construction period of the Contract. 
7.4.3. The Contractor shall submit, on forms provided by CMHA, periodic estimates showing the value of 

the work performed during each period based upon the approved breakdown of the Contract Sum. 
A. Such estimates shall be submitted not later than nine (9) calendar days in advance of the date set 

for payment and are subject to correction and revision as required. 
B. The estimates must be approved by the CMHA prior to payment. 
C. If the contract covers more than one project, the Contractor shall furnish a separate progress 

payment estimate for each. 
D. Each payment application should include affidavits for the Contractor, Sub Contractors and Material 

Suppliers.  Lien waivers should be submitted as proof of payment for the prior payment application 
affidavits.  

7.4.4. Along with each request for progress payments and the required estimates, the Contractor shall 
furnish the following certification, or payment shall not be made: 
A. I hereby certify, to the best of my knowledge and belief, that: 

i. The amounts requested are only for performance in accordance with the specifications, terms, 
ii. Payments to subcontractors and suppliers have been made from previous payments received 

under the contract, and timely payments will be made from the proceeds of the payment 
covered by this certification, in accordance with subcontract agreements; and 
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iii. This request for progress payments does not include any amounts which the prime Contractor 
intends to withhold or retain from a subcontractor or supplier in accordance with the terms and 
conditions of the subcontract. 

7.5. Allowances 
7.5.1. The Contract Sum includes the Allowances (if any) identified in the Contract. 
7.5.2. All allowances include the costs to the Contractor (less any applicable trade discounts) of materials 

and equipment required by the allowances to be delivered at the Site, and all applicable taxes. 
7.6. Unit Prices 

7.6.1. Where the Contract provides that all or a part of the Work is to be Unit Price Work, initially that 
Contract Sum will include for all Unit Price Work: 
A. An amount equal to the sum of the established Unit Prices for each separately identified item of 

Unit Price Work times the estimated quantity of each item as indicated in the Contract. 
B. The Contractor’s fee on that Unit Price Work. 

7.6.2. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the 
purpose of comparison of Bids and determining an initial Contract Sum. 
A. CMHA will determine the actual quantities and classifications of Unit Price Work performed by the 

Contractor. 
7.6.3. Before final payment, an appropriate Change Order will be issued to reconcile the Contract Sum so 

that it reflects actual amount due to the Contractor on account of Unit Price Work actually performed. 
7.7. Schedule of Values 

7.7.1. Within seven (7) calendar days after issuance of Letter of Intent or other period as mutually agreed 
by the Contractor and CMHA, the Contractor shall submit to CMHA a Schedule of Values on a form 
provided for by CMHA, with separate amounts shown for labor and materials for each branch of Work. 
A. The Contractor shall clearly indicate on the Schedule of Values, but is not necessarily limited to, the 

cost of payment and performance bond(s), permit costs, the amount(s) allocated, including separate 
items for the Contractor’s Fee (Overhead and Profit), and the amount(s) of  labor and materials, as 
appropriate. 

7.7.2. The grand total shown on the Schedule of Values shall equal the total Contract Sum. 
7.7.3. CMHA may use the approved Schedule of Values to determine cost or credit to CMHA resulting from 

any change in the Work. 
A. The first items shall be a breakdown of the General Conditions Cost. 
B. The amounts for labor and materials shall accurately reflect the cost for each item. 

i. The Contractor shall clearly indicate on the Schedule of Values, the amount(s) allocated, 
including separate items for Contractor’s Fee (overhead and profit), for each Section 3 certified 
Business used in the performance of the Work. 

ii. Contractor’s Fee shall be included in the totals for labor and materials. 
C. If the material allocation exceeds 55 percent of the Contract Sum, the Contractor shall provide, upon 

request, sufficient information to support the higher percentage. 
D. Subcontract Work shall show amounts for labor and materials. 

i. Fringe benefits shall be shown as a part of labor costs. 
E. When more than one major structure is included in the Work, the Contractor shall subdivide the 

Schedule of Values accordingly, with cost details for each structure shown separately. 
F. The line items shall be coordinated with line items in the Construction Progress Schedule, which may 

require division of items of Work by area of the Project by floor, phase, or other appropriate area. 
G. Mechanical and electrical Work shall be included in separate line items for all major pieces of 

equipment, and group smaller equipment items by type. 
H. Line items shall be included for each Allowance, Punch List Work, Project Record Document 

Submittals, delivery of attic stock, and specified demonstrations and training. 
7.7.4. CMHA may return the Schedule of Values to the Contractor for re-submittal if it does not meet the 

requirements or contains insufficient items or details of the Work, or approve the Schedule of Values if 
CMHA determines that it conforms to section 7.7 
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7.7.5. No payment shall be made until the CMHA has approved the Contractor’s Schedule of Values. 
 
7.8. Labor Payments/Retainage 

7.8.1. Partial payments to the Contractor for labor performed under either a Unit Price or lump sum 
Contract shall be made at the rate of 90 percent of the amount invoiced through the Contractor 
Payment Request. 

7.9. Material Payments/Retainage 
7.9.1. CMHA shall pay the Contractor at the rate of 100 percent of the scheduled value for materials 

incorporated into the Project. 
7.9.2. CMHA shall pay the Contractor at the rate of 90 percent of the invoice cost, not to exceed the 

scheduled value in a Unit Price or lump sum Contract, for materials delivered to the Site, or other off-
Site storage location approved by CMHA provided the Contractor provides the following information 
with the Contractor Payment Request: 
A. A list of the fabricated materials consigned to the Project, giving the place of storage, together with 

copies of invoices, in order to verify quantity and cost; and 
B. A certification of materials stored off-site, prepared by the Contractor and signed by CMHA to 

evidence that the materials are in conformity with the Specifications and have been tagged with the 
Project name and number for delivery to the Project. 

7.9.3. CMHA shall pay the balance of the scheduled value when the materials are incorporated into and 
become a part of the Project. 

7.9.4. When payment is allowed for materials delivered to the Site or other approved off-site storage 
location but not yet incorporated into the Project, the materials are the property of CMHA. 

7.9.5. CMHA may, at its sole discretion, retain any material not ultimately incorporated into the Project or 
return it to the Contractor for credit of an amount proportionate to the value of the extra materials. 

7.9.6. Release of Retainage 
A. When the Contractor has achieved Substantial Completion of all Work, and there is no other reason 

to retain funds; upon request of the Contractor, the funds retained in connection with that Work 
shall be released and paid to the Contractor, withholding only that amount necessary to assure 
faithful completion in the sole discretion of CMHA, including but not limited to compliance with 
CLOSEOUT. 

7.10. Payments Withheld 
7.10.1. CMHA may withhold funds from or may assess Liquidated Damages against a Contractor Payment 

Request.  
7.10.2. CMHA may decline to approve any Contractor Payment Request or part thereof, or nullify any 

previous Contractor Payment Request, in whole or in part, to the extent necessary in CMHA’s sole 
opinion to protect CMHA from loss because of: 
A. Defective Work not remedied; 
B. Overpayment of any schedule of values line item without prior approval of related change order by 

Contracting Officer; 
C. Overpayment due to calculation error; 
D. Damage caused by the Contractor; 
E. Reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract 

Sum; 
F. Reasonable evidence that the Work will not be completed within the Contract Times, and that the 

unpaid balance would not be adequate to cover damages under the Contract Documents for the 
anticipated delay; 

G. Failure to comply with Applicable Law including, but not limited to, the requirements of ORC. 
7.11. Payment Request 
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7.11.1. The Contractor and each of its Subcontractors, regardless of tier, shall execute a Payment Release 
Affidavit to certify that the Contractor and each of its Subcontractors, regardless of tier, have complied 
with all applicable requirements of ORC, and to certify that all of its Subcontractors have been paid in 
full for all Work performed or materials furnished under the Contract. 

7.11.2. CMHA shall pay Contractor in approximately forty-five (45) calendar days from the date of 
acceptance of the Payment Request. 

7.11.3. The Contractor, as a condition precedent to final payment, shall complete all requirements of the 
Contract Documents. 

7.11.4. Acceptance of final payment by the Contractor or a Subcontractor constitutes the payee’s waiver of 
all claims against CMHA expect those previously made in writing and identified by that payee as 
unsettled at the time of the final Contractor Payment Request. 
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8. ARTICLE VIII CONTRACT MODIFICATIONS 
8.1. Changes in the Work 

8.1.1. Except as provided, no order, statement or conduct of CMHA shall be treated as a change or entitle 
the Contractor to an equitable adjustment. 

8.1.2. Only CMHA’s Contracting Officer has authority to modify any term or condition of this Contract. 
A. Any Contract modification shall be authorized in writing. 

8.1.3. The Contracting Officer may modify the contract unilaterally: 
A. Pursuant to a specific authorization stated in a Contract clause; or 
B. For administrative matters which do not change the rights or responsibilities of the parties. 

8.1.4. All other Contract Modifications shall be in the form of supplemental agreements signed by the 
Contractor and CMHA. 
A. If notice of any change affecting the Contract is required by the provision of any Bond, notice is the 

Contractor’s responsibility. 
8.1.5. Except as expressly stated herein, the Contractor’s failure to obtain prior written authorization from 

CMHA for a change in the Work constitutes a waiver by the Contractor of an adjustment to the Contract 
Sum or Contract Time or both. 

8.1.6. The Contractor shall perform all changes in the Work under applicable provisions of the Contract 
Documents, and the Contractor shall proceed promptly with the change unless otherwise provided in 
the Change Order or order for a minor change in the Work. 

8.1.7. HUD Approval 
A. When a proposed modification requires the approval of HUD prior to its issuance; such modification 

shall not be effective until the required approval is received by CMHA. 
8.2. Change Order 

8.2.1. CMHA may order changes in the Work without invalidating the Contract and such change in Work 
may be accomplished, by Change Order or an order for a minor change in the Work. 

8.2.2. CMHA may, at any time, without notice to the sureties, by written order designated or indicated to 
be a change order, make changes in the Work within the general scope of the Contract including, but 
not limited to, changes: 
A. In the specifications (including drawings and designs); 
B. In the method or manner of performance of the Work; 
C. CMHA-furnished facilities, equipment, materials, services, or site; or 
D. Directing the acceleration of the Work. 

8.2.3. If any change causes an increase or decrease in the Contractor’s cost of, or the time required for the 
performance of any part of the Work under this contract, whether or not changed by any such order, 
CMHA shall make an equitable adjustment and modify the Contract in writing. 
A. However, except for an adjustment based on defective specifications, no proposal for any change 

shall be allowed for any costs incurred more than twenty (20) calendar days before the Contractor 
gives written notice as required. 

B. In the case of defective specifications for which CMHA is responsible, the equitable adjustment shall 
include any increased cost reasonably incurred by the Contractor in attempting to comply with the 
defective specification. 

8.2.4. The Contractor must assert its right to an adjustment within thirty (30) calendar days after: 
A. Receipt of a written change order, or 
B. The furnishing of a written notice by submitting a written statement describing the general nature 

and the amount of the proposal. 
8.2.5. If the facts justify it, CMHA may, in its sole discretion, extend the period for submission. 

8.3. Change Order Directive 
8.3.1. A Change Order Directive is a written order prepared by CMHA directing a change in the Work and 

may, if necessary, state a proposed basis for adjustment, if any, of Contract Sum or Contract Time, or 
both. 
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8.3.2. A Change Directive shall be used to direct a change in the Work in the absence of a total agreement 
on the terms of a Change Order and shall only be used in the absence of total agreement on the terms 
of a Change Order concerning the associated change of the Work. 

8.3.3. Upon receipt of a Change Directive, the Contractor shall promptly proceed with the change in the 
Work involved. 

8.3.4. Within fourteen (14) calendar days after receiving the Change Directive, the Contractor shall 
respond with a Change Order Proposal for adjustment of the Contract Sum or Contract Time or both. 

8.3.5. If the Contractor does not respond to the Change Directive as required above, CMHA shall 
determine the adjustments, if any, of the Contract Sum and Contract Times. 
A. If the Contractor does not agree with CMHA’s determination, the Contractor shall initiate a claim 

within ten (10) calendar days of the date on which CMHA issues the determination, and the 
Contractor’s failure to do so shall constitute an irrevocable waiver the Claim. 

8.3.6. If CMHA and the Contractor agree on the adjustment of the Contract Sum and/or Contract Time 
associated with the Change Order Directive, CMHA shall prepare an appropriate Change Order. 

8.4. Change Order Procedure 
8.4.1. Any Change Order Request must be in writing and submitted by the Contractor to CMHA in 

accordance with the Notice Provision. 
8.4.2. The Contractor’s cost of preparing and providing Proposals is included in the Contract Sum. 
8.4.3. If CMHA Agrees with Change Order Proposal: 

A. CMHA shall prepare each Change Order, attach the supporting documentation, and issue the 
Change Order to the Contractor for signature. 

B. Within three (3) business days after issuance of Change Order to Contractor, Contractor must sign 
the Change Order and resubmit to CMHA. 

C. Change Order is not approved until CMHA’s Contracting Officer signs the Change Order. 
8.4.4. If CMHA disagrees with Change Order Proposal or Contracting Officer doesn’t Approve Change 

Order: 
A. CMHA will notify Contractor in writing with reasons; and 
B. Contractor has fourteen (14) calendar days to modify the Change Order Request or invoke ARTICLE 

XI DISPUTE RESOLUTION/CLAIM PROCEDURE. 
8.4.5. Failure to reach an agreement on any proposal shall be a dispute under ARTICLE XI DISPUTE 

RESOLUTION/CLAIM PROCEDURE herein. 
A. Nothing in Change Order Procedure, however, shall excuse the Contractor from proceeding with the 

contract change pursuant to an issued Change Directive. 
8.5. Change Order Proposal 

8.5.1. The Contractor’s written proposal for equitable adjustment shall be submitted in the form of a lump 
sum proposal supported with an itemized breakdown of all increases and decreases in the contract in at 
least the following details: 
A. Direct Costs: 

i. Materials (list individual items, the quantity and unit cost of each, and the aggregate cost) 
ii. Transportation and delivery costs associated with materials 
iii. Labor breakdowns by hours or unit costs (identified with specific Work to be performed) 
iv. Construction equipment exclusively necessary for the change 
v. Costs of preparation and/ or revision to shop drawings resulting from the change 
vi. Worker’s Compensation and Public Liability Insurance 
vii. Employment taxes under FICA and FUTA 
viii. Bond Costs  

B. Indirect Costs: 
i. Indirect costs may include overhead, general and administrative expenses, and fringe benefits 

not normally treated as direct costs. 
C. Profit: 
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i. The amount of profit shall be negotiated and may vary according to the nature, extent, and 
complexity of the work required by the change. 

ii. The allow-ability of the direct and indirect costs shall be determined in accordance with the 
Contract Cost Principles and Procedures for Commercial Firms, in effect on the date of this 
Contract. 

iii. The Contractor shall not be allowed a profit on the profit received by any subcontractor. 
iv. Equitable adjustments for deleted work shall include a credit for profit and may include a credit 

for indirect costs. 
v. On proposals covering both increases and decreases in the amount of the contract, the 

application of indirect costs and profit shall be on the net-change in direct costs for the 
Contractor or subcontractor performing the Work. 

8.5.2. The Contractor shall include in the proposal its request for time extension (if any), and shall include 
sufficient information and dates to demonstrate whether and to what extent the change will delay the 
completion of the Contract in its entirety. 

8.5.3. CMHA shall act on proposals within thirty (30) calendar days after their receipt, or notify the 
Contractor of the date such action will be taken. 

8.5.4. By signing a Change Order, the Contractor irrevocably certifies that the elements of a Change Order 
described herein are completely satisfied, and waives all rights, if any, to seek further adjustment of the 
Contract Sum or Contract Times, or both, at a later date with respect to the associated change in the 
Work, including without limitation on account of the “cumulative impact” of the associated change in 
the Work in combination with in one or more of the other changes in the Work. 

8.5.5. No Proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final 
payment under this Contract. 
Except in an emergency endangering life or property, no change shall be made by the Contractor 
without a prior written authorization from CMHA’s Contracting Officer.  When the Change Order is 
signed by the Contractor and CMHA’s Contracting Officer, the fully executed Change Order modifies the 
Contract Documents and authorizes and directs the Contractor to proceed, and the Contractor shall 
promptly proceed with the associated change in the Work. 

8.6. Differing Site Conditions 
8.6.1. The Contractor shall promptly, and before the conditions are disturbed, give a written notice to 

CMHA of: 
A. Subsurface or latent physical conditions at the site which differ from those indicated in this contract; 

or 
B. Unknown physical conditions at the site(s), of an unusual nature, which differ materially from those 

ordinarily encountered and generally recognized as inhering in work of the character provided for in 
the Contract. 
i. Written notice of the condition shall be given immediately to CMHA. 

C. The Contractor’s failure to give notice of the Differing Site Condition as required shall constitute an 
irrevocable waiver of any associated claim. 

8.6.2. CMHA shall investigate the site conditions promptly after receiving the notice. 
A. Work shall not proceed at the affected site, except at the Contractor’s risk, until the Contracting 

Officer has provided written instructions to the Contractor. 
B. If the conditions do materially so differ and cause an increase or decrease in Contractor’s cost of, or 

the time required for, performing any part of the Work under this Contract, whether or not changed 
as a result of the conditions, the Contractor shall file a claim in writing to CMHA within ten (10) 
calendar days after receipt of such instructions and, in any event, before proceeding with the work. 

C. An equitable adjustment in the Contract price, the delivery schedule, or both shall be made under 
this. 

8.6.3. No request by Contractor for an equitable adjustment to the Contract under Differing Site 
Conditions shall be allowed, unless the Contractor has given the written notice required; provided that 
the time prescribed for giving written notice may be extended by CMHA. 
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8.6.4. If CMHA determines that the Contractor has not encountered a Differing Site Condition and the 
Contractor does not agree with that determination, the Contractor must initiate a Claim within ten (10) 
calendar days of the date that CMHA issues its determination. 

8.7. Minor Changes in the Work 
8.7.1. CMHA may order minor changes in the Work not involving adjustment of the Contract Sum or 

extension of the Contract Times and not inconsistent with the intent of the Contract Documents. 
A. Those changes shall be effected by written order issued to the Contractor. 

8.7.2. The Contractor shall promptly carry out each order for a minor change in the Work if the Contractor 
agrees that the order does not involve adjustment of the Contract Sum and Contract Times. 

8.7.3. If the Contractor reasonably believes that it would be entitled to an adjustment of the Contract Sum 
or Contract Times, or both, on account of an order for a minor change in the Work, the Contractor, 
within three (3) business days after receiving the order, shall give CMHA written notice of the 
Contractor’s position, and not proceed with the subject Work without first receiving a Change Order 
related to it. 

8.7.4. The Contractor waives its right to an adjustment of the Contract Sum or Contract Times on account 
of an order for a minor change in the Work by: 
A. Starting the Work that is the subject of the order for a minor change in the Work; or 
B. Failing to give the notice described within three (3) business days after receiving the order for a 

minor change in the Work. 
8.8. Change Order Cost or Credit Determination 

8.8.1. General 
A. The maximum cost or credit resulting from a change in the Work shall be determined as described 

below. 
i. Proposals shall include the information required. 
ii. A Unit Price Proposal shall only be valid when incorporated into the Contract by Change Order. 
iii. The maximum cost or credit includes all compensation for impact costs. 

(a) Additional costs for impacts shall not be allowed. 
B. The Contractor shall not assign any portion of the Work to another Person whereby the Contractor 

would benefit directly or indirectly from the double application of charges for overhead or profit. 
C. CMHA may require notarized invoices for material costs and may audit the records of the Contractor 

and Subcontractors. 
D. For each change in the Work, the Contractor shall furnish a detailed Proposal itemized on the 

Proposal Worksheet Summary Form published by CMHA through which the Contractor shall 
document the related changes in the Contract Sum. 
i. Any Subcontractor pricing shall also be itemized on the Proposal Worksheet Summary Form. 

E. Section 8.8.2 Pricing Criteria establishes the exclusive and maximum amount that CMHA shall pay for 
any Change Order, including, but not limited to, all amounts for interference with, delay, hindrance, 
disruption, or impact of the Work 
i. These Pricing Criteria also govern the value of deduct Change Orders and the Contractor’s 

entitlement to additional compensation or damages through the Claims and dispute resolution 
processes on account of changes in the Work. 

ii. In order to expedite the review and approval process, Proposals shall be prepared in the 
categories and order listed in  - Pricing Criteria. 

8.8.2. Pricing Criteria 
A. Contractor Personnel Costs 

i. The Contractor’s on-Site management (including supervision and administrative personnel) are 
not subject to State or Federal Prevailing Wage Rates. 

ii. These costs will be calculated on an hourly basis according to the rates acceptable to CMHA. 
iii. In no event will the Contractor be entitled to an increase in the Contract Sum on account of 

Contractor Personnel Costs unless the Contractor actually incurs additional Contractor 
Personnel Costs solely on account of the associated change in the Work. 
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B. Labor 
i. Field labor directly involved in the Work based upon the actual rate of pay to the worker. 
ii. If the Project is subject to payment of prevailing wage rates, field labor shall be paid according 

to the applicable classification of labor as established in the applicable prevailing wage 
determination. 

iii. In no event will the Contractor be entitled to an increase in the Contract Sum on account of 
labor costs unless the Contractor actually incurs additional labor costs solely on account of the 
associated change in the Work. 

iv. Under no conditions will the increase exceed those additional labor costs the Contractor actually 
incurs. 

v. The cost for supervision above the level of working forepersons (such as general forepersons, 
superintendent, project manager, etc.) is included in the adjustment Contractor Personnel 
Costs. 

C. Fringes 
i. Fringe benefit credit for labor is only allowable for prevailing wage fringe benefits including, but 

not limited to, Health and Welfare, vacation, apprenticeship training, and certain types of 
pension plans. 

ii. Each fringe benefit for which credit is requested shall be calculated on an hourly basis and listed 
as a separate line item. 

iii. The Contractor shall submit documentation supporting the calculation of the amounts for each 
fringe benefit for each worker classification, including labor provided by Subcontractors. 

D. Allowable Payroll Expenses 
i. Allowable payroll expenses for labor including payroll taxes as well as other benefits that are 

required by Applicable Law, shall each be a separate line item. 
E. Equipment Rentals 

i. All charges for certain non-owned heavy or specialized equipment at up to 100 percent of the 
documented rental cost 

ii. No rental charges shall be allowed for hand tools, minor equipment, simple scaffolds, etc. 
Downtime due to repairs, maintenance and weather delays shall not be allowed. 

iii. Contractor shall submit copies of actual paid invoices to substantiate rental costs. 
F. Owned Equipment 

i. All charges for certain heavy or specialized equipment owned by the Contractor or 
Subcontractor performing the Work at up to 100 percent of the cost listed by the current edition 
of the Associated Equipment Distributors’ AED Green Book heavy equipment rental rates. 

ii. No recovery shall be allowed for hand tools, minor equipment, simple scaffolds, etc. 
iii. The longest period of time that the equipment is to be required for the Work shall be the basis 

for the pricing. 
iv. Downtime due to repairs, maintenance, and weather delays shall not be allowed. 

G. Trucking 
i. A reasonable delivery charge or per-mile trucking charge for delivery of required materials or 

equipment 
ii. Charges for use of a pick-up truck shall not be allowed. 

H. Materials 
i. The actual cost (including all discounts, rebates or related credits) of all materials incorporated 

into the changed Work 
ii. Documentation shall show costs, quantities, or Unit Prices of all items, as appropriate. 
iii. The cost or credit for reusable materials shall be limited to 33 percent of the material cost for 

each use. 
I. Contractor’s General Conditions Costs 

i. The Contractor’s General Conditions Costs to the extent attributable to an associated change in 
the Contract Time for achievement of Final Acceptance resulting from the change in Work 
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ii. In no event shall the Contract Sum adjustment per day of Contract Time adjustment exceed an 
amount equal to (1) the sum of the General Conditions Costs line items in the Contractor’s 
Schedule of Values approved by CMHA, (2) divided by the total number of days of the original 
Contract Time for achievement of Final Acceptance. 

iii. The Contractor shall: 
(a) Exclude the bond premium from the Schedule of Values for the purposes of the calculation; 

and 
(b) Include the actual adjustment of the Bond Premium attributable to an associated change in 

the Contract Sum. 
iv. If the Contractor purchases Builder’s Risk insurance for the Project, the Contract shall: 

(a) Exclude the Builder’s Risk insurance premium from the Schedule of Values for the purposes 
of the calculation; and 

(b) Include the actual adjustment of the Builder’s Risk insurance premium attributable to an 
associated change in the Contract Sum. 

J. Subcontractor Overhead and Profit 
i. Adjustment of the Contract Sum on account of a change in Subcontractor-performed Work shall 

include the Subcontractor’s aggregate overhead and profit allowance equal to 15 percent of the 
sum of the Subcontractor’s costs that are associated with that changed Work. 

ii. The allowance applies to each Subcontractor tier. 
iii. The allowance covers: 

(a) The costs required to schedule and coordinate the Work 
(b) Telephone 
(c) Telephone charges 
(d) Facsimile 
(e) Telegrams 
(f) Postage 
(g) Photos 
(h) Photocopying 
(i) Hand tools 
(j) Simple scaffolds (one level high) 
(k) Tool breakage 
(l) Tool repairs 
(m) Tool replacement 
(n) Tool blades 
(o) Tool bits 
(p) Home office estimating and expediting 
(q) Home office clerical and accounting support 
(r) Home office labor (management, supervision, engineering) 
(s) All other home office expense, legal services, travel, and parking expenses 

iv. An exception is allowed for shop or engineering labor, which shall not be subject to Prevailing 
Wage rates for steel fabricators, sheet metal fabricators, and sprinkler system fabricators 
performing work off-site. 
(a) Recovery for these matters shall be allowed on an hourly basis. 

v. An exception is allowed for field supervision labor, for those portions of the Change Order Work 
that will be performed, or was performed, at times when the superintendent is not required to 
be on site, including but not limited to overtime hours due to acceleration and\ extensions of 
the Contract Times. 
(a) Recovery for this matter will be allowed on an hourly basis. 

K. Contractor’s Fee 
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i. Adjustment of the Contract Sum on account of a change in the Work shall include an allowance 
for the Contractor’s Fee equal to 10 percent of the sum of the costs that are associated with 
that changed Work. 

L. Miscellaneous 
i. Adjustment of the Contract Sum on account of a change in Work may include the following costs 

with no allowance for Contractor’s Fee or Subcontractor overhead and profit. 
ii. The premium portion only for approved overtime (labor and fringes) 
iii. The straight time portion is included. 

8.8.3. Costs that shall not be reimbursed for Change Order Work include the following 
A. Voluntary employee deductions including, but not limited to, deductions for charitable donations or 

U.S. savings bonds 
B. Employee profit sharing 

8.9. Time Extension 
8.9.1. Every adjustment of the Contract Times associated with any change in the Work shall be determined 

as provided herein, which establishes the Contractor’s maximum entitlement for any change in the 
Work, including without limitation all adjustments for interference, delay, hindrance, or disruption of 
the Work. 

8.9.2. This also governs time adjustments for deduct Change Orders and the Contractor’s entitlement to 
additional time through the claims and dispute resolution processes on account of changes in the Work. 

8.9.3. The Contractor shall substantiate all changes in the Contract Times with: 
A. A written description of the nature of the interference, disruption, hindrance or delay; 
B. Identification of Persons and events responsible for the interference, disruption, hindrance or delay; 
C. Date, or anticipated date, of commencement of the interference, disruption, hindrance or delay; 
D. Identification of activities by schedule activity number and name on the Construction Progress 

Schedule, which may be affected by the interference, disruption, hindrance or delay, or new 
activities created by the interference, disruption, hindrance or delay and the relationship with 
existing activities; 

E. Anticipated duration of the interference, disruption, hindrance or delay and of any remobilization 
period; 

F. Specific number of days of extension requested and specific number of days for remobilization 
requested; 

G. Recommended action to avoid or minimize any future interference, disruption, hindrance or delay; 
and 

H. A detailed written proposal for an increase in the Contract Sum which would fully compensate the 
Contractor for all costs of acceleration of the Work needed to completely overcome the associated 
delay, if any. 

8.9.4. A Change Order may authorize extension of the Contract Time for specific elements, while 
maintaining milestone dates for unaffected elements. 
A. Such a Change Order may also authorize an appropriate adjustment to Liquidated Damages. 

8.9.5. Critical Path 
A. Time extensions shall depend upon the extent to which the Work on the critical path of the 

Construction Progress Schedule is affected. 
8.9.6. A Change Order granting a time extension may provide that the Contract Times shall be extended 

for only elements so interfered with, disrupted, hindered, or delayed and related remobilization and 
that shall not be altered and may further provide for adjustment of Liquidated Damages. 
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9. ARTICLE IX CONSTRUCTION CLOSEOUT 
9.1. Final Cleaning 

9.1.1. Before requesting the Substantial Completion inspection of the Work, the Contractor shall clean the 
Site, remove waste materials and rubbish attributable to the Project, and restore the property to an 
acceptable condition so that upon Substantial Completion, the premises are ready for occupancy by 
CMHA. 

9.1.2. If the Contractor performs any Work after final cleaning, the Contractor shall clean the affected area 
as provided above so that upon Substantial Completion, the premises are ready for occupancy by CMHA. 

9.1.3. Final cleaning shall be done to the reasonable satisfaction of CMHA. 
9.2. Inspection and Construction of the Work 

9.2.1. The Contractor shall maintain an adequate inspection system and perform such inspections as will 
ensure that the work performed under the Contract conforms to contract requirements. 
A. All work is subject to CMHA inspection and test at all places and at all reasonable times before 

acceptance to ensure strict compliance with the terms of the Contract. 
9.2.2. CMHA inspections and tests are for the sole benefit of CMHA and do not: 

A. Relieve the Contractor of responsibility for providing adequate quality control measures; 
B. Relieve the Contractor of responsibility for loss or damage of the material before acceptance; 
C. Constitute or imply acceptance; or 
D. Affect the continuing rights of CMHA after acceptance of the completed work. 

9.2.3. The presence or absence of the CMHA inspector does not relieve the Contractor from any Contract 
requirement, nor is the inspector authorized to change any term or condition of the specifications 
without the Contracting Officer’s written authorization. 
A. All instructions and approvals with respect to the work shall be given to the Contractor by CMHA. 

9.2.4. The Contractor shall promptly furnish, without additional charge, all facilities, labor, and material 
reasonably needed for performing such safe and convenient inspections and tests as may be required by 
CMHA. 
A. CMHA may charge to the Contractor any additional cost of inspection or test when work is not ready 

at the time specified by the Contractor for inspection or test, or when prior rejection makes re-
inspection or retest necessary. 

B. CMHA shall perform all inspections and tests in a manner that will not unnecessarily delay the work. 
Special, full size and performance tests shall be performed as described in the Contract. 

9.3. Routine Inspections 
9.3.1. CMHA may conduct routine inspections of the construction Site on a daily basis. 
9.3.2. The Contractor shall, without charge, replace or correct Work found by CMHA not to conform to 

contract requirements, unless Contracting Officer decides that it is in its interest to accept the Work 
with an appropriate adjustment in Contract Sum. 
A. The Contractor shall promptly segregate and remove rejected material from the premises. 

9.3.3. If the Contractor does not promptly replace or correct rejected Work, CMHA may: 
A. By Contract or otherwise, replace or correct the Work and charge the cost to the Contractor; or 
B. Terminate for default the Contractor’s right to proceed. 

9.3.4. If any work requiring inspection is covered up without approval of CMHA, it must, if requested by 
the Contracting Officer, be uncovered at the expense of the Contractor. 
A. If at any time before final acceptance of the entire work, CMHA considers it necessary or advisable, 

to examine work already completed by removing or tearing it out, the Contractor, shall on request, 
promptly furnish all necessary facilities, labor, and material. 

B. If such Work is found to be defective or nonconforming in any material respect due to the fault of 
the Contractor or its subcontractors, the Contractor shall defray all the expenses of the examination 
and of satisfactory reconstruction. 

C. If, however, such work is found to meet the requirements of the Contract, the Contracting Officer 
shall make an equitable adjustment to cover the cost of the examination and reconstruction, 
including, if completion of the work was thereby delayed, an extension of time. 
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9.4. Substantial Completion 
9.4.1. Contractor’s Punch List 

A. When the Contractor considers the Work, or a designated portion thereof, Substantially Complete 
the Contractor shall inspect the Work and prepare a list of Defective Work and incomplete or 
unacceptable Work (“Contractor’s Punch List“). 

B. The Contractor shall list all items of Work not in compliance with the Contract Documents, including 
items the Contractor is requesting to be deferred. 
i. The Contractor shall proceed to correct all items listed on the Contractor’s Punch List and certify 

that the incomplete items listed on the Contractor’s Punch List are to its knowledge an accurate 
and complete list by signing the Contractor’s Punch List. 

ii. The Contractor’s failure to include an item on the Contractor’s Punch List shall not alter the 
Contractor’s responsibility to complete the Work in accordance with the Contract Documents. 

iii. The Contractor shall submit the signed Contractor’s Punch List to CMHA together with a request 
for a Substantial Completion inspection of the Work. 

9.4.2. Substantial Completion Inspection 
A. The Contractor shall notify CMHA, in writing, as to the date when in its opinion all or a designated 

portion of the Work will be substantially completed and ready for inspection. 
i. If CMHA and/or the A/E determine that the state of preparedness is as represented, CMHA will 

promptly arrange for the inspection. 
ii. Unless otherwise specified in the Contract, CMHA shall accept, as soon as practicable after 

completion and inspection, all work required by the Contract or that portion of the Work that 
CMHA determines and designates can be accepted separately. 

iii. Acceptance shall be final and conclusive except for latent defects, fraud, gross mistakes 
amounting to fraud, or CMHA’s right under any warranty or guarantee. 

B. Within three (3) business days after receipt of the request for the Substantial Completion inspection 
of the Work, CMHA shall notify the Contractor of acceptance or rejection of the request, stating 
reasons for any rejection. 
i. Within seven (7) calendar days after its acceptance of the Contractor’s request, CMHA and/or 

the A/E shall conduct the Substantial Completion inspection to determine whether the Work, or 
designated portion, is in conformity with the Contract Documents and Substantially Complete. 

ii. If CMHA and/or the A/E determines that the Work is Substantially Complete, within three (3) 
business days after the Substantial Completion inspection, CMHA and/or the A/E shall prepare a 
Certificate of Substantial Completion that shall establish the date of Substantial Completion and 
include a list of Defective, incomplete, or unacceptable Work (“CMHA’s Punch List“). 

iii. CMHA’s Punch List shall include: 
(a) The items on the Contractor’s Punch List that are not yet completed or corrected as of the 

date of the Substantial Completion inspection; and 
(b) Comments from CMHA regarding the Punch List and other issues related to the Project. 

iv. CMHA shall submit the Certificate of Substantial Completion to the Contractor for their written 
acceptance. 
(a) Upon their acceptance and consent of the Contractor’s Surety, and subject to CMHA’s right 

to withhold payment, CMHA shall release retainage. 
v. CMHA and/or the A/E’s failure to include an item on CMHA’s Punch List shall not alter the 

Contractor’s responsibility to complete the Work in accordance with the Contract Documents. 
vi. If CMHA subsequently determines that the Work is not Substantially Complete, CMHA may 

request compensation for related expenses. 
(a) CMHA may deduct the additional expenses from payments then or thereafter due the 

Contractor. 
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(b) If payments then or thereafter due the Contractor are not sufficient to cover those 
amounts, the Contractor shall immediately pay the amount of the insufficiency to CMHA.  
To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify, defend 
and hold harmless CMHA, from and against all claims, (whether alleged or proven), demands, 
costs, losses, and damages, including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs, associated with the failure of the Contractor to timely and properly complete 
the Punch List items.    

9.4.3. Completion of Punch List Items 
A. The Contractor shall complete all items on the CMHA’s Punch List prior to date forContract 

Completion. 
B. After completing all items on the CMHA’s Punch List, the Contractor shall provide a written request 

for Final Inspection of the Work. 
i. If Work on the Punch List cannot be timely completed, the Contractor shall submit a change 

order request MODIFICATIONS. 
ii. Within three (3) business days after receipt of the request for the Final Inspection of the Work, 

CMHA and/or the A/E shall complete a Final Inspection of the Work for compliance with the 
Contract Documents. 

iii. If multiple inspections of items on CMHA’s Punch List are required due to the Contractor’s 
failure to properly and timely complete them, the Contractor shall pay any additional costs 
incurred by the A/E and CMHA resulting from any attendant delay. 
(a) CMHA may deduct those additional costs from payments then or thereafter due the 

Contractor. 
(b) If payments then or thereafter due the Contractor are not sufficient to cover those 

amounts, the Contractor shall immediately pay the amount of the insufficiency to CMHA.  
To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify, defend 
and hold harmless CMHA, from and against all claims, (whether alleged or proven), 
demands, costs, losses, and damages, including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs, related to multiple inspections by CMHA of items on the Punch List 
due to the Contractor’s failure to properly and timely complete the Punch List. 

9.5. Demonstration and Training, Operating Appurtenances 
9.5.1. The Contractor, as a condition precedent to execution of the Certificate of Contract Completion and 

final payment, shall perform demonstration and training of CMHA’s maintenance personnel as specified 
in the Contract Documents. 

9.5.2. The Contractor, as a condition precedent to execution of the Certificate of Contract Completion and 
final payment, shall organize and submit operating appurtenances and loose items related to operation 
and maintenance of the completed Project to CMHA, including, but not limited to: 
A. Keys to door and window hardware, panels, and other devices not directly provided to CMHA from 

the manufacturer; 
B. Operating handles, levers, cranks, specialized wrenches or drivers, remote controls, and similar 

items; and 
C. Extra materials (e.g., attic stock). 

9.6. Acceptance of Defective Work 
9.6.1. Defective Work may only be knowingly accept by CMHA in writing instead of CMHA requiring its 

removal or correction, in which case the Contract Sum must be equitably reduced to account for the 
reduction in benefit of the Work received by CMHA on account of the Defective Work. 
A. CMHA may only accept Defective Work though a deduct Change Order that makes explicit reference 

to Acceptance of Defective Work 
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9.6.2. None of the following will constitute acceptance of Defective Work, a release of the Contractor’s 
obligation to perform the Work in accordance with the Contract, or a waiver of any rights set forth in the 
Contract or otherwise provided by Applicable Law: 
A. Observations or inspections by CMHA or the A/E; 
B. The making of any payment; 
C. Substantial Completion or the issuance of a Certificate of Substantial Completion; 
D. Partial Occupancy and CMHA’s use or occupancy of the Work or any part of it; 
E. Contract Completion or the issuance of a partial or final Certificate of Contract Completion; 
F. Any review or approval of a submittal; 
G. Any inspection, test, or approval by other Persons; or 
H. Any correction of Defective Work by CMHA. 

9.7. Building Commissioning 
9.7.1. If the Project scope includes building commissioning, the Contractor shall participate in the 

Commissioning Process, as prescribed in the Contract Documents. 
9.7.2. The Contractor shall permit the A/E, CMHA, or a third-party Commissioning Agent (“CxA”) if 

applicable, access to commission performance based equipment, fixtures, and/or systems (e.g., HVAC, 
fire protection, smoke evacuation, fume hoods, emergency power, etc.), prior to Substantial 
Completion. 

9.7.3. The A/E, CMHA, or CxA if applicable, shall promptly notify, in writing, the Contractor of any deficiency 
identified during the Commissioning Process. 

9.7.4. To facilitate the Commissioning Process, the Contractor shall submit 4 sets of Operation and 
Maintenance manuals for dynamic and engineered systems to CMHA and CxA, if applicable, for 
approval. This submission shall occur within 30 days of obtaining approval of all related Contractor 
submittals required by the Contract Documents. 

9.8. Contract Completion 
9.8.1. Partial Contract Completion 

A. When items of Work cannot be completed until a subsequent date, CMHA shall prepare a partial 
Certificate of Contract Completion that shall include a detailed list of the deferred Work and the 
date(s) by which the Contractor will complete that Work. 

B. CMHA shall submit the partial Certificate of Contract Completion to Contractor for their written 
acceptance. Upon their acceptance of the partial Certificate of Contract Completion and consent of 
the Contractor’s Surety, CMHA may release payment to the Contractor, as determined in the sole 
discretion of CMHA. 

9.8.2. Final Contract Completion 
A. Contract Completion shall occur no later than _90___calendar days from the date of Substantial 

Completion. 
B. When all items on CMHA’s Punch List have been completed to the satisfaction of CMHA, all 

requirements of the Contract Documents have been completed, and the provisions have been 
fulfilled, CMHA shall prepare and recommend execution of final Contract payment. 

C. The date that CMHA executes the final Certificate of Contract Completion or issues Contract 
payment, whichever is later, is the date of Contract Completion. 

D. Nothing in Contract Completion shall constitute a waiver of CMHA’s ability to pursue damages as the 
result of any breach of the Contract by the Contractor or Liquidated Damages. 
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10. ARTICLE X SUSPENSION AND TERMINATION 
10.1. Suspension of the Work 

10.1.1. The Contracting Officer may order the Contractor in writing to suspend, delay, or interrupt all or any 
part of the work of this contract for the period of time that the Contracting Officer determines 
appropriate for the convenience of CMHA. 

10.1.2. If the performance of all or any part of the work is, for an unreasonable period of time, suspended, 
delayed, or interrupted by an act of CMHA in the administration of this Contract, or by CMHA’s failure to 
act within the time specified (or within a reasonable time if not specified) in this Contract, an 
adjustment shall be made for any increase in the cost of performance of the Contract (excluding profit) 
necessarily caused by such unreasonable suspension, delay, or interruption and the Contract modified in 
writing accordingly. 
A. However, no adjustment shall be made for any suspension, delay, or interruption to the extent that 

performance would have been so suspended, delayed, or interrupted by any other cause, including 
the fault or negligence of the Contractor or for which any equitable adjustment is provided for or 
excluded under any other provision of this Contract. 

10.1.3. A Claim shall not be allowed: 
A. For any costs incurred more than twenty (20) calendar days before the Contractor shall have 

notified the Contracting Officer in writing of the act or failure to act involved (but this requirement 
shall not apply as to a claim resulting from a suspension order); and 

B. Unless the Claim, in an amount stated, is asserted in writing as soon as practicable after the 
termination of the suspension, delay, or interruption, but no later than the date of final payment 
under the Contract. 

10.1.4. If CMHA suspends the Work under ARTICLE X SUSPENSION AND TERMINATION and the Contractor 
submits a proper Payment Request, subject to all other provisions of the Contract Documents, the 
Contractor shall be entitled to payment of compensation due under the Contract Documents for the 
Work performed before the suspension based upon the Schedule of Values. 

10.1.5. CMHA, without prejudice to any other right or remedy it may have, may order the Contractor in 
writing to suspend, delay, or interrupt the performance of the Work in whole or in part for such period 
as CMHA may determine for any of the following reasons: 
A. Defective Work; 
B. The Contractor is causing undue risk of damage to any part of the Project or adjacent area; 
C. The Contractor fails to furnish or perform the Work in such a way that the complete Work will 

conform to the requirements of the Contract Documents; or 
D. Any other cause CMHA reasonably believes justifies suspension. 

i. CMHA’s exercise of its right to suspend the Work shall not entitle Contractor to any adjustment 
of the Contract Sum,  Contract Time or both. 

10.1.6. Upon receipt of the notice of suspension, the Contractor shall cease Work on the suspended 
activities and take all necessary or appropriate steps to limit disbursements and minimize respective 
costs. 
A. The Contractor shall furnish a report to CMHA within five (5) business days of receiving the notice of 

suspension, describing the status of the Work, including, but not limited to, results accomplished, 
resulting conclusions, and other information as CMHA may require. 

10.1.7. CMHA’s right to stop the Work shall not give rise to any duty to exercise the right for the benefit of 
the Contractor or any other party, and CMHA’s exercise or failure to exercise the right shall not 
prejudice any of CMHA’s other rights including the right to suspend the Work in the future under the 
same or similar circumstances. 

10.2. Termination for Convenience 
10.2.1. CMHA, through the Contracting Officer, may terminate this contract in whole, or in part, whenever 

the Contracting Officer determines that such termination is in the best interest of CMHA. 



Cincinnati Metropolitan Housing Authority    General Terms and Conditions (Construction Contract) 

Horizon Hills Apts – Intersection at Grand & Warsaw Ave.  – Cooling Systems Upgrades & Modifications              
04-29-20  46 

10179650v1 
12654146v2 

A. Any such termination shall be effected by delivery to the Contractor of a Notice of Termination 
specifying the extent to which the performance of the work under the contract is terminated, and 
the date upon which termination becomes effective. 

10.2.2. Upon delivery of the notice of termination for convenience, the Contractor shall immediately 
proceed with performance of the following duties in accordance with instructions from CMHA: 
A. Cease operations as specified in the notice; 
B. Place no further orders and enter into no further subcontracts for materials, labor, services, or 

facilities, except as necessary to complete continued portions of the Project; 
C. Terminate all subcontracts and orders to the extent they are related to the Work terminated; 
D. Proceed with Work not terminated; and 
E. Take actions that may be necessary, or that CMHA may direct, for the protection and preservation 

of the terminated Work. 
i. Failure to do so may lead to Contractor’s liability for actual damages as a result of Contractor’s 

failure to protect the Work. 
10.2.3. If the performance of the work is terminated, either in whole or in part, CMHA shall be liable to the 

Contractor for reasonable and proper costs resulting from such termination upon the receipt by CMHA 
of a properly presented claim setting out in detail: 
A. The total cost of the work performed to date of termination less the total amount of contract 

payments made to the Contractor; 
B. The cost of settling and paying claims under Subcontracts and material orders for work performed 

and materials and supplies delivered to the site, payment for which has not been made by CMHA to 
the Contractor or by the Contractor to the Subcontractor or supplier; 

C. The cost of preserving and protecting the work already performed until CMHA or assignee takes 
possession thereof or assumes responsibility therefore; and 

D. An amount constituting a reasonable profit on the value of the work performed by the Contractor. 
10.2.4. CMHA will act on the Contractor’s claim within sixty (60) calendar days (unless CMHA deems in 

writing that additional time is needed for review) of receipt of the Contractor’s claim. 
10.2.5. Any disputes are expressly made subject to the provisions of this Contract. 
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10.2.6. If CMHA terminates the Work the termination shall not affect the rights or remedies of CMHA 
against the Contractor then existing or which may thereafter accrue. 

10.2.7. Notwithstanding, if CMHA terminates the Work but there exists an event of Contractor’s default, the 
Contractor shall be entitled to receive only such amounts as it would be entitled to receive following the 
occurrence of an event of default as provided for below. 

10.3. Termination for Cause/Default 
10.3.1. If the Contractor materially breaches this Contract, including without limitation, the Contractor 

refuses or fails to prosecute the work, or any separable part thereof, with the diligence that will insure 
its completion within the time specified in this Contract, or any extension thereof, or fails to complete 
said work within this time, CMHA may, by written notice to the Contractor, terminate the right to 
proceed with the work (or separable part of the work) that has been delayed. 
A. In this event, CMHA may take over the work and complete it, by contract or otherwise, and may 

take possession of and use any materials, equipment, and plant on the work site necessary for 
completing the work. 

B. The Contractor and its sureties shall be liable for any damage to CMHA resulting from the 
Contractor’s refusal or failure to complete the work within the specified time, whether or not the 
Contractor’s right to proceed with the work is terminated. 
i. This liability includes any increased costs incurred by CMHA in completing the Work. 

C. Other examples of material breaches of the Contract include but are not limited to: 
i. Refusal to remedy defective work; 
ii. Failure to supply enough properly skilled workers or proper materials; 
iii. Failure to provide revised Construction Progress Schedule or Recovery Plan; 
iv. Failure to properly make payment to Subcontractors or Consultants; or 
v. Disregarding laws, ordinances, or rules, regulations, or orders of a public authority with 

jurisdiction over the Project. 
10.3.2. If CMHA intends to exercise its termination right, CMHA shall issue not less than five (5) business 

days written notice to the Contractor and the Contractor’s Surety in accordance with ORC. 
A. Notwithstanding any provision of the Contract to the contrary, the issuance of a 3-Day Notice is not 

a condition precedent to CMHA’s exercise of its rights and CMHA’s decision to not issue a 3-Day 
Notice will not prejudice CMHA’s rights under this. 

10.3.3. If the Contractor fails to satisfy the requirements set forth in the 5-Day Notice within fifteen (15) 
calendar days of receipt of the 5-Day Notice or as otherwise specified in the notice, CMHA may declare 
the Contractor in default, terminate the Contract, and employ upon the Work the additional force or 
supply materials or either as appropriate, and remove Defective Work. 

10.3.4. If, after termination of the Contractor’s right to proceed, it is determined that the Contractor was 
not in default, or that the delay was excusable, the rights and obligations of the Parties will be the same 
as if the termination had been for convenience of CMHA. 

10.3.5. If the Contract is terminated, the Contractor’s Surety may perform the Contract. 
A. If the Contractor’s Surety does not commence performance of the Contract within ten (10) calendar 

days of the date of Contract termination, CMHA may complete the Work by means that CMHA 
deems appropriate. 
i. CMHA may take possession of and use all materials, facilities, and equipment at the Site or 

stored off-site, for which CMHA has paid. 
B. If CMHA notifies the Contractor’s surety that the Contractor is in default or terminates the Contract, 

the surety will promptly and in not less than twenty-one (21) calendar days investigate the claimed 
material default or termination. 
i. If CMHA gives a notice of default and then terminates the Contract, the surety shall complete its 

investigation within twenty-one (21) calendar days of the notice of default. 
(a) As part of such investigation, the surety shall visit the offices of the Contractor, A/E and 

CMHA to review the available project records. 
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ii. If the surety proposes to take over the Work, the surety shall do so no later than the expiration 
of such 21-day period or ten (10) calendar days after the date CMHA terminates the Contract, 
whichever is later. 

iii. If CMHA terminates the Work, and the surety proposes to provide a replacement contractor, the 
replacement contractor shall be fully capable of performing the Work in accordance with the 
Contract Documents, including meeting all the requirements of the Contract Documents. 
(a) If the Contractor is terminated, the replacement contractor shall not be the Contractor. 

iv. The surety will provide the Owner with the results of its investigation, including any written 
report or documents. 

C. Termination for Cause/Default is in addition to CHMA’s other rights under the Contract Documents 
and is not intended to create any rights of the surety, including but not limited to the right to take 
over the Contractor’s obligations. 

10.3.6. If the Contract is terminated for cause, the Contractor shall not be entitled to further payment. 
A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify, defend and 

hold harmless CMHA, from and against all claims, (whether alleged or proven), demands, costs, 
losses, and damages, including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute resolution costs, 
arising out of or related  the costs incurred by CMHA to finish the Work following termination of the 
Contractor for cause.   

B. If the unpaid balance of the Contract Sum exceeds the costs of finishing the Work, including without 
limitation the fees and charges of engineers, architects, attorneys, and other professionals and court 
costs, and other damages incurred by CMHA and not expressly waived, the Contractor or Surety 
shall immediately pay the amount of insufficiency to CMHA. 

C. This obligation for payment shall survive termination of the Contract. 
10.3.7. If the Contractor’s Surety performs the Work, the provisions of the Contract Documents govern the 

Surety’s performance, with the Surety in place of Contractor in all provisions including, but not limited 
to, provisions for payment for the Work, and provisions of the right of CMHA to complete the Work. 

10.3.8. If CMHA terminates the Contract, the termination shall not affect any rights or remedies of CMHA 
against the Contractor then existing or which may thereafter accrue. 
A. CMHA’s retention or payment of funds due to the Contractor shall not release the Contractor or the 

Contractor’s Surety from liability for performance of the Work in accordance with the Contract 
Documents.  

10.4. Contractor Insolvency 
10.4.1. Bankruptcy of Contractor 

A. If the Contractor files a voluntary petition in bankruptcy or has an involuntary petition in bankruptcy 
filed against it, the Contractor, the Contractor as the debtor-in-possession, or the trustee of the 
Contractor’s bankruptcy estate shall notify CMHA in writing within five (5) days of such filing and file 
a motion to assume or reject the Contract within twenty (20) calendar days after the filing of the 
petition and shall diligently prosecute that motion to conclusion so as to obtain an order granting or 
denying that motion within forty-five (45) calendar days after the filing of the petition. 

B. The failure of the Contractor to file and prosecute that motion Contractor shall constitute a material 
breach of the Contract by the Contractor as time is of the essence with respect to Contractor’s 
performance of all terms of this Contract. 

C. The Contractor agrees to the granting of relief from the automatic stay of the Bankruptcy Code, to 
permit CMHA to terminate the Contract for cause in such instance and issue and serve all notices 
necessary to terminate the Contract or arising out of termination of the Contract and to take any 
other action necessary to terminate the Contract. 

10.4.2. Receivership or Assignment for the Benefit of Creditors 
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A. If the Contractor makes a general assignment for the benefit of creditors or if a receiver is appointed 
for all or a substantial part of Contractor’s business or property, CMHA shall serve written notice to 
the Contractor and Contractor’s Surety stating that any failure of the Contractor to provide 
adequate assurance of continued performance shall be considered a rejection of the Contract, 
which shall result in termination of the Contract for cause. 

B. Termination of the Contract need not be evidenced by an order of any court.
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11. ARTICLE XI DISPUTE RESOLUTION/CLAIM PROCEDURE 
11.1. General 

11.1.1. “Claim,” as used in ARTICLE XI DISPUTE RESOLUTION/CLAIM PROCEDURE, means a written demand 
or written assertion by one of the contracting parties seeking, as a matter of right, the payment of 
money in a sum certain, additional time, the adjustment or interpretation of contract terms, or other 
relief arising under or relating to the contract. 

11.1.2. A Claim arising under the Contract, unlike a claim relating to the contract, is a claim that can be 
resolved under a contract clause that provides for the relief sought by the claimant. 

11.1.3. A voucher, invoice, application for payment, or other routine request for payment that is permitted 
under the Contract Documents and is not in dispute when submitted, is not a Claim. 

11.1.4. The submission may be converted to a Claim by complying with the requirements of ARTICLE XI 
DISPUTE RESOLUTION/CLAIM PROCEDURE, if it is disputed either as to liability or amount or is not acted 
upon in a reasonable time.  

11.1.5. Except for disputes arising under ARTICLE XIX LABOR STANDARDS, herein, all disputes arising under 
or relating to this contract, including any claims for damages for the alleged breach thereof which are 
not disposed of by agreement, shall be resolved under ARTICLE XI DISPUTE RESOLUTION/CLAIM 
PROCEDURE. 

11.1.6. All Claims by the Contractor shall be made in writing and submitted to CMHA for a written decision. 
A. A claim by CMHA against the Contractor shall be subject to a written decision by the Contracting 

Officer. 
11.2. Initiation of a Claim 

11.2.1. Every Claim shall accrue upon the date of occurrence of the event giving rise to the Claim. 
11.2.2. Except as provided, the Contractor shall initiate every Claim by giving written notice of the Claim to 

CMHA within ten (10) calendar days after occurrence of the event giving rise to the Claim, with the 
following exceptions: 
A. The 10-day time limit on initiating a Claim arising from the response of an RFI by CMHA begins to run 

on the date of the response. 
B. The 10-day time limit on initiating a Claim arising from CMHA’s determination concerning a Differing 

Site Condition begins to run on the date of the determination . 
11.2.3. The Contractor’s written notice of a Claim shall provide the following information: 

A. Nature and anticipated amount of the impact, including all costs for any interference, disruption, 
hindrance, or delay, which shall be calculated and be a fair and reasonably accurate assessment of 
the damages suffered or anticipated by the Contractor; 

B. Identification of the circumstances responsible for causing the impact, including, but not limited to, 
the date or anticipated date, of the commencement of any interference, disruption, hindrance, or 
delay; 

C. Identification of activities on the Construction Progress Schedule that will be affected by the impact 
or new activities that may be created and the relationship with existing activities; 

D. Anticipated impacts and anticipated duration of any interference, disruption, hindrance, delay, or 
impact, and any remobilization period; and 

E. Recommended action to avoid or minimize any interference, disruption, hindrance, delay, or impact. 
11.2.4. The Contractor’s failure to initiate a Claim as and when required shall constitute the Contractor’s 

irrevocable waiver of the Claim. 
11.3. Substantiation of Claims General 

11.3.1. Within thirty (30) calendar days after the initiation of a Claim, the Contractor shall submit three (3) 
copies of all information and statements required to substantiate a Claim and all other information that 
the Contractor believes substantiates the Claim.  

. 
11.3.2. The Contractor shall substantiate all of its Claims by providing the following minimum information: 

A. A narrative of the circumstances, which gave rise to the Claim, including without limitation the start 
date of the event or events and the actual or anticipated finish date; 
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B. Detailed identification of the Work affected by the event giving rise to the Claim; 
C. Copies of the Contractor’s daily log for each day of impact; 
D. Copies of relevant correspondence and other information regarding or supporting Contractor’s 

entitlement; 
E. Copies of any and all information related to the Contractor’s costs, including all job cost reports, bid 

take offs, and other financial information related to the Contractor’s Claim;  
F. The notarized Certification of a Claim 

11.4. Substantiation of Claims for increase of the Contract Sum 
11.4.1. In addition to the minimum information required by Contractor, the Contractor shall substantiate 

each Claim for an increase of the Contract Sum with: 
A. Written documentation of the actual additional direct and indirect costs to the Contractor due to 

the event giving rise to the Claim; 
B. A written statement from the Contractor that the increase requested is the entire increase in the 

Contract Sum associated with the Claim; and 
C. The general substantiation documentation. 

11.5. Substantiation of Claims for Extension of the Contract Time 
11.5.1. In addition to the minimum information required by Contractor, the Contractor shall substantiate 

each Claim for an extension of the Contract Times with: 
A. Written documentation of the actual delay to the critical path of the Construction Progress 

Schedule due to the event giving rise to the Claim;  
B. A detailed written Proposal for an increase in the Contract Sum that would fully compensate the 

Contractor for all costs of acceleration of the Work needed to completely overcome the associated 
delay, A written statement from the Contractor that the extension requested is the entire extension 
of the Contract Times associated with the Claim; and 

D. The general substantiating documentation. 
11.5.2. In addition, if adverse weather conditions are the basis for a Claim for additional time, the 

Contractor shall document the Claim with data substantiating that weather conditions were abnormal 
for the period, could not have been reasonably anticipated, and had an adverse effect on a critical 
element of the scheduled construction. 

11.6. Certification of a Claim 
11.6.1.  The Contractor shall certify each Claim within thirty (30) calendar days after initiating the Claim or 

before Contract Completion, whichever is earlier, by providing the notarized Certification of a Claim 
specified below, signed and dated by the Contractor: 
A. “The undersigned Contractor certifies that the Claim is made in good faith; that the supporting data 

is accurate and complete to the best of the Contractor’s knowledge and belief; that the amount 
requested is a fair, reasonable, and necessary adjustment for which the Contractor believes that 
CMHA is liable; and that the undersigned is duly authorized to certify the Claim on behalf of the 
Contractor.” 

11.7. Delay and Delay Damage Limitations 
11.7.1.  Subject to other provisions of the Contract, the Contractor will be entitled to an extension of the 

Contract Times on account of delay in the commencement or progress of Work on the critical path of the 
Construction Progress Schedule caused by acts of unforeseeable Nature or the public enemy, acts of 
the government not arising from the Contractor’s failure to comply with Applicable Law, fires, floods, 
epidemics, weather, and labor disputes beyond the Contractor’s control. 

11.7.2. Notwithstanding any other provision of the Contract Documents to the contrary, the Contractor 
shall not be entitled to an increase in the Contract Sum, or an extension of the Contract Times, or both: 
A. On account of the impact of any normal adverse weather on any of the Work or on account of the 

impact of any abnormal adverse weather on Work not on the critical path; 
B. To the extent that a delay occurs concurrently with a delay attributable to the Contractor; or 
C. On account of the delay of any Work not on the critical path. 
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i. When the Contractor is prevented from completing any part of the Work on the critical path 
within the Contract Time due to weather conditions, provided the Contractor properly initiates a 
Claim, the Contract Time will be extended by one (1) day for each work day lost due to weather 
that delays Work on the critical path in excess of those in the following table: 

Month Number of Workdays 
Lost Due To Weather 

January 8 
February 8 
March 7 
April 6 
May 5 
June 4 
July  4 
August 4 
September  5 
October  6 
November 6 
December 6 

11.7.3. Notwithstanding any other provision of the Contract Documents to the contrary, the Contractor 
shall not be entitled to an increase in the Contract Sum or any type of damages on account of a delay in 
the commencement or progress of Work on the critical path unless: 
A. The delay is caused by CMHA; and 
B. The delay was not authorized or permitted under the Contract. 

11.7.4. Notwithstanding any other provision of the Contract Documents to the contrary, the Contractor 
shall not be entitled to an increase in the Contract Sum or any type of damages arising from a delay in 
the commencement or progress of any the Work caused by the occurrence or non-occurrence of an 
event beyond CMHA’s control such as acts of Nature or the public enemy, acts of the government, fires, 
floods, epidemics, labor disputes, unusual delivery delays, weather, or damages caused by the 
Contractor. 

11.8. Derivative Claims 
11.8.1. Notwithstanding any other provision of the Contract to the contrary, if CMHA prosecutes a claim, 

suit, or appeal against a Separate Consultant or Separate Contractor to recover damages the Contractor 
suffers on account of the acts or neglects of a Separate Consultant or Separate Contractor or person or 
entity for whom either is legally responsible, CMHA’s liability to the Contractor shall not exceed the 
amount CMHA actually recovers from the Separate Consultant or Separate Contractor on account of 
those damages less the costs CMHA incurs recovering them. CMHA is not obligated to prosecute any 
such claim, suit, or appeal. 

11.9. Claim Decision 
11.9.1.  CMHA shall, within sixty (60) calendar days (unless otherwise requested), decide Claims submitted 

by Contractor or notify the Contractor of the date by which the decision will be made. 
11.9.2. The Contracting Officer’s decision shall be final with respect to Claims by Contractor unless the 

Contractor: 
A. Appeals in writing to a higher level at CMHA in accordance with the CMHA’s policy and procedures; 
B. Refers the appeal to an independent mediator or arbitrator; or 
C. Files suit in a court of competent jurisdiction. Such suit must be filed within fifteen (15) calendar 

days (unless a different time period is identified in the Claim Decision) after receipt of CMHA’s 
decision. 

11.9.3. The Contractor shall proceed diligently with performance of this Contract, pending final resolution 
of any request for relief, Claim, appeal, or action arising under or relating to the Contract, and comply 
with any decision of CMHA. 

11.10. Audit of a Claim 
11.10.1. All Claims submitted by Contractor shall be subject to audit at any time following filing of the 

Claim by Contractor, whether or not the Claim is part of any lawsuit. 
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11.10.2. The audit may be performed by employees of CMHA or by a consultant engaged by CMHA. 
11.10.3. The audit may begin upon 10-days’ notice to the affected Contractor or affected Subcontractor. 
11.10.4. The Contractor shall cooperate with the request. 
11.10.5. Failure of the Contractor or Subcontractor to produce sufficient records to allow CMHA to 

audit and verify a Claim shall constitute an irrevocable waiver of the Claim or portion of the Claim that 
could not be completely audited. 

11.10.6. The Contractor shall make available to CMHA all Contractor and Subcontractor documents 
related to the Claim including, without limitation, the following documents: 
A. Daily time sheets and superintendent’s daily reports; 
B. Union agreements, if any, and employer agreements; 
C. Insurance, welfare, fringes, and benefits records; 
D. Payroll tax returns; 
E. Material invoices, purchase orders, Subcontracts, and all material and supply acquisition contracts; 
F. Material cost distribution worksheets; 
G. Equipment records (list of Contractor equipment, rates, etc.); 
H. Vendor rental agreements and Subcontractor invoices; 
I. Subcontractor payment certificates; 
J. Canceled checks (payroll and vendors); 
K. Job cost report; 
L. Job payroll ledger; 
M. General ledger, general journal, (if used) and all subsidiary ledgers and journals together with all 

supporting documentation pertinent to entries made in these ledgers and journals; 
N. Cash disbursements journal; 
O. Financial statements for all years reflecting operations on the Project; 
P. Income tax returns for all years reflecting operations on the Project; 
Q. Depreciation records on all equipment utilized whether the records are maintained by the 

Contractor, its accountant, or others; 
R. If a source other than depreciation records is used to develop costs for the Contractor’s internal 

purposes in establishing the actual cost of owning and operating equipment, all other source 
documents; 

S. All documents that reflect the Contractor’s actual profit and overhead during the years the Project 
was being performed; 

T. All documents related to the preparation of the Contractor’s Bid, including the final calculations on 
which the Bid was based, unless the documents are placed in escrow under provisions of the 
Instructions to Bidders; 

U. All documents that relate to the Claim together with all documents that support the amount of 
damages as to the Claim; 

V. Worksheets used to prepare the Claim establishing the cost components for items of the Claim 
including, but not limited to, labor, fringes, benefits and insurance, materials, equipment, 
Subcontractors, and all documents that establish the periods of time, individuals involved, the hours 
and rate of pay for the individuals; and 

W. All other documents required by CMHA to reasonably review the Claim. 
11.11. False Certification of a Claim 

11.11.1. If the Contractor falsely certifies all or any part of a Claim, the portion of the Claim falsely 
certified shall be denied, and may be sufficient cause for CMHA to exclude Contractor from future 
contracting opportunities as permitted by law. 

11.11.2. The Contractor shall not knowingly present or cause to be presented to the Owner a false or 
fraudulent Claim. 
A. Knowingly shall have the same meaning as in the Federal False Claims Act. 

https://www.law.cornell.edu/uscode/text/31/3729
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11.11.3. If the Contractor knowingly presents or causes to be presented a false or fraudulent Claim, then 
the Contractor shall be liable to the Owner for the same civil penalty and damages as the United States 
Government would be entitled to recover and shall also indemnify and hold the Owner harmless from 
all costs and expenses, including Owner’s attorneys’ and consultants’ fees and expenses incurred in 
investigating and defending against such Claim and in pursuing the collection of such penalty, damages 
and fees and expenses. 
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12. ARTICLE XII WARRANTY 
12.1. Warranty of Title 

12.1.1. The Contractor warrants good title to all materials, supplies, and equipment incorporated in the 
Work and agrees to deliver the premises together with all improvements thereon free from any claims, 
liens or charges, and agrees further that neither it nor any other person, firm or corporation shall have 
any right to a lien upon the premises or anything appurtenant thereto. 

12.2. Warranty of Construction 
12.2.1. In addition to any other warranties in this Contract, the Contractor warrants that work performed 

under this contract conforms to the Contract requirements and is free of any defect in equipment, 
material, or workmanship performed by the Contractor or any Subcontractor or supplier at any tier. 
A. Work not conforming to those requirements, including Substitutions not properly approved and 

authorized, may be considered Defective Work. 
B. If required by CMHA, the Contractor shall furnish satisfactory evidence as to the kind and quality of 

materials and equipment. 
12.2.2. The Contactor shall remedy, at the Contractor’s expense, any Work that does not conform to the 

requirements of the Contract Documents, or any Defective Work. 
A. In addition, the Contractor shall remedy, at the Contractor’s expense, any damage to CMHA-owned 

or controlled real or personal property when the damage is the result of: 
i. Any action or inaction by Contractor;  
ii. The Contractor’s failure to conform to Contract requirements; or 
iii. Any defects of equipment, material, workmanship or design furnished by the Contractor. 

12.2.3. The Contractor shall restore any work damaged in fulfilling the terms and conditions of Warranty of 
Construction. 
A. The Contractor’s Warranty with respect to work repaired or replaced shall be extended for a period 

of not less than one year, beyond the original Warranty period required under the Contract, of 
repair or replacement.  

12.2.4. CMHA shall notify the Contractor, in writing, within a reasonable time after the discovery of any 
failure, defect or damage. 
A. If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after 

receipt of notice, CMHA shall have the right to replace, repair or otherwise remedy the failure, 
defect, or damage at the Contractor’s expense. 

12.2.5. With respect to all warranties, express or implied, from Subcontractors, manufacturers, or suppliers 
for work performed and materials furnished under this contract, the Contractor shall: 
A. Obtain all warranties that would be given in normal commercial practice; 
B. Require all warranties to be executed in writing, for the benefit of CMHA; and 
C. Enforce all warranties for the benefit of CMHA. 

12.2.6. If the Contractor or a Subcontractor recommends a particular product, material, system, or item of 
equipment for incorporation into the Project and CMHA accepts that recommendation, the above 
Warranty shall include a warranty from the Contractor to CMHA that the recommended product, 
material, system, or item of equipment is fit and appropriate for the associated purpose. 

12.3. Warranty Walk-through Contractor 
12.3.1. At CMHA’s request, Contractor shall perform a walkthrough of the property no earlier than three 

months prior to the expiration of any Warranty. 
A. If Contractor is unavailable for the Warranty walk-thru, the Warranty shall be extended until the 

time Contractor is available. 
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13. ARTICLE XIII BONDS 
13.1. Bid Bond/Guaranty 

13.1.1. The Contractor shall provide to CMHA a Bid Guaranty in the form of either: 
A. A Bond for 10% of the Bid; or 
B. A certified check, cashier’s check or letter of credit revocable only at the option of CMHA and shall 

be in the amount of 10% of the Bid. 
13.1.2. The Bid Guaranty shall be conditioned to: 

A. Provide that Contractor will, after award, enter into a contract with CMHA in accordance with the 
bid, plans, details, and specifications. 

B. If the Bidder fails to enter into the Contract and CMHA awards Contract to next lowest bidder, the 
Bidder and the Surety on the Bidder’s Bid are liable to CMHA for the lessor of either: 
i. The difference between the Bidder’s Bid amount and the bid amount of the next lowest bidder; 

or 
ii. For a penal sum of the Bond in the amount of 10% of the Bidder’s Bid. 

C. If CMHA does not award the Contract to the next lowest bidder but resubmits the Project for 
bidding, the Bidder failing to enter into the Contract and the Surety on the Bidder’s Bond are liable 
to CMHA for a penal sum on the Bond not to exceed 10% of the amount of the Bidder’s Bid amount. 

13.1.3. Where CMHA accepts a Bid but the Bidder fails or refuses to enter into a Contract in accordance 
with the Contract Documents included with the Bid, including the plans, details, and specifications, 
within ten (10) calendar days after Notice of Intent, the Bidder and Surety on any Bond are liable for the 
amount of the difference between the amount of the Bidder’s Bid and the amount of the Bid from next 
lowest Bidder. 

13.1.4. All Bid Guaranties shall be payable to CMHA, be for the benefit of CMHA and be deposited with 
CMHA. 

13.2. Payment and Performance Bond 
13.2.1. In addition to any other requirements in the Contract Documents, Contract Commencement does 

not occur until CMHA receives a Payment and Performance Bond. 
13.2.2. Contractor shall, within ten (10) calendar days of CMHA’s delivery of signed Contract to Contractor, 

unless otherwise specified by CMHA in writing, deliver to CMHA a payment and performance bond with 
a penal sum in the amount of 100% of the Contract Sum (which includes all acceptable alternates). 

13.2.3. The Payment and Performance Bond shall contain the following a condition that indemnifies CMHA 
against all damages suffered by CMHA as a result of the failure of Contractor to perform the Work in 
accordance with the requirements of the Contract Documents, including, the plans, details, and 
specifications, and the Payment and Performance Bond shall state that Contractor shall pay all lawful 
claims of Subcontractors, material suppliers, and laborers for labor performed or material furnished in 
carrying forward, performing or completing the Contract. 

13.2.4. All Bonds requirement by the Contract shall be obtained from companies holding certificates of 
authority as acceptable sureties and shall be listed on the U.S Treasury Circular 570 (T-List). 
A. Each company shall be licensed to do business in Ohio and satisfactory to CMHA. 

13.2.5. The Contractor shall submit with each executed Bond: 
A. A certified copy of the authority to act (power of attorney) of the agent signing the Bond on behalf 

of the Surety, and 
B. A current signed Certificate of Compliance issued by the Ohio Department of Insurance 

demonstrating that Surety is licensed to do business in Ohio. 
13.2.6. If the Contract Sum increases at any time such that it exceeds the sum of the Bond, the Contractor 

shall cause the penal sum of the Bond to be increased such that the sum equals one-hundred percent of 
the increased Contract Sum. 

13.2.7. Any time Contractor increases the sum of the Bond, the Contractor shall deliver to CMHA written 
consent of the affected Surety confirming the increased penal sum of the Bond. 
A. CMHA’s receipt of that written consent is a condition precedent to CMHA’s obligation to pay the 

Contractor for any portion of the Work associated with the increase. 
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13.2.8. If notice of any change affecting the Contract is required by any Surety or by the provision of any 
Bond, the Contractor shall provide that notice. 
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14. ARTICLE XIV INSURANCE 
14.1. Contractor’s General Insurance Requirements 

14.1.1. Throughout the performance of the Work or longer as may be described below, the Contractor and 
each Subcontractor shall obtain, pay for and keep in force, the minimum insurance coverage. 

14.1.2. On a case-by-case basis, CMHA and Contractor may mutually agree to adjust the insurance 
requirements for any particular subcontractor. 

14.1.3. All insurance shall be carried with companies which are financially responsible and admitted to do 
business in the State of Ohio. 
A. If any such insurance is due to expire prior to Contract Completion, the Contractor (including 

Subcontractors, as applicable) shall not permit the coverage to lapse and shall furnish evidence of 
coverage to the Contracting Officer. 

B. All certificates of insurance, as evidence of coverage, shall provide that no coverage may be 
canceled or non-renewed by the insurance company until at least thirty (30) calendar days prior 
written notice has been given to CMHA. 

14.2. Minimum Coverage Requirements 
14.2.1. Workers’ Compensation: 

A. In accordance with the State of Ohio Workers’ Compensation laws 
14.2.2. Commercial General Liability 

A. With a combined single limit for bodily injury and property damage of not less than $1,000,000 per 
occurrence unless otherwise specified by CMHA in writing, to protect the Contractor and each 
subcontractor against claims for bodily injury or death and damage to the property of others. 

B. This shall cover the use of all equipment, hoists, and vehicles on the site(s) not covered by 
Automobile Liability. 

C. If the Contractor has a “claims made” policy, then the following additional requirements apply: 
i. The policy must provide a “retroactive date” which must be on or before the execution date of 

the Contract; and 
ii. The extended reporting period may not be less than five years following the completion date of 

the Contract. 
14.2.3. Employers Liability Coverage 

A. Unless otherwise specified by CMHA in writing, the Contractor shall maintain employer’s liability 
coverage with: 
i. An each accident limit of not less than $1,000,000; 
ii. A disease each-employee limit of not less than $1,000,000; and 
iii. A disease policy limit of not less than $1,000,000. 

14.2.4. Automobile Liability 
A. On owned and non -owned motor vehicles used on the site(s) or in connection therewith for a 

combined single limit for bodily injury and property damage of not less than $ 1,000,000 per 
occurrence. 

14.2.5. Builder’s Risk Insurance 
A. Before commencing Work, the Contractor shall furnish CMHA with a certificate of insurance 

evidencing that Builder’s Risk (fire and extended coverage) Insurance on all work in place and/or 
materials stored at the building site(s), including foundations and building equipment, is in force. 
i. The Builder’s Risk Insurance shall be for the benefit of the Contractor and CMHA as their 

interests may appear and each shall be named in the policy or policies as an insured. 
ii. The Contractor if installing equipment supplied by CMHA shall carry insurance on such 

equipment from the time the Contractor takes possession thereof until the Contract work is 
accepted by CMHA. 

iii. The Builder’s Risk Insurance need not be carried on excavations, piers, footings, or foundations 
until such time as work on the superstructure is started. 

iv. It need not be carried on landscape work. 
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v. Policies shall furnish coverage at all times for the full cash value of all completed construction, as 
well as materials in place and/or stored at the site(s), whether or not partial payment has been 
made by CMHA. 

vi. The Contractor may terminate this insurance on buildings as of the date CMHA issues a 
Certificate of Contract Completion. 

B. The amount of Builder’s Risk coverage shall not be less than the total completed value of the 
Project, including the value of permanent fixtures and decorations, with a deductible of not more 
than $25,000 per occurrence. 
i. Contractor shall be responsible for paying all deductibles for any and all claims made under the 

Builder’s Risk policy; and, 
ii. Any deductible over the amount specified in this provision shall be authorized in writing by 

CMHA. 
C. Coverage shall include a provision to pay the reasonable extra costs of acceleration and expediting 

temporary and permanent repairs to, or permanent replacement of, damaged property. 
i. This shall include overtime wages and the extra costs of “express” or other means of expedited 

transportation and/or delivery of supplies necessary to the repair of replacement. 
D. Coverage shall include “soft costs endorsement” including, but not limited to, the reasonable extra 

costs of the A/E and reasonable Contractor extension or acceleration costs. 
E. Coverage shall include material in transit or stored in off-site and identified for the Project. 
F. Coverage shall waive all rights between CMHA, Contractor, and Subcontractors at any tier, for 

damages caused by fire or any other perils to the extent of actual recovery of any insurance 
proceeds under the policy. 

G. Coverage shall include appropriate sub-limits for installation coverage. 
H. Coverage shall include provisions for mechanical or electrical breakdown, or boiler system testing. 
I. Coverage shall include temporary structures and scaffolding, along with collapse coverage. 
J. Coverage shall be primary to all other applicable insurance. 
K. The Builder’s Risk policy shall specifically permit partial occupancy by CMHA prior to Contract 

Completion and coverage shall remain in effect until CMHA issues a Certificate of Contract 
Completion. 

L. The Contractor’s tools and equipment shall not be covered under the Builder’s Risk policy. 
i. It is the Contractor’s sole responsibility to maintain insurance coverage for tools and equipment 

used on the Projecyt, which shall be included in its Overhead (a component of Contractor’s Fee) 
and not included as a separate item in Contractor’s Schedule of Values. 

M. If Contractor is involved solely in the installation of material and equipment and not in new building 
construction, the Contractor shall purchase and maintain a Builder’s Risk, Builder’s Risk-renovations, 
or installation floater insurance policy that complies with the requirements of Article XIV. 

14.2.6. Umbrella/Excess Liability 
A. The Contractor may employ an umbrella/excess liability policy to achieve the above required 

minimum coverage. 
B. Unless otherwise specified by CMHA in writing, for Construction Contracts in excess $1,000,000, the 

Contractor shall maintain umbrella/excess liability coverage with a limit of not less than $2,000,000 
(in addition to the above-required limits) if the Work (or Work to be performed by the 
Subcontractor) includes any of the following: 

i. Brick/block masonry; 
ii. Exterior caulking/sealant; 
iii. Cast-in-place or precast concrete; 
iv. Damp proofing/waterproofing; 
v. Electrical; 
vi. Elevator; 
vii. Exterior glass and/or glazing; 
viii. Exterior marble, granite, and/or other stonework; 
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ix. Miscellaneous metals; 
x. Plaster/stucco; 
xi. Plumbing; 
xii. HVAC; 
xiii. Roofing and/or sheet metal; 
xiv. Scaffolding; 
xv. Spray-on fireproofing; 
xvi. Sprinkler and/or fire protection; or 
xvii. Structural steel and/or metal deck. 

C. Unless otherwise specified by CMHA in writing, the Contractor shall maintain umbrella/excess 
liability coverage with a limit of not less than $5,000,000 (in addition to the above-required limits) if 
the Work (or the Work to be performed by the Subcontractor) includes any of the following: 

i. Caissons and/or piles; 
ii. Major Demolition; 
iii. Excavation and/or utility work; 
iv. Sheeting, shoring, and/or underpinning; 
v. Window washing equipment; or 
vi. Wrecking. 

14.2.7. Professional Liability – Contractor 
A. Unless otherwise specified by CMHA in writing, the Contractor shall maintain professional liability 

insurance (including without limitation for sprinkler and/or fire protection and other design-build 
work included in the Work) without design-build exclusions with a limit not-less than $1,000,000 
each claim and an annual-aggregate limit of not less than $2,000,000. 

B. The professional liability policy shall have an effective date on or before the date that the Contractor 
first started to provide any Project-related services. 

C. Upon submission of the associated certificate of insurance and at each policy renewal, the 
Contractor shall advise CMHA in writing of any actual or alleged claims that may erode the 
professional liability limits. 

D. The Contractor shall maintain the professional liability insurance in effect for no less than 5 years 
after the earlier of the termination of the Contract or Substantial Completion of all Work. 

14.2.8. Additional Property Insurance 
A. For any demolition, blasting, excavating, tunneling, shoring, or similar operations, the Contractor 

shall provide and maintain Property Damage Liability insurance with a limit of liability equal to the 
limit as specified in the applicable provisions of ARTICLE XIV INSURANCE. 

14.2.9. Equipment Coverage 
A. CMHA will not insure or be liable for damage to any Contractor or Subcontractor owned, leased, 

rented, or borrowed tools, equipment, or vehicles. 
B. The Contractor and Subcontractors are solely responsible for maintaining all insurance necessary to 

cover their tools, equipment, and vehicles. 
14.3. Waivers of Subrogation 

14.3.1. To the fullest extent permitted by applicable laws, the Contractor waives all rights against CMHA 
and its agents and employees for damages to the extent covered by any insurance, except rights to the 
proceeds of that insurance. 
A. All policies shall accomplish the waiver of subrogation by endorsement or otherwise. 

14.3.2. CMHA and Contractor waive all rights against each other for damages caused by fire or other perils 
to the extent actual recovery of any insurance proceeds under any property insurance or Builder’s Risk 
insurance applicable to the Work. 
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15. ARTICLE XV INDEMNIFICATION 
15.1. To the fullest extent permitted by Applicable Law, the Contractor shall indemnify, defend, and hold 

harmless the Indemnified Parties from and against all claims, costs, damages, losses, fines, penalties, and 
expenses (including but not limited to all fees and charges of attorneys and other professionals, and all 
court, arbitration, or other dispute-resolution costs) arising out of or in connection with the Project. 

15.2. The Contractor’s indemnification obligation under ARTICLE XV INDEMNIFICATION exists regardless of 
whether or not and the extent to which the claim, damage, loss, fine, penalty, or expense is caused by a 
party indemnified under ARTICLE XV INDEMNIFICATION. 
15.2.1. Nothing in ARTICLE XV INDEMNIFICATION obligates the Contractor to indemnify any individual or 

entity from and against the consequences of that individual or entity’s own negligence. 
15.3. The Contractor’s obligations under ARTICLE XV INDEMNIFICATION shall not extend to the liability of the 

A/E, A/E’s consultants, agents, representatives, or employees for negligent preparation or approval of 
Drawings, Specifications, Change Orders, opinions, and other responsibilities of the A/E, except to the extent 
covered by the Contractor’s insurance. 

15.4. In claims against an Indemnified Party by any direct or indirect employee (or the survivor or personal 
representative of that employee) of the Contractor or a person or entity for whom the Contractor may be 
liable, the indemnification obligation under ARTICLE XV INDEMNIFICATION will not be limited by a limitation 
on the amount or type of damages, compensation, or benefits payable under workers’ compensation acts, 
disability benefit acts, or other employee benefits acts. 

15.5. The Contractor’s indemnification obligation under ARTICLE XV INDEMNIFICATION will survive 
termination of the Contract and Date for Contract Completion. 

15.6. CMHA may deduct from the Contract Sum any claims, losses, fines, penalties, and expenses for which 
the Contractor is liable under ARTICLE XV INDEMNIFICATION. 
15.6.1. If those claims, damages, losses, fines, penalties and expenses exceed the unpaid balance of the 

Contract Sum, the Contractor shall immediately pay the difference to CMHA. 
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16. ARTICLE XVI DAMAGES 
16.1. Liquidated Damages 

16.1.1. If the Contractor fails reach Substantial Completion within the Contract Time for Substantial 
Completion, including any properly approved  extension for the Contract Time for Substantial 
Completion, the Contractor shall pay to CMHA as Liquidated Damages, the sum of $_400.00 for each day 
of delay. 
A. Liquidated Damages for the Date for Contract Completion and any Milestone Dates in the Contract, 

not including Substantial Completion, shall be assessed on in accordance  
B. To the extent that the Contractor’s delay or non-performance is excused under another clause in 

this Contract, Liquidated Damages shall not be due CMHA. 
C. The Contractor remains liable for damages caused other than by delay. 

16.1.2. If CMHA terminates the Contractor’s right to proceed, the resulting damage will consist of 
Liquidated Damages incurred until the Date of Contract Completion, together with any increased costs 
incurred by CMHA in completing the Work. 

16.1.3. If CMHA does not terminate the Contractor’s right to proceed, the resulting damage will consist of 
Liquidated Damages incurred until the Date of Contract Completion. 

16.1.4. If the Contractor fails to achieve a Milestone Date, excluding the Date for Substantial Completion, 
within the associated Contract Time, the Contractor shall (at CMHA’s option) pay to or credit CMHA the 
Liquidated Damages per day sum determined according to the following schedule for each day that the 
Contractor fails to achieve a Milestone within the associated Contract Time.  
. 

Contract Sum Liquidated Damages per day 
Less than $100,000 $200 
From $100,000 to $500,000 $400 
From $500,000.01 to $1,000,000 $500 
From $1,000,000.01 to $3,000,000 $750 
More than $3,000,000 $1,000 

16.1.5. If the Contractor simultaneously fails to achieve two or more Milestones, including the Date for 
Substantial Completion, CMHA shall be entitled to recover the sum of the associated Liquidated 
Damages per day rates. 

16.1.6. The Liquidated Damages described are only intended to compensate CMHA for the direct damages 
it incurs as a result of the Contractor’s failure to achieve the Milestones, including the Date for 
Substantial Completion, within their associated Contract Times. 

16.1.7. The Liquidated Damages described are not intended to compensate CMHA for any damages CMHA 
incurs on account of: 
A. Any claims attributable to the Contractor that are brought by others including Separate Consultants 

and Separate Contractors; or 
B. Any failure of the Contractor to timely, properly, and completely perform the Contract other than 

the failure to achieve the Milestones, including the Date for Substantial Completion, within their 
associated Contract Times. 

16.1.8. The parties acknowledge that the above-listed Liquidated Damages per day sums are not penalties, 
and they each irrevocably waive the right (if any) to challenge the validity and enforceability of those 
Liquidated Damages per day sums. 
A. Notwithstanding any other provision of the Contract Documents to the contrary, if a court 

determines that the Liquidated Damages per day sums or their application are void and 
unenforceable, CMHA shall be entitled to recover the actual damages that it incurs on account of 
the Contractor’s failure to achieve the Date for Substantial Completion and/or one or more of the 
Milestones within the applicable Contract Times. 

16.1.9. In addition to other rights that CMHA may have relative to the Liquidated Damages, CMHA may 
deduct the Liquidated Damages from the Contract Sum as the damages accrue. 
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A. If payments then or thereafter due the Contractor are not sufficient to cover such amounts, the 
Contractor shall immediately pay the amount of the insufficiency to CMHA. To the fullest extent 
permitted by Laws and Regulations, Contractor shall indemnify, defend and hold harmless CMHA, 
from and against all claims, costs, losses, and damages, including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or arbitration or 
other dispute resolution costs, associated with the failure of the Contractor to timely and properly 
reimburse CMHA for any Liquidated Damages.    

16.2. Mutual Waiver of Consequential Damages 
16.2.1. Except as providedLiquidated Damages, CMHA and Contractor each waive against the other all 

Claims for consequential damages that may arise out of or relate to this Contract. 
A. CMHA’s waiver includes Claims for loss of use, income, profit, revenue, financing, cost of capital, 

business and reputation, management and employee productivity, and consequential damages 
arising from termination of the Contract or related to insolvency. 

B. The Contractor’s waiver includes: 
i. Claims for unabsorbed home-office overhead; 
ii. Any other form of overhead in excess of that specifically provided for; 
iii. Delay damages except as otherwise specifically provided for; 
iv. Increased cost of funds for the Project; 
v. Lost opportunity to work on other projects; 
vi. Losses of financing, business, and reputation; 
vii. Loss of profit except anticipated profit, arising directly from properly performed Work; 
viii. Loss of bonding capacity; and 
ix. Consequential damages arising from termination of the Contract or related to insolvency. 

16.2.2. Notwithstanding Section 16.2.1, this Section 16.2: 
A. Does not apply to any damages that would be covered by insurance provided in connection with the 

Project if the Contract did not include Section 16.2.1 ; 
B. Does not apply to the Contractor’s indemnity obligations for third-party claims against the 

Indemnified Parties even if those claims are for damages that Section 16.2.1 would otherwise 
preclude; 

C. Does not preclude CMHA’s recovery of Liquidated Damages; and  
D. Does not apply to Claims for damages arising from CMHA’s or the Contractor’s gross negligence or 

willful misconduct. 
16.3. This ARTICLE 16 hall survive termination of the Contract. 
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17. ARTICLE XVII EQUAL OPPORTUNITY 
17.1. Prohibition Against Discrimination 

17.1.1. During the performance of this Contract, the Contractor agrees as follows: 
A. Contractor shall not discriminate against any employee or applicant for employment because of 

race, color, religion, sex, national origin, or handicap. 
B. The Contactor shall take affirmative action to ensure that applicants are employed, and that 

employees are treated during employment without regard to their race, color, religion, sex, national 
origin, or handicap. 
i. Such action shall include, but not be limited to: 

(a) Employment; 
(b) Upgrading; 
(c) Demotion; 
(d) Transfer 
(e) Recruitment or recruitment advertising; 
(f) Layoff or termination; 
(g) Rates of pay or other forms of compensation; and 
(h) Selection for training, including apprenticeship. 

C. The Contractor shall post in conspicuous places available to employees and applicants for 
employment the notices to be provided by CMHA that explain ARTICLE XVII EQUAL OPPORTUNITY. 

D. The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of 
the Contractor; state that all qualified applicants will receive consideration for employment without 
regard to race, color, religion, sex, national origin, or handicap. 

E. The Contractor shall send, to each labor union or representative of workers with which it has a 
collective bargaining agreement or other contract or understanding, the notice to be provided by 
the Contracting Officer advising the labor union or workers’ representative of the Contractor’s 
commitments under ARTICLE XVII EQUAL OPPORTUNITY, and post copies of the notice in 
conspicuous places available to employees and applicants for employment. 

F. The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, 
and orders of the Secretary of Labor. 

G. The Contractor shall furnish all information and reports required by Executive Order 11246, as 
amended, the Rehabilitation Act of 1973, as amended, and by rules, regulations, and orders of the 
Secretary of Labor, pursuant thereto. 
i. The Contractor shall permit access to its books, records, and accounts by the Secretary of Labor 

for purposes of investigation to ascertain compliance with such rules, regulations, and orders. 
H. In the event of a determination that the Contractor is not in compliance with ARTICLE XVII EQUAL 

OPPORTUNITY or any rule regulations, or order of the Secretary of Labor, this contract may be 
canceled, terminated or suspended in whole or in part, and the Contractor may be declared 
ineligible for further Government Contracts, or Federally assisted construction contracts under the 
procedures authorized, in Executive Order 11246, as amended. 
i. In addition, sanctions may be imposed and remedies invoked against the Contractor as provided 

in Executive Order 11246, as amended, the rules, regulations, and orders of the Secretary of 
Labor, or as otherwise provided by law, including the following as provided by ORC: 
(a) In the event Contractor fails to comply with these nondiscrimination provisions, CMHA shall 

deduct from the amount payable to the Contractor a forfeiture of the statutory penalty 
pursuant to ORC for each person who is discriminated against or intimidated. 

(b) The Contract may be terminated or suspended in whole or in part by CMHA and all money 
due hereunder may be forfeited in the event of a subsequent violation of the foregoing 
nondiscrimination provisions. 

https://www.dol.gov/ofccp/regs/statutes/eo11246.htm
https://www.dol.gov/ofccp/regs/statutes/eo11246.htm
https://www.dol.gov/ofccp/regs/statutes/eo11246.htm
https://www.dol.gov/ofccp/regs/compliance/sec503.htm
https://www.dol.gov/ofccp/regs/statutes/eo11246.htm
https://www.dol.gov/ofccp/regs/statutes/eo11246.htm
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(c) The Contractor shall include the terms and conditions of ARTICLE XVII EQUAL OPPORTUNITY 
in every Subcontract or purchase order unless exempted by the rules, regulations, or orders 
of the Secretary of Labor under Executive Order 11246, as amended, so that these terms 
and conditions will be binding upon each Subcontractor or vendor. 

(d) The Contractor shall take such action with respect to any subcontract or purchase order as 
the Secretary of Housing and Urban Development or the Secretary of Labor may direct as a 
means of enforcing such provisions, including sanctions for noncompliance; provided that if 
the Contractor becomes involved in, or is threatened with, litigation with a subcontractor or 
vendor as a result of such direction, the Contractor may request the United States to enter 
into the litigations to protect the interests of the United States. 

I. Compliance with the requirements of ARTICLE XVII EQUAL OPPORTUNITY shall be to the maximum 
extent consistent with, but not in derogation of compliance with the Indian Self-Determination and 
Education Assistance Act and the Indians Preference clause of this Contract. 

J. The Contractor shall cooperate fully with the States Equal Opportunity Coordinator (EOC), with any 
other official or agency of the state of federal government that seeks to eliminate unlawful 
employment discrimination, and with all other state and federal efforts to assure equal employment 
practices under the Contract. 

https://www.dol.gov/ofccp/regs/statutes/eo11246.htm
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18. ARTICLE XVIII SECTION 3 
18.1. In order to promote Employment, Training, and Contracting Opportunities for Low-Income Persons, the 

Contractor shall participate in CMHA’s Section 3 Program. 
18.2. The Work to be performed under this Contract is subject to the requirements of Section 3 of the 

Housing and Urban Development Act of 1968, as amended. 
18.2.1. The purpose of Section 3 is to ensure that employment and other economic opportunities generated 

by HUD assistance or HUD-assisted projects covered by Section 3, shall, to the greatest extent feasible, 
be directed to low- and very low-income persons, particularly persons who are recipients of HUD 
assistance for housing. 

18.3. The parties to thisContract agree to comply with HUD’s regulations in 24 CFR, which implement Section 
3. 
18.3.1. As evidence by the execution of the Contract, the parties to this Contract certify that they are under 

no contractual or other impediments that would prevent them from complying with the regulations. 
18.4. The Contractor agrees to send to each labor organization or representative of workers with which the 

Contractor has a collective bargaining agreement or other understanding, if any, a narrative advising the 
labor organization or workers’ representative of the Contractor’s commitments, and will post copies of this 
notice in conspicuous places at the work site where both employees and applicants for training and 
employment positions can see the notice. 
18.4.1. The notice shall describe the preference, shall set forth minimum number and job titles subject to 

hire, availability of apprenticeship and training positions, the qualifications for each; and the name and 
location of the person(s) taking applications for each of the positions; and the anticipated date the work 
will begin. 

18.5. The Contractor agrees to include ARTICLE XVIII SECTION 3 in every subcontract subject to compliance 
with regulations in 24 CFR, and agrees to take appropriate action, as provided in an applicable provision of 
the Subcontract or in ARTICLE XVIII SECTION 3, upon a finding that the Subcontractor is in violation of the 
regulations in 24 CFR. 
18.5.1. The Contractor will not Subcontract with any Subcontractor where the Contractor has notice or 

knowledge that the Subcontractor has been found in violation of the regulations in 24 CFR. 
18.6.  The Contractor will certify that any vacant employment positions, including training positions, that are 

filled (1) after the Contractor is selected but before the Contract is executed, and (2) with persons other 
than those to whom the regulations of 24 CFR require employment opportunities to be directed, were not 
filled to circumvent the Contractor’s obligations under 24 CFR. 

18.7. Noncompliance with HUD’s regulations in 24 CFR may result in sanctions, termination of this Contract 
for default, and debarment or suspension from future HUD assisted contracts. 

18.8. Section 3 Reporting Requirements 
18.8.1. Monthly Section 3 Compliance Reports are to be submitted to the Economic Inclusion Coordinator. 
18.8.2. These reports should include a listing of the Contractor's current local workforce, any new hiring or 

subcontracting that has occurred, along with identifying information on all new hires and all 
subcontractors. 

18.9. The Contractor shall cooperate fully with requests for additional Section 3 information and 
documentation as needed by CMHA or the Contracting Authority. 

https://www.law.cornell.edu/cfr/text/24/part-135
https://www.law.cornell.edu/cfr/text/24/part-135
https://www.law.cornell.edu/cfr/text/24/part-135
https://www.law.cornell.edu/cfr/text/24/part-135
https://www.law.cornell.edu/cfr/text/24/part-135
https://www.law.cornell.edu/cfr/text/24/part-135
https://www.law.cornell.edu/cfr/text/24/part-135


Cincinnati Metropolitan Housing Authority    General Terms and Conditions (Construction Contract) 

Horizon Hills Apts – Intersection at Grand & Warsaw Ave.  – Cooling Systems Upgrades & Modifications              
04-29-20  67 

10179650v1 
12654146v2 

19. ARTICLE XIX LABOR STANDARDS 
19.1. Compliance with Davis Bacon and Related Acts requirements 

19.1.1. All rulings and interpretations of the Davis Bacon and Related Acts contained in 29 CFR are herein 
incorporated by reference in this Contract. 

19.2. Minimum Wages 
19.2.1. All laborers and mechanics employed under this Contract in the development or construction of the 

project(s) involved will be paid unconditionally and not less often than once a week, and without 
subsequent deduction or rebate on any account (except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the Copeland Act, the full amount of wages and bona 
fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the Secretary of Labor which is attached hereto and 
made a part hereof, regardless of any contractual relationship which may be alleged to exist between 
the Contractor and such laborers and mechanics. 
A. Contributions made or costs reasonably anticipated for bona fide fringe benefits under the Davis-

Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of 29 CFR; also, regular contributions made or costs incurred 
for more than a weekly period (but not less often than quarterly) under plans, funds, or programs 
which cover the regular weekly period, are deemed to be constructively made or incurred during 
such weekly period. 

B. Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits in the wage 
determination for the classification of work actually performed, without regard to skill, except as 
provided in 29 CFR. 

C. Laborers or mechanics performing work in more than one classification may be compensated at the 
rate specified for each classification for the time actually worked therein; provided that the employer’s 
payroll records accurately set forth the time spent in each classification in which work is performed. 

D. The wage determination (including any additional classification and wage rates conformed under 29 
CFR and the Davis-Bacon poster (WH-1321) shall be posted at all times by the Contractor and its 
Subcontractors at the site of the work in a prominent and accessible place where it can be easily seen 
by the workers. 

19.2.2. Any class of laborers or mechanics, including helpers, which is not listed in the wage determination 
and which is to be employed under the contract shall be classified in conformance with the wage 
determination. 
A. HUD shall approve any additional classification and wage rate and fringe benefits therefor only 

when all the following criteria have been met: 
i. The work to be performed by the classification requested is not performed by a classification in 

the wage determination; 
ii. The classification is utilized in the area by the construction industry; and 
iii. The proposed wage rate, including bona fide fringe benefits, bears a reasonable relationship to 

the wage rates contained in the wage determination. 
B. If the Contractor and the laborers and mechanics to be employed in the classification (if known), or 

their representatives, and HUD or its designee agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report of the action taken shall be 
sent by HUD or its designee to the Administrator of the Wage and Hour Division, Employee 
Standards Administration, U.S. Department of Labor, Washington, DC 20210. 
i. The Administrator, or an authorized  representative, will approve, modify, or disapprove every 

additional classification action within thirty (30) calendar days of receipt and so advise HUD or 
its designee or will notify HUD or its designee within the 30-day period that additional time is 
necessary. 

https://www.dol.gov/whd/govcontracts/dbra.htm
https://www.dol.gov/whd/govcontracts/dbra.htm
https://www.dol.gov/whd/contracts/dbra.htm
https://www.dol.gov/whd/contracts/dbra.htm
https://www.law.cornell.edu/cfr/text/29/5.5
https://www.law.cornell.edu/cfr/text/29/5.5
https://www.law.cornell.edu/cfr/text/29/5.5
https://www.law.cornell.edu/cfr/text/29/5.5
https://www.dol.gov/whd/regs/compliance/posters/fedprojc.pdf
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C. In the event the Contractor, the laborers or mechanics to be employed in the classification or their 
representatives, and HUD or its designee do not agree on the proposed classification and wage rate 
(including the amount designated for fringe benefits, where appropriate), HUD or its designee shall 
refer the questions, including the views of all interested parties and the recommendation of HUD or 
its designee, to the Administrator of the Wage and Hour Division for determination. 
i. The Administrator or an authorized representative, will issue a determination within thirty (30) 

calendar days of receipt and so advise HUD or its designee or will notify HUD or its designee 
within the 30-day period that additional time was necessary. 

D. The wage rate (including fringe benefits where appropriate) shall be paid to all workers performing 
work in the classification under this contract from the first day on which work is performed in 
classification. 

19.2.3. Whenever the minimum wage rate prescribed in the Contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the 
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly 
cash equivalent thereof. 

19.2.4. If the Contractor does not make payments to a trustee or other third person, the Contractor may 
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program; provided that the Secretary 
of Labor has found, upon the written request of the Contractor, that the applicable standards of the 
Davis-Bacon Act have been met. 
A. The Secretary of Labor may require the Contractor to set aside in a separate account assets for the 

meeting of obligations under the plan or program. 
19.3. Withholding of Funds 

19.3.1. HUD or its designee shall, upon its own action or upon written request of an authorized 
representative of the Department of Labor, withhold or cause to be withheld from the Contractor under 
this Contract or any other Federal contract with the same prime Contractor, or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime 
Contractor, so much of the accrued payments or advances as may be considered necessary to pay 
laborers and mechanics, including apprentices, trainees, and helpers, employed by the Contractor or any 
subcontractor the full amount of wages required by the Contract. 
A. In the event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, 

employed or working in the construction or development of the Project, all or part of the wages 
required by the contract, HUD or its designee may, after written notice to the Contractor, take such 
action as may be necessary to cause the suspension of any further payment, advance, or guarantee 
of funds until such violations have ceased. 

B. HUD or its designee may, after written notice to the Contractor or Subcontractor, issue payment to 
the respective employees to whom they are due. 

19.4. Payrolls and Basic Records 
19.4.1. Payrolls and basic records relating thereto shall be maintained by the Contractor during the course 

of the work and preserved for a period of three years thereafter for all laborers and mechanics working 
in the construction or development of the Project. 
A. Such records shall contain: 

i. The name, address, and social security number of each such worker; 
ii. His or her correct classification 
iii. Hourly rates of wages paid 

(a) Including rates of contributions or costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in  the Davis-Bacon Act; 

iv. Daily and weekly number of hours worked; 
v. Deductions made; and 
vi. Actual wages paid. 

https://www.dol.gov/whd/contracts/dbra.htm
https://www.dol.gov/whd/recovery/pwrb/toc.htm
https://www.dol.gov/whd/contracts/dbra.htm
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B. Whenever the Secretary of Labor has found, under 29 CFR, that the wages of any laborer or 
mechanic include the amount of costs reasonably anticipated in providing benefits under a plan or 
program described in the Davis-Bacon Act, the Contractor shall maintain records which show that 
the commitment to provide such benefits is enforceable, that the plan or program is financially 
responsible, and that the plan or program has been communicated in writing to the laborers or 
mechanics affected, and records which show the costs anticipated or the actual cost incurred in 
providing such benefits. 
i. Contractors employing apprentices or trainees under approved programs shall maintain written 

evidence of the registration of apprenticeship programs and certification of trainee programs, 
the registration of the apprentices and trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

19.4.2. The Contractor shall submit for each week in which any contract work is performed a copy of all 
payrolls to the Contracting Officer for transmission to HUD or its designee. 
A. The payrolls submitted shall set out accurately and completely all of the information required to be 

maintained. 
B. This information may be submitted in any form desired. 

i. Optional Form WH-347 is available for this purpose and may be purchased from the 
Superintendent of Documents, U.S. Government Printing Office, Washington, D.C. 20402. 

C. The Contractor is responsible for the submission of copies of payrolls by all Subcontractors 
(Approved by the Office of Management and Budget under OMB Control Number 1214-0149). 
i. Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the 

Contractor or Subcontractor, or his or her agent who pays or supervises the payment of the 
persons employed under the contract and shall certify the following: 
(a) That the payroll for the payroll period contains the information required to be maintained 

and that such information is correct and complete; 
(b) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on 

the contract during the payroll period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions have been made either directly 
or from the full wages earned, other than permissible deductions as set forth in 29 CFR; and 

(c) That each laborer or mechanic has been paid not less than the applicable wage rates and 
fringe benefits or cash equivalents for the classification of work performed, as specified in 
the applicable wage determination incorporated in to the Contract. 

ii. The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH-347 shall satisfy the requirements for submission of the “Statement of 
Compliance”. 

iii. The falsification of any of the above certifications may subject the Contractor or Subcontractor 
to civil or criminal prosecution under Title 18 and Title 31 of the United States Code. 

19.4.3. Records 
A. The Contractor or Subcontractor shall make the records available for inspection, copying, or 

transcription by authorized representatives of HUD or its designee, the Contracting Officer, or the 
Department of Labor and shall permit such representatives to interview employees during working 
hours on the job. 

B. If the Contractor or Subcontractor fails to submit the required records or to make them available, 
HUD or its designee may, after written notice to the Contractor, take such action as may be 
necessary to cause the suspension of any further payment, advance, or guarantee of funds. 

C. Furthermore, failure to submit the required records upon request or to make such records available 
may be grounds for debarment action pursuant to 29 CFR. 

19.5. Apprentices & Trainees 

https://www.law.cornell.edu/cfr/text/29/5.5
https://www.dol.gov/whd/contracts/dbra.htm
https://www.law.cornell.edu/cfr/text/29/part-3
https://www.law.cornell.edu/cfr/text/29/5.12
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19.5.1. Apprentices will be permitted to work at less than predetermined rate for the work they performed 
when they are employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and Training Administration, Office of 
Apprenticeship and Training, Employer and labor Services (OATELS), or with a State Apprenticeship 
Agency recognized by OATELS, or if a person is employed in his or her first ninety (90) calendar days of 
probationary employment as an apprentice in such an apprenticeship program, who is not individually 
registered in the program, but who has been certified by OATELS or a State Apprenticeship Agency 
(where appropriate) to be eligible for probationary employment as an apprentice. 
A. The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not 

be greater than the ratio permitted to the Contractor as to the entire work force under the 
registered program. 
i. Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise 

employed , shall be paid not less than the applicable wage rate on the wage determination for 
the classification of work actually performed. 

ii. In addition, any apprentice performing work on the job site in excess of the ratio permitted 
under the registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed. 

B. Where a Contractor is performing construction on a project in a locality other than that in which 
registered, the ratios and wage rates (expressed in percentages of the journeyman’s hourly rate) 
specified in the Contractor’s or subcontractor’s registered program shall be observed. 

C. Every apprentice must be paid at not less than the rate specified in the registered program for the 
apprentice’s level of progress, expressed as a percentage of the journeyman hourly rate specified in 
the applicable wage determination. 
i. Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship 

program. 
ii. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full 

amount of fringe benefits listed on the wage determination for the applicable classification. 
iii. If the Administrator of the Wage and Hour Division determines that a different practice prevails 

for the applicable apprentice classification, fringes shall be paid in accordance with that 
determination. 

D. In the event OATELS, or a State Apprenticeship Agency recognized by OATELS, withdraws approval 
of an apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at 
less than the applicable predetermined rate for the work performed until an acceptable program is 
approved. 

19.5.2. Trainees 
A. Except as provided for in 29 CFR, trainees will not be permitted to work at less than the 

predetermined rate for the work performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the 
U.S. Department of Labor, Employment and Training Administration. 

B. The ratio of trainees to journeymen on the job site shall not be greater than permitted under the 
plan approved by the Employment and Training Administration. 

C. Every trainee must be paid at not less than the rate specified in the approved program for the 
trainee’s level of progress, expressed as a percentage of the journeyman hourly rate specified in the 
applicable wage determination. 
i. Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. 
ii. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of 

fringe benefits listed in the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding 
journeyman wage rate in the wage determination which provides for less than full fringe 
benefits for apprentices. 

https://www.law.cornell.edu/cfr/text/29/5.16
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iii. Any employee listed on the payroll at a trainee rate who is not registered and participating in a 
training plan approved by the Employment and Training Administration shall be paid not less 
than the applicable wage rate in the wage determination for the classification of work actually 
performed. 

iv. In addition, any trainee performing work on the job site in excess of the ratio permitted under 
the registered program shall be paid not less than the applicable wage rate in the wage 
determination for the work actually performed. 

D. In the event the Employment and Training Administration withdraws approval of a training program, 
the Contractor will no longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work until an acceptable program is approved. 

19.5.3. Equal Employment Opportunity 
A. The utilization of apprentices, trainees, and journeymen shall be in conformity with the equal 

employment opportunity requirements of Executive Order 11246, as amended and 29 CFR. 
19.6. Compliance with Copeland Act requirements 

19.6.1. The requirements of 29 CFR, which are hereby incorporated by reference in this Contract 
19.7. Contract Termination; Debarment 

19.7.1. A breach of ARTICLE XIX LABOR STANDARDS may be grounds for termination of the Contract and for 
debarment as a Contractor and a subcontractor. 

19.8. Disputes Concerning Labor Standards 
19.8.1. Disputes arising out of the labor standards provisions of Disputes Concerning Labor Standards shall 

not be subject to ARTICLE XI DISPUTE RESOLUTION/CLAIM PROCEDURE of this contract. 
A. Such disputes shall be resolved in accordance with the procedures of the Department of Labor. 

19.8.2. Disputes within the meaning of Disputes Concerning Labor Standards include disputes between the 
Contractor (or any of its Subcontractors) and CMHA, HUD, the U.S. Department of Labor, or the 
employees or their representatives. 

19.9. Certification of Eligibility 
19.9.1. By entering into this Contract, the Contractor certifies that neither it (nor he or she) nor any person 

or firm who has an interest in the Contractor’s firm is a person or firm ineligible to be awarded contracts 
by virtue of the Davis-Bacon Act or 29 CFR. 

19.9.2. No part of this Contract shall be subcontracted to any person or firm ineligible for award of a United 
States Government contract by virtue of the Davis-Bacon Act or 29 CFR. 

19.9.3. The penalty for making false statements is prescribed in the U. S. Criminal Code 18 U.S.C. 
19.10. Contract Work Hours and Safety Standards Act 

19.10.1. As used in 19.10 - Contract Work Hours and Safety Standards Act, the terms “laborers” and 
“mechanics” include watchmen and guards. 

19.10.2. Overtime Requirements 
A. No Contractor or Subcontractor contracting for any part of the Contract Work which may require or 

involve the employment of laborers or mechanics, including watchmen and guards, shall require or 
permit any such laborer or mechanic in any workweek in which the individual is employed on such 
work to work in excess of 40 hours in such workweek unless such laborer or mechanic receives 
compensation at a rate not less than one and one half pay for all hours worked in excess of 40 hours 
in such workweek. 

19.10.3. Violation; liability for unpaid wages; Liquidated Damages 
A. In the event of any violation, the Contractor and any Subcontractor responsible therefor shall be 

liable for the unpaid wages. 
B. In addition, such Contractor and Subcontractor shall be liable to the United States (in the case of 

work done under contract for the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. 

https://www.dol.gov/ofccp/regs/statutes/eo11246.htm
https://www.law.cornell.edu/cfr/text/29/part-30
https://www.law.cornell.edu/cfr/text/29/part-3
https://www.dol.gov/whd/contracts/dbra.htm
https://www.law.cornell.edu/cfr/text/29/5.12
https://www.dol.gov/whd/contracts/dbra.htm
https://www.law.cornell.edu/cfr/text/29/5.12
https://www.law.cornell.edu/uscode/text/18/1001
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C. Such liquidated damages shall be computed with respect to each individual laborer or mechanic 
(including watchmen and guards) employed in violation, in the sum of $10 for each calendar day on 
which such individual was required or permitted to work in excess of the standard workweek of 40 
hours without payment of the overtime wages. 

19.10.4. Withholding for unpaid wages and liquidated damages 
A. HUD or its designee shall upon its own action or upon written request of an authorized 

representative of the Department of Labor withhold or cause to be withheld, from any moneys 
payable on account of Work performed by the Contractor or Subcontractor under any such Contract 
or any Federal contract with the same prime Contractor, or any other Federally-assisted contract 
subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime 
Contractor, such sums as may be determined to be necessary to satisfy any liabilities of such 
Contractor or Subcontractor for unpaid wages and liquidated damages.  

19.11. Subcontracts 
19.11.1. The Contractor or Subcontractor shall insert in any Subcontracts all the provisions contained in 

Subcontracts, and such other clauses as HUD or its designee may by appropriate instructions require, 
and also a clause requiring the Subcontractors to include these provisions in any lower tier Subcontracts. 

19.11.2. The prime Contractor shall be responsible for the compliance by any Subcontractor or lower tier 
Subcontractor with all these provisions. 

19.12. Non-Federal Prevailing Wage Rates 
19.12.1. Any prevailing wage rate (including basic hourly rate and any fringe benefits), determined under 

State or tribal law to be prevailing, with respect to any employee in any trade or position employed 
under the Contract, is inapplicable to the Contract and shall not be enforced against the Contractor or 
any Subcontractor, with respect to employees engaged under the contract whenever such non-Federal 
prevailing wage rate exceeds: 
A. The applicable wage rate determined by the Secretary of Labor pursuant to the Davis-Bacon Act (40 

U.S.C.) to be prevailing in the locality with respect to such trade; 
B. An applicable apprentice wage rate based thereon specified in an apprenticeship program 

registered with the U.S. Department of Labor (DOL) or a DOL- recognized State Apprenticeship 
Agency; or 

C. An applicable trainee wage rate based thereon specified in a DOL-certified trainee program. 

https://www.dol.gov/whd/contracts/dbra.htm
https://www.law.cornell.edu/uscode/text/40/3141
https://www.law.cornell.edu/uscode/text/40/3141
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20. ARTICLE XX HEALTH, SAFETY AND ACCIDENT PREVENTION 
20.1.  General Contractor Requirements 

20.1.1. In performing this Contract, the Contractor shall: 
A. Take reasonable precautions to ensure safety of individuals on the Project; 
B. Ensure that no laborer or mechanic shall be required to work in surroundings or under working 

conditions which are unsanitary, hazardous, or dangerous to his/her health and/or safety as 
determined under construction safety and health standards promulgated by the Secretary of Labor 
by regulation; 

C. Protect the lives, health, and safety of other persons; 
D. Prevent damage to property, materials, supplies, and equipment; and 
E. Avoid work interruptions. 

20.1.2. For these purposes, the Contractor shall: 
A. Comply with regulations and standards issued by the Secretary of Labor . 

i. Failure to comply may result in imposition of sanctions pursuant to the Contract Work Hours 
and Safety Standards Act; and 

B. Include the terms of ARTICLE XX HEALTH, SAFETY AND ACCIDENT PREVENTION in every Subcontract 
that such terms will be binding on each Subcontractor. 

C. The Contractor shall be responsible for its Subcontractors’ compliance with the provisions of 
ARTICLE XX HEALTH, SAFETY AND ACCIDENT PREVENTION. 
i. The Contractor shall take such action with respect to any Subcontract as CMHA, the Secretary of 

Housing or Secretary of Labor shall direct as a means of enforcing such provisions. 
D. The Contractor shall maintain an accurate record of exposure data on all accidents incident to work 

performed under this Contract resulting in death, traumatic injury, occupational diseases or 
damages to property, materials, supplies, or equipment, and shall report this data in the manner 
prescribed by 29 CFR; 

E. The Contractor shall pay any fine or cost incurred because of Contractor’s violation, or alleged 
violation, of any Applicable Law. 

20.2. Notification of Non-Compliance Procedure 
20.2.1. To the extent CMHA is aware of Contractor’s noncompliance with the safety requirements in the 

Contract, CMHA shall notify the Contractor of any noncompliance with these requirements and of the 
corrective action required.  However, CMHA’s failure to notify Contractor of noncompliance with any 
applicable safety requirements, does not relieve Contractor of any obligation to comply with safety 
requirements for the Project.  
A. This notice, when delivered to the Contractor or the Contractor’s representative at the site of the 

work, shall be deemed sufficient notice of the noncompliance and corrective action required. 
20.2.2. After receiving the notice, the Contractor shall immediately take corrective action. 
20.2.3. If the Contractor fails or refuses to take corrective action promptly, CMHA may issue an order 

stopping all or part of the work until satisfactory corrective action has been taken. 
20.2.4. The Contractor shall not base any claim or request for equitable adjustment for additional time or 

money on any stop order issued under Section 20.2. 
20.3. Safety Plan 

20.3.1. The Contractor is responsible for designing and implementing its own site-specific safety plan, 
including compliance with OSHA regulations and such plan shall meet or exceed CMHA’s site-specific 
safety plan (if any). 

20.3.2. Before starting any Work, the Contractor shall submit to CMHA a copy of the Contractor’s site-
specific safety plan and safety manuals. 

20.4. Safety Data Sheets 
20.4.1. The Contractor shall identify any material it uses at the Site with a Safety Data Sheet (“SDS”) 

meeting the requirements of OSHA’s Hazardous Communication Standard. 
20.4.2. The Contractor shall maintain a notebook containing all of its applicable SDSs. 

A. This notebook shall be kept at the Site for the duration of the Project. 

https://www.law.cornell.edu/cfr/text/29/part-1904
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20.5. Hazardous Materials 
20.5.1. Prohibition Against Hazardous Materials 

A. The Contractor shall not introduce Hazardous Materials to the Project 
20.5.2. Work Stoppage Due to Hazardous Materials 

A. If the Contractor encounters material the Contractor reasonably believes to be, or contain, a 
Hazardous Material that has not been rendered harmless, the Contractor shall immediately stop 
Work in the affected area and verbally report the condition to CMHA, and within one (1) business 
day deliver written notice of the condition to CMHA. 

B. CMHA will promptly determine the necessity of CMHA retaining a qualified environmental 
consultant to evaluate the suspected Hazardous Material and to issue a related written report. 
i. Where appropriate, CMHA will engage a licensed abatement contractor to remove the material 

or render it harmless as directed. 
C. The Contractor shall resume Work in the affected area upon written notice from CMHA that: 

i. The suspect material was evaluated and found not to be or contain a Hazardous Material; or 
ii. The suspect material has been removed or rendered harmless. 

D. If the Contractor knowingly or negligently proceeds with the Work in an area where a Hazardous 
Material exists and has not been rendered harmless, the Contractor shall be solely responsible for 
all related claims, damages, losses, and expenses, including, but not limited to, attorneys’ fees, 
arising out of or resulting from performing the Work in the affected area.  Further, to the fullest 
extent permitted by Laws and Regulations, Contractor shall indemnify, defend and hold harmless 
CMHA, from and against all claims, costs, losses, and damages, including but not limited to all fees 
and charges of engineers, architects, attorneys, and other professionals and all court or arbitration 
or other dispute resolution costs, associated with Contractor knowingly or negligently proceeds with 
the Work in an area where a Hazardous Material exists and has not been rendered harmless. 

E. The term “rendered harmless” means that the level of exposure is less than any applicable exposure 
standards set forth in Applicable Law. 

20.6. Fires or Hot-Work 
20.6.1. Contractor shall not burn any fires on the Site(s). 

A. The Contractor shall notify the Project Manager twenty-four (24) hours before the start of non-
routine or non-recurring hot-work. 
i. Use of sources of fire, flame or sparks and flammable materials shall be kept to an absolute 

minimum. 
ii. At the beginning of the Project, the Contractor shall inform the Project Manager of its intent to 

use blowtorches, welding apparatus or similar exposed flame and sparking devices. 
iii. Similar notice shall be given in regard to the use of flammable liquids, adhesives, and cleaners. 

B. The Contractor shall furnish an appropriate number of fire extinguishers (minimum of 1), which shall 
be within the immediate areas where work is being done at all times. 
i. The extinguisher shall be adequate and suitable for the class of fire likely to be caused by the 

Contractor’s operations. 
20.7. Explosives and Blasting 

20.7.1. The Contractor shall not conduct blasting on, or bring explosives to the Work Site without written 
approval of CMHA and other authorities with jurisdiction. 

20.7.2. The Contractor shall perform all blasting, storing, and handling of explosives as required under 
Applicable Law. 

20.7.3. The Contractor shall carry appropriate liability insurance coverage, as required by the Contract 
Documents, for its blasting and explosives storage and handling operations. 
A. Immediately upon request, the Contractor shall deliver evidence of that insurance to CMHA. 
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21. ARTICLE XXI CONTRACT DOCUMENTS AND CONTRACT RECORDS 
21.1. Examination and Retention of Contractor’s Records 

21.1.1. CMHA, HUD, or the Comptroller of the United States, or any of their duly authorized representatives 
shall, until three (3) years after final payment under this Contract, have access to and the right to 
examine any of the Contractor’s directly pertinent books, documents, papers, or other records involving 
transactions related to this Contract for the purpose of making audit, examination, excerpts, and 
transcriptions. 

21.1.2. The Contractor agrees to include in first-tier Subcontracts under this Contract a clause substantially 
the same as 21.1.1. 
A. “Subcontract,” as used in Examination and Retention of Contractor’s Records, excludes purchase 

orders not exceeding $10,000. 
21.1.3. The periods of access and examination for records relating to (1) appeals under ARTICLE XI DISPUTE 

RESOLUTION/CLAIM PROCEDURE of this contract, (2) litigation or settlement of claims arising from the 
performance of this Contract, or (3) costs and expenses of this Contract to which CMHA, HUD, or 
Comptroller General or any of their duly authorized representatives has taken exception shall continue 
until disposition of such appeals, litigation, claims, or exceptions. 

21.1.4. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify, defend and 
hold harmless CMHA, from and against all claims, costs, losses, and damages, including but not limited 
to all fees and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs, arising out of or related to any dispute regarding what 
Person or Persons should be given access to the documents under Section 21.1. 

21.1.5. The right of inspection, audit, and reproduction extends to all documents necessary to permit CMHA, 
or its agents, to perform a complete evaluation of all of the Contractor’s costs related to the Project, 
including, but not limited to, the cost of pricing data submitted along with the computations and 
projections used therein. 

21.1.6. If the Contract has been terminated, in whole or in part, the records relating to the Work terminated 
shall be made available to CMHA for a period of six (6) years from the date of  termination. 

21.2. Examination and Audit of Contractor’s Records 
21.2.1. CMHA may examine all books, records, documents and other data of the Contractor and its 

Subcontractors related to the bidding, pricing, or performance of the Work for any purpose, including, 
but not limited to, evaluating any Contractor Payment Request, Proposal, Modification, or Claim. 

21.2.2. The above referenced materials shall be made available at the office of the Contractor or 
Subcontractor, as applicable, at all reasonable times for inspection, audit, and reproduction until the 
expiration of six (6) years after the date of Substantial Completion of all Work. 
A. The Contractor shall maintain, and require its Subcontractors to maintain, complete and accurate 

business records at its principal place of business. 
i. If the principal place of business is greater than 50 miles from the Site, the Contractor shall 

timely make records available, and shall require its Subcontractors to timely make records 
available, at the office of CMHA upon request for the records. 

B. To the extent that the Contractor or Subcontractor, as applicable, informs CMHA in writing that any 
documents provided to CMHA are trade secrets, CMHA shall treat these documents, to the extent 
permitted by law, as trade secrets of the Contractor or Subcontractor, as applicable. 
i. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify, defend and 

hold harmless CMHA, from and against all claims, costs, losses, and damages, including but not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 
court or arbitration or other dispute resolution costs, arising out of or related to any dispute 
regarding what Person or Persons should be given access to the documents under Section 21.2.   

21.2.3. The right of inspection, audit, and reproduction extends to all documents necessary to permit 
adequate evaluation of the cost of pricing data submitted along with the computations and projections 
used therein. 
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21.2.4. If the Contract has been terminated, in whole or in part, the records relating to the Work terminated 
shall be made available to CMHA for a period of six (6) years from the date of termination. 

21.2.5. Records that relate to disputes, litigation, or settlement of Claims arising out of the performance of 
the Work shall be made available until the dispute, litigation or Claims have been finally decided or 
settled. 

21.3. Ownership of Contract Documents 
21.3.1. CMHA shall have exclusive ownership of, all proprietary interest in, and the right to full and 

exclusive possession of all information, materials and documents discovered or produced by Contractor 
pursuant to the terms of this Contract, including but not limited to reports, memoranda, drawings or 
letters concerning the research and reporting tasks of this Contract. 

21.3.2. For data other than computer software, the Contractor grants to CMHA and others acting on its 
behalf, a paid-up, nonexclusive, irrevocable, world-wide license in such copyrighted data to reproduce, 
prepare derivative works, distribute copies to the public, and perform publicly and display publicly by or 
on behalf of CMHA. 

21.3.3. CMHA alone owns the Contractor’s Documents and the Contract Documents and every right, title, 
and interest therein. 

21.3.4. The Contractor must execute and deliver and cause its agents and subcontractors to execute and 
deliver, to CMHA any transfers, assignments, documents or other instruments necessary to vest in CMHA 
the complete right, title, interest in and ownership of the Contractor’s Documents. 

21.3.5. The Contractor may retain copies of the Contractor’s Documents and the Contract Documents for 
information, reference, and performance of the Work. 

21.3.6. The submission or distribution of the Contractor’s Documents or the Contract Documents to meet 
official regulatory requirements or for similar purposes in connection with the Project is not a waiver of 
CMHA’s reserved rights in the Contractor’s Documents. 
A. Any unauthorized use of the Contractor’s Documents or the Contract Documents shall be at the sole 

risk of the entity making the unauthorized use. 
21.4. Intent of Contract Documents 

21.4.1. The intent of the Contract Documents is to include all items necessary for the proper execution and 
completion of Work by the Contractor. 

21.4.2. The Contract Documents are complementary, and what is required by one is binding as if required 
by all. 

21.4.3. The Contractor shall provide all labor materials necessary for the entire completion of the Work 
described in the Contract Documents and reasonably inferable to produce the intended results. 

21.4.4. The Drawings govern dimensions, details, and location of the Work. 
A. The Specifications govern the quality of materials and workmanship. 

21.4.5. The organization of the Specifications in divisions, sections, and articles, and the arrangement of 
Drawings shall not restrict the Contractor in dividing the Work among Subcontractors or in establishing 
the extent of Work to be performed by any trade. 

21.4.6. Unless otherwise defined in the Contract Documents, words that have well known technical or 
construction industry meanings are used within those recognized meanings. 

21.5. Use of Electronic Files 
21.5.1. CMHA and Contractor reasonably expect that they will provide Electronic Files to each other to 

facilitate the design and construction of the Project consistent with current practices and customs in the 
construction industry. 

21.5.2. CMHA and Contractor acknowledge that the use of Electronic Files involves risks not generally 
associated with the use of paper documents. 
A. Those risks may include, but not be limited to, alteration (inadvertent or intentional) and 

deterioration, both of which may not be apparent through casual observation. 
21.5.3. In the event of a discrepancy between information contained in a paper version of a document and 

the Electronic File of that document, the paper will govern. 
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21.5.4. Use of Electronic Files does not relieve the Contractor of its responsibility for the preparation, 
completeness, or accuracy of the Contractor’s Documents. 

21.6. Order of Precedence 
21.6.1. In the event of any inconsistency or conflict within any of the Contract Documents, the Contractor 

shall provide the better quality of Work and comply with the stricter requirement. 
21.6.2. In the event of a conflict between the contract and any applicable state or local law or regulation, 

the state or local law or regulation shall prevail; provided that such state or local law or regulation does 
not conflict with, or is less restrictive than applicable federal law, regulation, or Executive Order. 
A. In the event of such a conflict, applicable federal law, regulation, and Executive Order shall prevail. 
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22. ARTICLE XXII MISCELLANEOUS 
22.1. Assignment 

22.1.1. The Contractor shall not assign or transfer any interest in this Contract; except that Claims for 
monies due or to become due from CMHA under the Contract may be assigned to a bank, trust 
company, or other financial institution. 
A. Such assignments of claims shall only be made with the written concurrence of CMHA. 
B. If the Contractor is a partnership, this contract shall inure to the benefit of the surviving or 

remaining member(s) of such partnership as approved by CMHA. 
22.1.2. Assignment of Antitrust Claims: 

A. By signing the Agreement, the Contractor assigns, conveys and transfers to CMHA any right, title, 
and interest to any claims or causes of action it may have or acquire under state or federal antitrust 
laws relating to any goods, products, or services purchased, procured, or rendered to CMHA 
pursuant to the Contract. 

22.1.3. CMHA and Contractor each bind themselves, their successors, assigns and legal representatives, to 
the other party to this Contract and to the successors, assigns, and legal representatives of the other 
party with respect to the Contract. 

22.2. Contractor Performance Evaluation 
22.2.1. CMHA may evaluate the Contractor’s Performance at any time including without limitation during 

the progress of the Work, at the completion of a phase of the Project, and/or completion of the Project. 
22.2.2. CMHA shall retain the evaluation. 

A. The Contractor may request a copy of the completed evaluation(s). 
i. If the Contractor wishes to comment or take exception to any rating or remark, the Contractor 

must send a response in writing to CMHA within thirty (30) calendar days of Contract 
Completion and/or Termination. 

B. CMHA may use the evaluation(s) in determining the responsibility of the Contractor for award of 
future contracts. 

C. Poor evaluations may lead to a determination that Contractor is not responsible and therefore 
ineligible for award of future contracts for a period of not less than one year. 

D. CMHA may request information from the Contractor for use in evaluating the A/E’s performance. 
i. If information is requested, the Contractor shall comply in a timely and responsive manner. 

E. If a breach of the Contract is committed by the Contractor or is attributable to a Subcontractor, that 
breach will be used in the responsibility analysis of the Contractor and Subcontractor (where 
applicable) for future contracts or subcontracts for a period of five (5) years after the date of the 
breach unless said breach results in Contractor being placed on debarment list, then for the period 
provided therein. 

22.3. Prohibition Against Liens 
22.3.1. The Contractor is prohibited from placing a lien on CMHA’s property. 

A. This prohibition shall apply to all Subcontractors at any tier and all materials suppliers. 
22.4. Conflict of Interest 

22.4.1. Interest of Members of Congress 
A. No member of or delegate to the Congress of the United States of America shall be admitted to any 

share or part of this contract or to any benefit that may arise therefrom. 
22.4.2. Interest of Members, Officers, or Employees and Former Members, Officers, or Employees 

A. No member, officer, or employee of CMHA, no member of the governing body of the locality in 
which the Project is situated, no member of the governing body of the locality in which CMHA was 
activated, and no other public official of such locality or localities who exercises any functions or 
responsibilities with respect to the Project, shall, during his or her tenure, or for one year thereafter, 
have any interest, direct or indirect, in this Contract or the proceeds thereof. 

22.5. Limitation on Payments Made to Influence Certain Federal Financial Transactions 
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22.5.1. The Contractor agrees to comply with Title 31, United States Code which prohibits the use of Federal 
appropriated funds to pay any person for influencing or attempting to influence an officer or employee 
of any agency, a Member of Congress, and officer or employee of Congress, or an employee of a 
Member of Congress in connection with any of the following covered Federal actions: 
A. The awarding of any Federal contract; 
B. The making of any Federal grant; 
C. The making of any Federal loan; 
D. The entering into of any cooperative agreement; or 
E. The modification of any Federal Contract, grant, loan, or cooperative agreement. 

22.5.2. The Contractor further agrees to comply with the requirement of the Act to furnish a disclosure 
(OMB Standard Form LLL, Disclosure of Lobbying Activities) if any funds other than Federal appropriated 
funds (including profit or fee received under a covered Federal transaction) have been paid, or will be 
paid, to any person for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with a Federal contract, grant, loan, or cooperative agreement. 

22.6. Procurement of Recovered Materials 
22.6.1. In accordance with the Solid Waste Disposal Act, as amended by the Resource Conservation and 

Recovery Act, the Contractor shall procure items designated in guidelines of the Environmental 
Protection Agency (EPA) 40 CFR that contain the highest percentage of recovered materials practicable, 
consistent with maintaining a satisfactory level of competition. 
A. The Contractor shall procure items designated in the EPA guidelines that contain the highest 

percentage of recovered materials practicable unless the Contractor determines that such items: 
i. Are not reasonably available in a reasonable period of time; 
ii. Fail to meet reasonable performance standards, which shall be determined on the basis of the 

guidelines of the National Institute of Standards and Technology, if applicable to the item; or 
iii. Are only available at an unreasonable price. 

22.6.2. 22.6.1 shall apply to items purchased under this contract where: 
A. The Contractor purchases in excess of $10,000 of the item under this contract; or  
B. During the preceding: 

i. Purchased any amount of the items for use under a contract that was funded with Federal 
appropriations and was with a Federal agency or a State agency or agency of a political 
subdivision of a State; and 

ii. Purchased a total of in excess of $10,000 of the item both under and outside that contract. 
22.7. Royalties and Patents 

22.7.1. The Contractor shall pay all royalties and license fees and assume all costs incident to the use, in the 
performance of the Work or the incorporation in the Work, of any design, inventions, process, product, 
or devise that is the subject of patent rights or copyrights held by others. 
A. Contractor shall defined all suits or claims for infringement of any patent rights or copyrights and 

shall save CMHA harmless from loss on account thereof; except that CMHA shall be responsible for 
all such loss when a particular design, process, or the product of a particular manufacturer or 
manufacturers is specified and the Contractor has no reason to believe that the specified design, 
process, or product is an infringements. 

B. If, however, the Contractor has reason to believe that any design, process or product specified is an 
infringement of a patent or copyright, the Contractor shall promptly notify the Contracting Officer. 
i. Failure to give such notice shall make the Contractor responsible for resultant loss. 

22.8. Contract Time for Substantial Completion 
22.8.1. The Contractor shall have the Work Substantially Complete within _90_calendar days of the date for 

commencement of the Work established in the Notice to Proceed issued by CMHA.  If a Notice to 
Proceed is not issued, the date for commencement of the Work shall be the effective date of the 
Contract. 

22.9. Other Contracts 

https://www.law.cornell.edu/cfr/text/40/part-247
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22.9.1. CMHA may undertake or award other contracts for additional work at or near the site of the Work 
under this contract. 

22.9.2. The Contractor shall fully cooperate with the other contractors and with CMHA employees and shall 
carefully adapt scheduling and performing the work under this Contract to accommodate the additional 
work, heeding any direction that may be provided by CMHA. 

22.9.3. The Contractor shall not commit or permit any act that will interfere with the performance of work 
by any other contractor or by CMHA employees. 

22.10. Drug-Free Workplace 
22.10.1. Each contractor shall be enrolled in and in good standing and shall require all subcontractors 

with whom the Contractor is in contract for the public improvement to be enrolled in and be in good 
standing in the Bureau of Workers’ Compensation’s Drug-Free Workplace Program or a comparable 
program approved by the Bureau that meets the requirements specified in the Revised Code prior to a 
subcontractor providing labor at the Project site of the public improvement. 

22.11. Energy Efficiency and Sustainability Requirements 
22.11.1. The Contractor shall comply with mandatory standards and policies relating to energy efficiency 

which are contained in the energy conservation plan issued in compliance with the Energy Policy and 
Conservation Act  for the State in which the work under the contract is performed. 

22.11.2. If the Project is designed and constructed under the Leadership in Energy and Environmental 
Design (“LEED”) Rating System developed by the U.S. Green Building Council or another rigorous rating 
system used to facilitate achievement of sustainability goals for the Project, the Contractor shall provide 
submittals certifying achievement of sustainable designed rating system criteria for verification by the 
Green Building Certification Institute or other third party in accordance with the Contract Documents. 

22.12. Clean Air and Water 
22.12.1. The Contactor shall comply with the Clean Air Act, as amended 42 USC, the Federal Water 

Pollution Control Water Act, as amended 33 U.S.C., and standards issued pursuant thereto in the 
facilities in which this Contract is to be performed. 

22.13. Public Relations 
22.13.1. Public relations or publicity about the Project shall be solely within the control of and consent of 

CMHA. 
22.13.2. Contractor shall submit to CMHA all advertising and publicity related matter relating to this 

Contract, including without limitation, information provided in social media, wherein CMHA’s name is 
mentioned or language used from which the connection of CMHA’s name may, in CMHA’s judgment, be 
inferred or implied. 
A. Contractor shall not publish or use such advertising and publicity matters without prior express 

written consent of CMHA. 
22.14. Governing Law 

22.14.1. This Contract shall be governed and construed exclusively by its terms and by the laws of the 
State of Ohio and any suit filed to enforce any term of this Contract shall be filed only in a court of 
competent jurisdiction in Hamilton County, Ohio. 

22.14.2. The parties to this Contract shall comply with applicable law. 
22.15. Written Notice 

22.15.1. Notice under the Contract Documents shall be validly given if: 
A. Delivered personally to a member of the organization for whom the notice is intended. 

22.16. Taxes 
22.16.1. Parties acknowledge that CMHA is a tax exempt entity and Contractor must use tax exemption 

status for all purchases made for the Project in which tax emption is permitted under law. 
22.17. Computing Time 

22.17.1. When the Contract Documents refer to a period of time by a number of days, the period shall be 
computed to exclude the first and include the last day of the period. 
A. If the last day of the period falls on a Saturday or Sunday, or a legal holiday, that say shall be omitted 

from the computation and the period shall end on the next business day. 

https://www.law.cornell.edu/uscode/text/42/7401
https://www.law.cornell.edu/uscode/text/33/1251
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22.17.2. Except as excluded, the Contract Times and all other periods referred to in the Contract 
Documents includes Saturdays, Sundays, and all days defined as legal holidays below. 

22.17.3. The standard workdays for the Work are Monday through Friday, excluding legal holidays. 
22.17.4. The Legal Holidays are as follows: 

A. New Year’s Day 
B. Martin Luther King Jr. Day 
C. President’s Day 
D. Memorial Day 
E. Independence Day 
F. Labor Day 
G. Columbus Day 
H.  Veterans Day 
I. Thanksgiving Day 
J. Christmas Day 

22.18. Time is of the Essence 
22.18.1. All time limits set forth in the Contract Documents are of the essence. 

A. By signing this Contract, Contractor acknowledges that the Contract Times are reasonable, taking 
into consideration the usual weather and other conditions prevailing in the locality of the Project. 

B. By signing the Construction Progress Schedule, the Contractor acknowledges that the specified 
Milestone dates and the Date for Substantial Completion are reasonable, taking into consideration 
the usual weather and other conditions prevailing in the locality of the Project. 

22.18.2. The Notice to Proceed establishes the date for commencement of the Work. 
22.18.3. The Contractor acknowledges that it may be subject to interference, disruption, hindrance, or 

delay in the progress of the Work from any cause. 
A. The sole remedy for such interference, disruption, hindrance, or delay shall be an extension of the 

Contract TimeMODIFICATIONS, unless otherwise required by law. 
22.19. Extent of Contract 

22.19.1. The Contract Documents represent the entire and integrated agreement between CMHA and 
the Contractor and supersede all prior negotiations, representations, or agreement, either written or 
oral. 

22.19.2. This Contract may be executed in any number of counterparts, each of which shall be regarded 
as original and all of which constitute but one and the same instrument. 

22.19.3. The captions and headings in this Contract are for convenience only and in no way define, limit, 
or describe the scope or intent of any of the provisions or sections hereof. 

22.20. Severability 
22.20.1. If any provision of this Contract is determined by a court having jurisdiction to be unenforceable 

to any extent, the rest of the provisions of this Contract will remain enforceable to the fullest extent 
permitted by law. 

22.21. Facsimile/Electronic Mail Signature 
22.21.1. Any party hereto may deliver a copy of its counterpart signature page of any Contract 

Documents via email, fax, or web-based project management software. 
22.21.2. Each party shall be entitled to rely upon a scanned or facsimile signature of the other party in 

such a manner as if such a signature were an original. 
22.22. No Third Party Interest 

22.22.1. Except as expressly provided herein, no person or entity, other than CMHA and Contractor, will 
have any right or interest under the Contract, and the Contract does not create a contractual 
relationship of any kind between any persons or entities other than CMHA and the Contractor. 

22.23. No Waiver 
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22.23.1. The failure of CMHA or Contractor to insist on anyone or more instances upon strict 
performance of any one or more of the provisions of the Contract or to exercise any rights under the 
Contract or provided by law will not be construed as a waiver or relinquishment of that provision or of 
the right to subsequently demand strict performance or exercise the right and the rights will continue 
unchanged and remain in full force and effect. 

22.24. Assignment of Antitrust Claims 
22.24.1. By signing this Contract, the Contractor conveys, assigns and transfers to  CMHA any right, title, 

and interest in any claims or causes of action it may have or acquire under state or federal antitrust laws 
relating to any goods, products, or services purchased, procured, or rendered to CMHA pursuant to this 
Contract. 

22.25. Survival of Obligations 
22.25.1. All representations, indemnity obligations, warranties, guarantees, and other expressed 

continuing obligations under the Contract, will survive final payment, completion and acceptance of the 
Work, and termination or completion of the Contract. 

22.26. Force Majeure 
22.26.1. Neither party shall be liable for failure to perform if such failure is caused by conditions beyond 

its control including, but not limited to, Acts of God, Government restrictions (including the denial or 
cancellation of any export or other necessary license), wars, and/or insurrections. 

22.27. Privacy 
22.27.1. The Contractor agrees to Comply with the Privacy Act of 1974 (the Act) and the agency rules and 

regulations issued under the Act and any Personal information collected, used, or acquired in connection 
with this Contract shall be protected against unauthorized use, disclosure, modification or loss. 

22.27.2. Contractor shall ensure that its directors, officers, employees, subcontractors or agents use 
personal information solely for the purposes of accomplishing the services set forth herein. 

22.27.3. Contractor agrees not to release, divulge, publish, transfer, sell or otherwise make known to 
unauthorized persons personal information without express written consent of CMHA or otherwise 
required by law. 

22.27.4. Contractor agrees to indemnify and hold harmless CMHA for any damages related to 
Contractor’s unauthorized use of personal information. 

22.28. Contractor Status 
22.28.1. It is understood that the Contractor is an independent contractor and is not to be considered an 

employee of CMHA, or assume any right, privilege or duties of an employee. 

https://www.justice.gov/opcl/overview-privacy-act-1974-2015-edition
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23. ARTICLE XXIII DEFINITIONS AND TERMINOLOGY 
23.1. Whenever used in the Contract Documents, the terms listed below will have the meanings meaning 

ascribed which are applicable to both the singular and the plural and the male and female gender thereof: 
23.1.1. Abandonment 

A. A willful decision by the Contractor suspending the progress of the work for an uninterrupted period 
of three (3) or more consecutive days (excluding weekends and holidays) and such suspension was 
not requested by CMHA and not caused by natural occurrences or acts of God. 

23.1.2. Acceptable Component 
A. A component listed in the Specifications after the Basis of Design Component. 

23.1.3. Addenda 
A. Written or graphic instruments issued prior to the opening of Bids that clarify, correct, or change the 

Bidding requirements or the Contract Documents. 
23.1.4. Agreement 

A. The form provided by CMHA, including all of its exhibits, that, when completed and signed by the 
Contractor and CMHA is evidence of the execution of the Contract. 

23.1.5. Allowance 
A. An amount budgeted for during the Bidding process for an item that has yet to be specified or 

defined and for which no exact dollar amount is available. 
23.1.6. Alternate 

A. A change in the proposed Project scope, which may include alternate materials or methods of 
construction and an amount stated on the Bid form to be added or deducted from the Base-Bid if 
the corresponding Alternate is incorporated into the Contract. 

23.1.7. Applicable Law 
A. All federal, state, and local codes, statutes, ordinances, and regulations that apply to the 

performance of the Work. 
23.1.8. Architect/Engineer (A/E) 

A. The person or other entity engaged by the CMHA to perform architectural, engineering, design, and 
other services related to the work as provided for in the Contract. 

B. When CMHA uses an engineer to act in this capacity, the terms “architect” and “engineer” shall be 
synonymous. 

23.1.9. Asbestos 
A. Any material that contains more than one percent (1%) asbestos fiber and is friable or is releasing 

asbestos fibers into the air above current action levels established by OSHA 
23.1.10. As-Built Documents 

A. Drawings, addenda, Specifications, executed Change Orders and other elements of the Contract 
Documents which the Contractor annotates and otherwise modified to indicate changes made 
during the construction process, the location of concealed and buried items, and other information 
useful to CMHA throughout the life of the completed Project. 

23.1.11. Base-Bid 
A. The amount stated in a Bid as the sum for which the Bidder offers to perform the Work in a 

particular trade or other category, which is described in the Contract Documents, excluding 
Alternates. 

23.1.12. Basis of Design 
A. A document that records the concepts, calculations, decisions, and product selections used to meet 

CMHA’s Project Requirements and to satisfy applicable regulatory requirements, standards, and 
guidelines. 

B. The document includes both narrative descriptions and lists of individual items that support the 
design process. 

23.1.13. Basis of Design Component 
A. A component listed first in the Specifications. 

23.1.14. Bid 
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A. The written offer of a Bidder submitted on the prescribed CMHA Bid Form setting forth the prices 
for the Work to be performed. 

23.1.15. Bidder 
A. The person that submits a Bid. 

23.1.16. Bid Form 
A. A form furnished by CMHA with the proposed Contract Documents that is to be completed, signed, 

and submitted containing the Bidder’s Bid. 
23.1.17. Bid Guaranty 

A. A bid bond or other instrument of security authorized by 24 CFR submitted with the Bid to provide 
assurance that the Bidder will execute the Agreement. 

23.1.18. Bond 
A. Bid, performance and payment bonds and other instruments of security submitted by the 

Contractor to assure that the Contractor will perform the Work of the Contract, including making 
payment to Subcontractors and Material Suppliers. 

23.1.19. Building Information Model (BIM) 
A. A digital representation of physical and functional characteristics of a facility and a shared 

knowledge resource for information about a facility forming a reliable basis for decisions during its 
life-cycle; defined as existing from earliest conception to demolition. 
i. It describes the process of designing a building collaboratively using one coherent system of 

computer models rather than as separate sets of drawings. 
23.1.20. Building Permit 

A. The term building permit as used in the Contract Documents shall mean any and all permits required 
to comply with local and state building codes. 

23.1.21. Certificate of Completion or Certificate of Contract Completion 
A. A form, issued by CMHA, that documents the Contractors achievement of Contract Completion. 

23.1.22. Certificate of Substantial Completion 
A. A form, issued by CMHA, which is used to document: 

i. That the Contractor has achieved Substantial Completion of the Work or a designated portion of 
the Work; and 

ii. The date on which the associated Substantial Completion of the Work was achieved. 
23.1.23. Change Order 

A. A document recommended by the A/E and executed by CMHA and the Contractor that modifies the 
Contract and authorizes an addition, deletion, or revision in the work and an adjustment in the 
Contract Sum or the Contract Time or both. 

23.1.24. Change Order Request 
A. A CMHA prescribed form issued after execution of the Contract requesting a Change Order from the 

Contractor(s), which may initiate a Change Order to modify the Contract. 
23.1.25. Claim 

A. A demand or assertion, initiated by written notice as prescribe in the Contract Documents, by the 
Contractor or CMHA seeking an adjustment of Contract Sum or Contract Time or both, or other 
relief with respect to the terms of the Contract. 

23.1.26. Claim Affidavit 
A. A sworn document used in conjunction with filing a lien, which contains a claim on the funds that 

are due to a Contractor, in favor of a person supplying labor, materials or services for the value of 
labor, materials, or services supplied. 

23.1.27. Construction 
A. The term used to include new construction, reconstruction, renovation, restoration, rehabilitation, 

major repair, demolition and all similar work upon buildings and ancillary facilities, including any 
draining, dredging, grading or similar work upon real property. 

23.1.28. Construction Progress Schedule 

https://www.law.cornell.edu/cfr/text/24/905.316
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A. The critical path schedule for performance of the Contract; showing the time for completing the 
Work within the Contract Times; the planned sequence for performing the various components of 
the Work; the interrelationship between the activities of the Contractor, A/E, and CMHA; and the 
Contractor’s resource and cost loading information; as periodically updated during the performance 
of the Work. 

23.1.29. Contract 
A. The contract entered into between the Contractor and CMHA. 
B. It includes: 

i. The Bid; 
ii. The Bid Bond; 
iii. The Performance and Payment Bond or Bonds or other assurance of completion; 
iv. The Certifications, Representations, and Other Statements of Bidders; 
v. The HUD General Conditions of the Contract for Construction; 
vi. The CMHA Construction Contract General Terms and Conditions; 
vii. The applicable wage rate determinations from the U.S. Department of Labor; 
viii. Any special conditions included elsewhere in the contract; 
ix. The specifications; and 
x. Drawings 

C. It includes all formal changes to any of those documents by addenda, Change Order or modification. 
23.1.30. Contract Documents 

A. Collectively, the documents that constitute the substance of the Contract including, but not limited 
to: 
i. The Bid; 
ii. The Bid Bond; 
iii. The Performance and Payment Bond or Bonds or other assurance of completion; 
iv. The Certifications, Representations, and Other Statements of Bidders; 
v. The HUD General Conditions of the Contract for Construction; 
vi. The CMHA Construction Contract General Terms and Conditions; 
vii. The applicable wage rate determinations from the U.S. Department of Labor; 
viii. Any special conditions included elsewhere in the contract; 
ix. The specifications; and 
x. Drawings 

B. It includes all formal changes to any of those documents by addenda, Change Order or modification. 
23.1.31. Contract Commencement Date 

A. The date established in the Notice to Proceed issued by CMHA to the Contractor to mark the start of 
the Work and the beginning of the running of the Contract Time.  If a Notice to Proceed is not 
issued, the Contract Commencement Date shall be the effective date of the Contract.  

23.1.32. Contract Completion Date 
A. The date by which the Work must be finally complete 
B. The Contract Completion Date is established in Section 9.8 herein.  

23.1.33. Contract Sum 
A. The Contractor’s entire compensation for the Contractor’s proper, timely, and complete 

performance of the Work and is subject to adjustment as provided in the Contract. 
23.1.34. Contract Time 

A. The periods stipulated in the Agreement for the achievement of associated Milestones and 
Substantial Completion, in consecutive days, beginning on the date established by the Notice to 
Proceed, including adjustments authorized by executed Change Orders. 

23.1.35. Contractor 
A. The person or other entity entering into the Contract with CMHA to perform all of the work required 

under the Contract. 
23.1.36. Contractor Payment Application Request 
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A. The form furnished by CMHA that is to be used by the Contractor in requesting payments and 
which, when signed by the Contractor, shall serve as an affidavit that payments requested are in 
proportion to the Work completed as shown on the Schedule of Values. 

23.1.37. Contractor’s Documents 
A. All Project-related documents, including those in electronic form, prepared by the Contractor and its 

Subcontractors. 
23.1.38. Contractor’s Fee 

A. The portion of the Contract Sum attributable to the aggregate of the Contractor’s profit and home-
office overhead related to the Contractor’s proper, timely, and complete performance of the Work. 

23.1.39. Contractor’s Punch List 
A. A document prepared by the Contractor that consists of a list of items of Work to be completed or 

corrected by the Contactor as a condition precedent to Contract Completion. 
23.1.40. Coordination Drawings 

A. Drawings and Electronic Files prepared by the Contractor to demonstrate how multiple-system and 
interdisciplinary work will be coordinated. 

B. Clash reports generated by BIM authoring software may be included in the Coordination Drawing 
submittals if applicable. 

23.1.41. Correction Period 
A. A period of one-year commencing on the date of Substantial Completion of the Work or a 

designated portion of the Work which CMHA has agreed to take Partial Occupancy. 
23.1.42. Day 

A. A calendar day of twenty-four (24) hours measured from midnight to midnight, unless otherwise 
expressly specified to mean a business day. 

23.1.43. Defective Work 
A. Work that: 

i. Does not conform to the Contract Documents; 
ii. Does not meet the requirements of any applicable statute, rule or regulation, inspection, 

reference standard, test or approval; 
iii. Has been damaged prior to the A/E's recommendation of final payment, unless responsibility for 

the protection thereof has been expressly assumed by CMHA; or 
iv. That is not free from defects in workmanship, materials or equipment during the period of any 

warranty or guarantee 
23.1.44. Differing Site Condition 

A. Subsurface or latent physical conditions at the site which differ materially from those indicated in 
this Contract; or 

B. Unknown physical conditions at the site(s), of an unusual nature, which differ materially from those 
ordinarily encountered and generally recognized as inhering in work of the character provided for in 
the Contract Documents. 

23.1.45. Drawings 
A. The drawings enumerated in the schedule of drawings contained in the Specifications and as 

described in the Contract Documents; and 
B. Graphic portions of the Contract Documents, showing the design, type of construction, location, 

dimension, and character of the Work to be provided by the Contractor, which generally includes 
plans, elevations, sections, details, schedules, diagrams, notes, and text. 

23.1.46. Electronic File 
A. Information maintained in a computer system or format that is intended to facilitate a Person’s use 

and manipulation of the information including but not limited to Word, Excel, PDF, Primavera, CAD, 
and BIM files all in their native format. 

23.1.47. Enclosure, Permanent 
A. The condition in which the permanent exterior walls and roofs are in place, insulated, weatherproof  

and weather-tight, and permanent windows and entrances are in place 
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23.1.48. Enclosure, Temporary 
A. The condition in which the permanent exterior walls and roofs are in place, insulated, weatherproof 

and weather-tight, and windows and entrances are provided with suitable temporary enclosures 
23.1.49. Estimated Construction Cost 

A. The sum of the Estimated Contract Cost amounts published in the Solicitation, as modified by 
Addenda, for a phase of the Project. 

23.1.50. Estimated Contract Cost 
A. The estimated amount for the Contract published in the Solicitation, including the Base Bid estimate 

and the estimates of selected Alternates, if any, as modified by Addenda. 
23.1.51. Extra Materials 

A. Materials required by the Contract Documents that are not incorporated into the Project but are 
given to CMHA to be used for future maintenance or repairs. 

23.1.52. Final Inspection 
A. The final review of the Work of the Contractor by the A/E and CMHA to determine whether issuance 

of the Certificate of Contract Completion will be issued by CMHA. 
23.1.53. Frivolous RFI 

A. RFI's that request information that is evident in the Contract Documents and/or RFI's that do not 
comply with the definition of an RFI as indicated below. 

23.1.54. General Conditions 
A. CMHA’s General Conditions currently in effect, which may be modified by the CMHA from time to 

time. 
23.1.55. General Conditions Costs 

A. General Conditions Costs include only the Contractor’s costs to provide the general conditions Work 
including without limitation the costs of all of the following Site related items: 
i. Scheduling and coordinating the Work; 
ii. Telephone; 
iii. Telephone charges; 
iv. Facsimile; 
v. Telegrams; 
vi. Postage 
vii. Photos 
viii. Photocopying; 
ix. Hand tools; 
x. Simple scaffolds (one level high); 
xi. Tool breakage; 
xii. Tool repairs; 
xiii. Tool replacement; 
xiv. Tool blades; 
xv. Tool bits; and 
xvi. Pre-approved travel, lodging, and parking costs 

B. General Conditions Costs also include: 
i. Bond premiums; and 
ii. Premiums for Builder’s Risk insurance, if the Contractor is required to purchase a Builder’s Risk 

insurance policy for the Project. 
23.1.56. Hazardous Materials 

A. Any material, substance, pollutant, or contaminant that is defined, regulated, referenced, or 
classified in the Comprehensive Environmental Response, Compensation and Liability Act, Federal 
Water Pollution Control Act, the Resource Conservation and Recovery Act, Clean Air Act, Hazardous 
Materials Transportation Uniform Safety Act, Toxic Substances Control Act, or any other Applicable 
Law relating to any hazardous, toxic, or dangerous waste, substance, or material. 
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B. Any substance or material that, after release into the environment or upon exposure, ingestion, 
inhalation, or assimilation, either directly from the environment or directly by ingestion through 
food chains, will, or may reasonably be anticipated to, cause death, disease, behavior abnormalities, 
cancer or genetic abnormalities and specifically includes but is not limited to asbestos, 
polychlorinated biphenyls (“PCBs”), radioactive materials, including radon and naturally occurring 
radio nuclides, natural gas, natural gas liquids, liquefied natural gas, synthetic gas, oil, petroleum 
and petroleum-based derivatives and urea formaldehyde. 

23.1.57. HUD 
A. The United States of America acting through the Department of Housing and Urban Development 

including the Secretary, or any other person designated to act on its behalf. 
B. HUD has agreed, subject to the provisions of an Annual Contributions Contract (ACC), to provide 

financial assistance to CMHA, which includes assistance in financing the work to be performed under 
this Contract. 

C. As defined elsewhere in Contract Documents, the determination of HUD may be required to 
authorize changes in the work or for release of funds to CMHA for payment to the Contractor. 

D. Notwithstanding HUD’s role, nothing in this Contract shall be construed to create any contractual 
relationship between Contractor and HUD. 

23.1.58. Indemnified Parties 
A. CMHA, the A/E, other Separate Consultants, and their respective officials, officers, consultants, 

agents, representatives, and employees, in both individual and official capacities. 
23.1.59. Install 

A. Put into use or place in final position, complete and ready for intended service or use. 
23.1.60. Liquidated Damages 

A. A sum established in the Contract Documents, pursuant to the statutory delay forfeiture authorized 
under ORC and federal regulations, to be paid to CMHA due to the Contractor’s failure to complete 
the Work within the Contract Time for achievement of Substantial Completion, or any applicable 
portion of the Work on or prior to any Milestone date stated on the Contract Documents. 

23.1.61. Material Supplier 
A. A Person under a contract with the Contractor to furnish materials or supplies in furtherance of the 

Work, including all such Persons in any tier. 
B. Material Supplier does not include any Separate Contractor unless expressly assigned in writing to 

the Contractor by CMHA and accepted by the Contractor. 
23.1.62. Milestone 

A. A principal event specified in the Contract relating to an intermediate completion date or time prior 
to Substantial Completion of all Work. 

23.1.63. Modification 
A. A written amendment to the Contract signed by both parties; 
B. A Change Order; 
C. A Change Directive; or 
D. An order for a minor change in the Work. 

23.1.64. Notice of Commencement 
A. A notice prepared by CMHA identifying the Project, the Contractors, the Surety for each Contractor, 

and the name CMHA’s representative upon whom a Claim Affidavit may be served. 
23.1.65. Notice of Intent to Award 

A. A written notice provided by CMHA to the apparent successful Bidder stating that upon satisfactory 
compliance with all conditions precedent for execution of a Contract within the time specified 
CMHA intends to execute a Contract with the Bidder. 

23.1.66. Notice to Proceed 
A. A written notice provided by CMHA authorizing the Contractor to proceed with the Work and 

establishing the date(s) for commencement and completion of the Work. 
23.1.67. ORC 
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A. The Ohio Revised Code. 
23.1.68. Owner 

A. The Cincinnati Metropolitan Housing Authority or its instrumentality or affiliate for whom the 
Project is being constructed. 

23.1.69. Owner’s Project Requirements 
A. A written document that details the functional requirements of the Project and the expectations of 

how it will be used and operated 
B. These include project goals, measureable performance criteria, cost considerations, benchmarks, 

success criteria, and supporting information. 
23.1.70. Partial Occupancy 

A. The condition that occurs when CMHA occupies or uses a portion of the Project prior to Contract 
Completion, partial occupancy is approved by authorities having jurisdiction, and items of Work 
cannot be completed until a subsequent date. 

23.1.71. Person 
A. An individual, corporation, business trust, estate, partnership, association, or other public or private 

entity. 
23.1.72. Phase 

A. A separation in the Work of the Project by sequence or time intervals, which may include separate 
contractors for each Phase. 

23.1.73. Plan Holder 
A. A prospective Bidder that received a set of Contract Documents prior to the bid opening. 

23.1.74. Product Data 
A. Manufacturer’s standard illustrations, schedules, diagrams, performance charts, instructions, and 

brochures that illustrate physical appearance, size, and other characteristics of materials and 
equipment. 

23.1.75. PHA 
A. A Public Housing Authority which at all times shall mean the Cincinnati Metropolitan Housing 

Authority unless otherwise specified in the Contract Documents. 
23.1.76. Project 

A. The entire project, whether construction or rehabilitation, the work for which is provided for in 
whole or in part under the Contract Documents. 

23.1.77. Project Manager 
A. An employee of CMHA assigned to the Project and authorized to perform specific responsibilities. 
B. A Project Manager may also be referred to as a Construction Manager or Construction Contract 

Administrator. 
23.1.78. Project Record Documents 

A. Electronic files and printed documents of all nature prepared by the A/E, which incorporate the 
information shown on the Contractor’s As-Built Documents. 

B. They consist of: 
i. The “Record Drawings”; 
ii. Certificate of Substantial Completion; 
iii. Certificate of Contract Completion (as complete); 
iv. Contractor’s Warranty; 
v. Manufacturers’ Warrantees, certificate(s) of occupancy, approved shop drawings and other 

action submittals; 
vi. Proposal Requests; 
vii. Requests for Interpretation; 
viii. Addenda; 
ix. Change Orders; 
x. Balancing Reports; and 
xi. The final version of the approved Construction Progress Schedule 
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23.1.79. Proposal 
A. The offer of a Contractor to perform the Work set forth in a Proposal Request. 

23.1.80. Provide 
A. Furnish and install, complete and ready for intended use. 

23.1.81. Punch List 
A. A document listing items of Work requiring correction or completion by the Contractor as a 

condition precedent to Contract Completion. 
23.1.82. Record Drawings 

A. Synonymous to As-Build Drawings; and, 
B.  The Drawings, which have been revised by the A/E to show the changes made during the 

construction process, conformed to represent the Work as executed by the Contractor. 
23.1.83. Request for Interpretation/Information (RFI) 

A. A written request to CMHA or the A/E seeking an interpretation or clarification of the Contract 
Documents. 

23.1.84. Samples 
A. Physical examples, color selection items, field samples, and mock-ups furnished by the Contractor to 

illustrate functional and aesthetic characteristics of products, materials, equipment, or workmanship 
and establish criteria by which the Work shall be judged. 

23.1.85. Schedule of Values 
A. A full, accurate, and detailed statement furnished by the Contractor reflecting a defined breakdown 

of the Contract Sum. 
23.1.86. Separate Consultant 

A. A Person engaged by CMHA to provide Project-related professional services other than the services 
under this Contract. 

B. The term includes the Separate Consultant’s authorized representatives, successors, assigns, and 
sub-consultants regardless of tier. 

23.1.87. Separate Contract 
A. The contract between CMHA and a Separate Consultant or a Separate Contractor. 

23.1.88. Separate Contractor 
A. A Person under contract CMHA to provide Project related work other than the Work under this 

Contract. 
B. The term includes the Separate Contractor’s authorized representatives, successors, assigns, and 

subcontractors regardless of tier. 
23.1.89. Shop Drawings 

A. Drawings, diagrams, illustrations, and schedules specifically prepared for the Project provided by the 
Contractor or a Subcontractor to illustrate some portion of the Work. 

B. Shop Drawings are not Contract Documents. 
C. Shop Drawings on equipment shall include a written statement from the manufacturer of the 

equipment certifying the equipment is in compliance with the Contract Documents. 
23.1.90. Site 

A. The location designated for the Project. 
23.1.91. Specifications 

A. The written description of the technical requirements for construction and includes the criteria and 
tests for determining whether the requirements are met. 

23.1.92. Stage 
A. A distinct period in the life cycle of a facility from concept through construction, to use and 

deconstruction or demolition. 
B. Typical Stages include Program Verification, Schematic Design, Design Development, Construction 

Documents, Bidding and Award stages; and the Construction, which includes Construction and 
Closeout activities. 

23.1.93. Subcontract 
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A. Any contract or agreement between the Contractor and a Subcontractor for performance of a 
portion of the Work. 

23.1.94. Subcontract Form 
A. The Subcontract Form prescribed CMHA and required for use by Contractor when engaging 

Subcontractors. 
23.1.95. Subcontractor 

A. A Person who undertakes to perform any part of the Work on the Project under a contract with a 
Contractor or with any Person other than the State, including all such Persons in any tier. 

B. The term "Subcontractor" includes Material Suppliers, but does not include any Separate Contractor 
unless expressly assigned in writing to the Contractor by CMHA and accepted by the Contractor. 

23.1.96. Supplementary Conditions 
A. Amendments to the CMHA Construction Contract General Terms and Conditions, issued as a 

separate document, prescribed by CMHA, which describes conditions of the Contract unique to a 
particular Project, which may include: 
i. Provisions regarding the assignment of responsibility for refuse removal; 
ii. Safety and security precautions and programs; 
iii. Temporary Project facilities and utilities; 
iv. Weather and fire protection; 
v. Scaffolding and equipment; 
vi. Materials and services to be used commonly by the Contractor and Subcontractors and 

requiring the Contractor to provide assistance in the utilization of any applicable equipment 
system; 

vii. Preparation of operation and maintenance manuals; and 
viii. Training of CMHA personnel for operation and maintenance of the Project 

B. The CMHA Construction Contract General Terms and Conditions shall not be superseded or 
amended by Drawings and Specifications, unless so provided in Supplementary Conditions. 

23.1.97. Surety 
A. A Person providing a Bid Guaranty or a Bond to a Bidder or a Contractor, as applicable, to indemnify 

CMHA against all direct and consequential damages suffered by failure of the Bidder to execute the 
Contract, or of the Contractor to perform the Contract and to pay all lawful claims of 
Subcontractors, Material Suppliers and laborers, as applicable. 

23.1.98. Substantial Completion 
A. The stage in the progress of the Work when the Work (or designated portion of the Work for which 

CMHA has agreed to take Partial Occupancy) is sufficiently complete in accordance with the 
Contract that CMHA can utilize the Work for its intended use, as determined by CMHA. 

B. The issuance of a certificate of occupancy or partial certificate of occupancy (if applicable) is a 
condition precedent to the achievement of Substantial Completion. 

23.1.99. Substitution 
A. An article, device, material, equipment, form of construction, or other item, proposed by a 

prospective Bidder prior to the bid opening and approved by the A/E by Addendum, for 
incorporation or use in the Work as being functionally and qualitatively equivalent to essential 
attributes of a Basis of Design or Acceptable Component specified in the proposed Contract 
Documents. 

23.1.100. Unit Price 
A. The cost of providing a unit of Work including labor, materials, services, and associated expenses. 

23.1.101. Work 
A. The labor, materials, workmanship, manufacture or fabrication of components, equipment, and 

services, individually or collectively which are required by the Contract Documents, to be 
performed, installed, or provided by the Contractor for the Project. 
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B. The furnishing of all material, labor, detailing, layout, supplies, plants, tools, scaffolding, 
transportation, temporary construction, superintendence, demolition, and all other services, 
facilities and items reasonably necessary for the full and proper performance and completion of the 
requirements of the Project as set forth in the Contract Documents, and items reasonably inferable 
therefrom and consistent therewith for the proper execution and completion of the construction 
and other services required by the Contract Documents, whether provided or to be provided by the 
Contractor or a Subcontractor, or any other entity for whom the Contractor is responsible, and 
whether or not performed or located on or off of the Site. 
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FORM OF PERFORMANCE AND PAYMENT BOND 
 
KNOW ALL MEN BY THESE PRESENTS, That 
 
We the undersigned ________________________________________ as PRINCIPAL,  and    
______________________________________ as SURETY are hereby held and firmly bound unto 
the Cincinnati Metropolitan Housing Authority, a body corporate and politic, in the penal sum of 
____________________ Dollars ($____________) for the payment of which well and truly to be 
made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and 
severally, firmly by these presents. 
 
   Signed this ______ day of _________________, 20___. 
 
THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named 
principal did on the ____ day of __________, 20___, enter into a contract with the Cincinnati 
Metropolitan Housing Authority, which said contract is made a part of this bond the same as though 
set forth herein; 
 
NOW, if the said _________________________________ shall well and faithfully do and perform 
the things agreed by it to be done and performed according to the terms of said contract; and shall 
pay all lawful claims of subcontractors, materialmen and laborers, for labor performed and material 
furnished in the carrying forward, performing or completing of said contract; we agreeing and 
assenting that this claim, as well as for the obligee herein; then this obligation shall be void; 
otherwise the same shall remain in full force and effect; it being expressly understood and agreed 
that the liability of the surety for any and all claims hereunder shall in no event exceed the penal 
amount of this obligation as herein stated. 
 
The surety hereby stipulates and agrees that no modifications, omissions or additions or forbearance 
on the part of the Cincinnati Metropolitan Housing Authority in, or to, the terms of said contract, or in, 
or to, the plans or Specifications therefore shall, in any way, affect the obligations of the said surety 
on its bond.  Notice to the surety of any such modification, omission, addition or forbearance is 
hereby waived. 
 
IN WITNESS WHEREOF, the above-bounden parties have executed this instrument this ___ day of 
________, 20___, the name and corporate seal of each corporate party being hereto affixed and 
these presents duly signed by its undersigned representative, pursuant to authority of its governing 
body. 

(if a Corporate Principal)       
 
 By        
       President 
       

By        
       Secretary 
ATTEST: 
_____________________ 
 
_____________________ 
     (SEAL) 
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    (If a Partnership Principal)       
 
 By        
       (Partner) 
 
     

(If an Individual Principal)       
 
  Trading as       
 
     (Corporate Surety)       
 
 By        
   
 
ATTEST: 
 
_____________________ 
 
_____________________ 
     (Seal) 
 
 
The rate of premium on this Bond is $      per thousand. 
 
The amount of premium charges:   $      
 
(The above must be filled in by a corporate surety). 
 
 

CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
I, ___________________________, Secretary of the corporation named as principal in the within 
bond, certify that _____________________and _______________ who signed said bond on 
behalf of the principal were then _____________________ president and 
_____________________ secretary of said corporation; that said bond was duly signed for and in 
behalf of said corporation by authority of its Board of Directors and is within the scope of its 
corporate power. 
       ________________________________ 
 
(Attach hereto the current Power of Attorney of the person executing this bond for the Surety.) 



          "General Decision Number: OH20200010 01/03/2020 

Superseded General Decision Number: OH20190010 

State: Ohio 

Construction Type: Residential 

County: Hamilton County in Ohio. 

RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family 
homes and apartments up to and including 4 stories). 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.80 for calendar year 2020 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is awarded 
(and any solicitation was issued) on or after January 1, 2015. 
If this contract is covered by the EO, the contractor must pay 
all workers in any classification listed on this wage 
determination at least $10.80 per hour (or the applicable 
wage rate listed on this wage determination, if it is higher) 
for all hours spent performing on the contract in calendar 
year 2020.  If this contract is covered by the EO and a  
classification considered necessary for performance of work on  
the contract does not appear on this wage determination, the  
contractor must pay workers in that classification at least  
the wage rate determined through the conformance process set  
forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate, 
if it is higher than the conformed wage rate).  The EO minimum  
wage rate will be adjusted annually.  Please note that  
this EO applies to the above-mentioned types of contracts  
entered into by the federal government that are subject  
to the Davis-Bacon Act itself, but it does not apply  
to contracts subject only to the Davis-Bacon Related Acts,  
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional  
information on contractor requirements and worker protections  
under the EO is available at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 
          0             01/03/2020 

* BROH0018-007 06/01/2019 

                                  Rates          Fringes 

BRICKLAYER.......................$ 28.66            14.66 
---------------------------------------------------------------- 
 ELEC0212-004 06/03/2019 

                                  Rates          Fringes 

ELECTRICIAN......................$ 30.18            18.89 
---------------------------------------------------------------- 
 ENGI0018-027 05/01/2019 

                                  Rates          Fringes 

POWER EQUIPMENT OPERATOR    
(Bulldozer)......................$ 37.02            15.20 
---------------------------------------------------------------- 
 ENGI0066-026 06/01/2017 
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                                  Rates          Fringes 

POWER EQUIPMENT OPERATOR   
     Crane.......................$ 22.08            19.66 
---------------------------------------------------------------- 
 LABO0265-004 06/01/2018 

                                  Rates          Fringes 

LABORER (Mason Tender-Brick).....$ 20.25            16.20 
---------------------------------------------------------------- 
* PAIN0707-001 05/01/2019 

                                  Rates          Fringes 

PAINTER (Brush and Roller).......$ 23.91            16.55 
---------------------------------------------------------------- 
 PLAS0109-006 05/01/2018 

                                  Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER...$ 28.86            17.11 
---------------------------------------------------------------- 
 SFOH0669-007 04/01/2019 

                                  Rates          Fringes 

SPRINKLER FITTER (Fire    
Sprinklers)......................$ 37.78            23.55 
---------------------------------------------------------------- 
 SHEE0033-016 06/01/2019 

                                  Rates          Fringes 

SHEET METAL WORKER (HVAC Duct    
Installation Only)...............$ 31.37            25.19 
---------------------------------------------------------------- 
  SUOH2012-009 07/20/2012 

                                  Rates          Fringes 

CARPENTER........................$ 27.29             0.00 

LABORER:  Common or General......$ 23.40             0.00 

OPERATOR:  Backhoe/Excavator.....$ 25.25             9.38 

OPERATOR:  Bobcat/Skid    
Steer/Skid Loader................$ 29.49            11.16 

PLUMBER..........................$ 20.00             5.52 

ROOFER...........................$ 19.22             0.00 
---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
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solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
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the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 

---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
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            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION 
" 
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General Project Summary & Scope of Work (SOW) 
Solicitation #:2019-3020   
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In 2012, CMHA implemented its motto “Being an Asset to Hamilton County” in addition to 
establishing Gold Performance Standards which consist of the principles and values by which the 
Agency performs and how our partners, vendors, contractors and consultants are measured.  The 
Gold Performance Standards are: Respect, Timely, Exceptional, Initiative, Excellent, Quality, 
Accurate, Integrity, Value, Creativity, Accountability and Professionalism. 

It is CMHA’s intent to procure Contractors that share these standards and can clearly demonstrate 
the services they can provide CMHA that no other contractor can offer. 

It's very imperative that our partners, vendors, contractors and consultants abide by these 
standards that has been establish. 

Job Number: 2019-3020 

Job Name:  Cooling Systems Upgrades & Modifications @ Horizon Hills Apartments 

GENERAL PROJECT SUMMARY  

This project is tax-exempt.  CMHA will provide certificate to awarded contractor and/or 
subcontractors. 

WORKING HOURS:  Working hours for this project are established as 8:00 AM to 4:30 PM Monday 
through Friday. If contractor desire to work outside of these hours, prior approval must be granted 
by CMHA Project Manager. Contractor shall be expected/permitted to work Saturday or Federal 
Holidays as necessary to maintain the progress of the construction schedule. 

PROGRESS PAYMENTS:  The PHA (Public Housing Authority) shall pay the contractor service 
fee as indicated on invoice.  The PHA shall make shall make progress payments every 30 days as 
the proceeds, on estimates (invoices) of work accomplished (completed) which meets the 
standards of quality established under contract, as approved by CMHA Project Manager. 

WAGE DTERMINATIONS:  The wage determination rate for this project is RESIDENTIAL.  The 
incorporated wage determination can be subject to change from the time of the contractor walk 
through to date the bids are due.  IT IS THE CONTRACTOR RESPONSIBILITY TO 
PERIODICALLY MONITOR THE WAGE DETERMINATIONS AND MODIFICATIONS BY 
VISITING WWW.WDOL.GOV.  TYPICALLY, WAGE RATES ARE 
UPDATED/REVISED/MODIFIED ON FRIDAY'S OF EVERY WEEK. 

FINAL PAYMENT:  Contractor is complies and submit it’s completed punch list, provide close-out 
documents, spare parts (if applicable), O & M manuals, warranties, etc. upon completion of work. 

PROJECT WARRANTY:  Contractor is to provide a 1 YEAR WARRANTY for all work performed, 
stating on the day the certificate of occupancy is issued. This 1-year warranty must be officially 
submitted to CMHA Project Manager at the end of the project on company letterhead. 

All non-registered vendor are required to complete CMHA’s vendor registration packet that can be 
found at www.citimha.com, under business opportunities tab, vendor registration. 

This project is subject to CMHA Section 3 program.  The contractor is to abide by CMHA Section 
3 rules and requirements.  All forms and related documents within this Project Manual 
Specifications related to CMHA Section 3 program must be completely filled-out and submitted with 
bid. 

INSURANCE REQUIREMENTS:  Contractor shall and maintain at all times during the term of this 
contract and project duration, insurance in the following kinds and amounts: 

http://www.citimha.com/
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a) Workers’ Compensation Insurance as by state statute and Employer’s Liability 
Insurance covering all of Contractor’s employees acting within the course and scope of this 
project. 
 

b) Commercial General Liability Insurance covering premises operations, fire damage, 
independent contractors, products and completed operations, blanket contractual liability, 
personal injury, and advertising liability with minimum single limit of $1,000,000. 
 

c) Automobile Liability Insurance covering any auto with minimum single limit of 
$1,000,000. 
 

CMHA shall be named as additional insured on the Commercial General Liability Insurance policy.  
Coverage required of this contract will be primary over any insurance or self-insurance carried by 
CMHA. 

The insurance shall contain provisions preventing cancellation or non-renewal without at 45 days’ 
notice to CMHA and stating the carrier will waive all rights of recovery, under subrogation or 
otherwise, against CMHA, it office, agents, employees or Board of Commissioners. 

Contractor shall provide certificates evidencing such coverage as required by this Contract to 
CMHA upon execution of this Contract and annually thereafter evidencing renewals thereof.  At 
any time during the term of this Contract, CMHA may request, in writing, and the Contractor and/or 
subcontractor shall thereupon within 10 days supply to CMHA evidence satisfactory of compliance 
with the provision of this section. 

Contractor must submit their insurances at the time of pre-construction meeting. 

PERMITS & FEES:  Contractor shall apply and obtain all required permit(s) that is associated with 
their scope of work/construction activities.  Which are but not limited to: 

a) Electrical 
b) HVAC 
c) Mechanical 
d) Plumbing 
e) Fire Protection 
 

The contractor shall perform all tests, adjustments, etc. as required on all new installed equipment 
and devices.  The equipment and devices are to be 100% operable/functional after installation. 

All CMHA CONSTRUCTION jobsites are TOBACCO FREE. All smoking, dipping, chewing, etc. 
must be done off site, in area Please inform your smoker(s) crew(s), as this will be enforced. 

Maintain cleanliness of roadways to the satisfaction of CMHA Project Manager, neighborhood, and 
local authorities for the duration of your work on site. Contractor is responsible for cleaning 
dirt/debris from road if it is caused by their crew, equipment, trucks, etc. If dirt/debris is tracked onto 
the road and not cleaned by end of the work, CMHA Project Manager will have clean and back 
charge contractor.  Reasonable notification will be given to allow cleaning prior to assuming 
responsibility of cleaning.  

Keep construction site clean on a daily basis.  All un-used construction material and personnel 
trash (i.e. lunch bags, wrapper, bottles, cans, etc.) shall be remove from site at the end of each 
workday.  Contractor is prohibited from using any dumpsters and/or toters that are on site.  If the 
job site is not in a neat and orderly condition, then contractor will be responsible to pay for the cost 
plus fee to have a third party contractor make the job site clean, neat and orderly. 
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All material and workmanship shall comply with the latest/current edition including all addendums 
of the national codes, state and local, as well as other regulations that apply to such work. 

All work shall be performed by OSHA regulations and standards. All safety issues are to be 
corrected and paid for by contractor. 

Hard hats, work boots, protective eyewear and gloves are required for all personnel on-site. 

All deliveries and staging of materials must be coordinated with the CMHA Project Manager. 

Proactive thinking and coordination with CMHA Project Manager and contractor is expected and 
required throughout this project. 

STORAGE:  The contractor may store materials, tools and equipment on site as instructed by the 
owner.  It will be the contractor's responsibility to protect and secure all materials, tools and 
equipment stored on the site.  CMHA assumes no liability for these material, tools and equipment 
that may become missing and/or damaged. 

All work to be in compliance with the contract documents (plans and specifications). 

Provide accurate As-Built drawings (if applicable). 

All materials and equipment must conform and be installed to the manufacturer’s 
recommendations. 

Any functioning system turned off or disconnected during the day must be put back in service by 
the end of the workday. Workday is to be considered day or evening shift depending on where the 
work is taking place.  

THE CONTRACTOR IS RESPONSIBLE FOR COMPREHENDING THE SPECIFICATIONS, 
PLANS AND BECOMING FAMILIAR WITH THE SITE LOCATION WHERE WORK IS TO BE 
PERFORMED.  THE CONTRACTOR IS RESPONSIBLE FOR PERFORMING/COMPLETING 
ALL THE WORK IN THE SPECIFICATIONS AT HIGH STANDARDS.  IT IS URGENT THAT THE 
CONTRACTOR READS THE SPECIFICATIONS AND PLANS THOROUGHLY.  ALL WORK IS 
TO BE DONE IN A PROFESSIONALLY MANNER/LEVEL. 

Contractor is responsible for the examination of the existing job conditions to determine if any 
modifications/alterations is needed as it may affect his own work and verifying all existing 
conditions, dimensions, distances, elevations, clearances, depth, height, material type, etc. that is 
associated with their scope and base their quote and work on verified conditions.  Report 
substantial discrepancies to CMHA Project Manager immediately, prior to submitting quote.  NO 
EXTRAS WILL BE ALLOWED FOR EXISTING CONDITIONS. 

Removal or cutting of structural members is not permitted. Consult with CMHA Construction 
Manager regarding repair or removal of structural items. 

The drawing dimensions are plus/minus.  Do not scale the drawing-dimensions.  Dimensions on 
the drawings will precedence over scaled dimensions.  The drawings are diagrammatic and show 
the general intent of the work.  They are not intended to show every offset, component, location, 
etc. 

The contractor is required to have at least one person in charge and on site during the duration of 
the project.  This person shall be familiar with the project scope and daily construction activities 
and other persons in the work area and shall remove debris that may obstruct passage or otherwise 
present a danger to other trades. 
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MECHANICAL PROJECT SUMMARY 

Provide all labor, material, equipment, supplies, supervision, inspections, manufacturer’s warranty 
and permit for chilled water systems upgrades and modifications at Horizon Hills Apartments 
projects in Cincinnati, Ohio per project scope of work description. 

Specifications directly applicable to this scope of work:  N/A. 
 
Division – Mechanical 
 
PROJECT SCOPE OF WORK DESCRIPTION: 
 

• Provide a 300 gallon vertical buffer tank for each chiller system.  Tank is to be located on 
exterior of building. 

• Convert the piping system for all (3) buildings to a primary-secondary loop system. 

• Increase size of pipe to 3” (presently 2”) on third building chiller.   

• Provide pump onto second building chiller piping. 

• Provide 2” thick rubber insulation with PVC jacketing on all exterior new piping and tanks.  
Tanks are installed on exterior of building. 

• Provide and install all the necessary piping, valves, fittings, etc. as required to make final 
connections/tie-ins from new to existing piping system. Provide additional connections and 
accessories as necessary. 

• Apply and obtain mechanical permit (if required). 

• Mechanical contractor is responsible for sub-contracting all other trades scope of 
work that is involved in this project. 
 

• THE CHILLER IS TO BE 100% OPERABLE AFTER INSTALATION AND PIPING IS TO 
BE LEAK FREE.  CHECK, TEST & START-UP UPON COMPLETION. 
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	1. ARTICLE I CONTRACTOR’S RESPONSIBILITIES
	1.1. The Contractor shall perform the Work in a workmanlike manner, consistent with the standards of skill and care exercised by entities licensed to perform (where required by Applicable Law) and regularly performing comparable work in the same or si...
	1.1.1. Furthermore, Contractor agrees to adhere to CMHA’s quality standards as outlined in the Contract Documents; this includes, but is not necessary limited to, CMHA’s Gold Standards of performance.

	1.2. The Contractor shall perform the Work in accordance with the Contract Documents.
	1.3. The Contractor shall furnish all labor, services, materials, tools, equipment, superintendence, and transportation necessary for performance of the Work.
	1.3.1. Contractor shall also furnish all necessary water, heat, light, and power not made available to the Contractor by CMHA.

	1.4. The Contractor shall perform on the site and with its own organization, work equivalent to at least {12%} (unless otherwise indicated) of the total amount of work to be performed under the order.
	1.4.1. This percentage may reduce by a supplemental agreement to this Construction Contract if, during performing the work, the Contractor requests a reduction and the Contracting Officer determines that the reduction would be the advantage of CMHA.

	1.5. At all times during performance of this Construction Contract and until the work is completed and accepted, the Contractor shall directly superintend the work or assign and have on the work site a competent superintendent whose qualifications and...
	1.6. The Contractor shall be responsible for all damages, including, but not limited to, damages to persons or property, that occur as a result of the Contractor’s breach of this Construction Contract, fault or negligence.
	1.6.1. The Contractor shall take proper safety and health precautions to protect the Work, the workers, the public, and the property of others.
	1.6.2. The Contractor shall hold and save CMHA, including CMHA’s officers, employees, consultants, and agents, free and harmless from damages, claims, demands, suits and liabilities of any nature, including but not limited to, all fees and charges of ...
	1.6.3. The Contractor shall also be responsible for all storage, protection and cleaning of materials delivered and Work performed on the Project, until Contract Completion and acceptance of the entire Project by CMHA, except for any completed unit of...

	1.7. The Contractor shall lay out the work from base lines and bench marks indicated in the drawings and be responsible for all lines, levels, and measurements of all work executed under the Contract Documents.
	1.7.1. The Contractor shall verify the lines, bench marks, figures and dimensions indicated in the Contract Documents before laying out the work and will be held responsible for any resulting errors resulting from its failure to do so.

	1.8. The Contractor shall confine all operations (including storage of materials) on CMHA’s premises to areas authorized or approved by the Contracting Officer.
	1.9. The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste materials.
	1.9.1. After completing the Work and before final inspection, the Contractor shall:
	A. Remove from the premises all scaffolding, equipment, tools, materials (including rejected materials) that are not the property of CMHA and rubbish caused by its work;
	B. Leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer;
	C. Perform all specified tests; and
	D. Deliver the installation in complete and operating conditions.


	1.10. The Contractor must perform the Work so as to not interfere with, disturb, hinder, or delay the services of separate consultants or the work of separate contractors.
	1.10.1. The Contractor must cooperate and coordinate fully with all separate consultants and separate contractors and must freely share all of the Contractor’s Project-related information with them to facilitate the timely and proper performance of th...
	1.10.2. The Contractor must afford every separate consultant and separate Contractor proper and safe access to the Site and a reasonable opportunity for the introduction and storage of materials and equipment and the execution of their services and work.
	1.10.3. If the Contractor damages the property or work of any separate consultant or separate Contractor caused by Contractor or by failure to perform the Work with due diligence, delays, interferes with, hinders, or disrupts the services of any separ...
	1.10.4. The intent of 1.10 is to benefit any separate consultants and separate contractors and to demonstrate that the separate consultants or separate contractors are intended third-party beneficiaries of Contractor’s obligations under the Contract.

	1.11. If the proper execution or result of any part of the Work depends upon work performed or services provided by CMHA, a separate consultant, or a separate Contractor, the Contractor must inspect that other work and appropriate instruments of servi...
	1.11.1. The Contractor’s failure to inspect and promptly report any issues in writing will constitute an acceptance of the other work and services as fit and proper for integration with the Contractor’s Work unless in the opinion of CMHA’s Project Man...

	1.12. The Contractor shall not delay the Work on account of any claim, dispute, or action between the Contractor and CMHA or the Contractor a Separate Consultant or Separate Contractor.
	1.13. The Contractor shall complete all portions of Work in the sequence in the Construction Progress Schedule.
	1.14. The Contractor shall develop and keep a Construction Progress Schedule and prepare and keep current a schedule of submittals that is coordinated with the Construction Progress Schedule for CMHA’s acceptance.
	1.15. The Project’s regular work hours shall be between 8:00 am and 5:00 pm, or as determined and approved by CMHA.
	1.15.1. The Contractor may modify the regular work hours only if Contractor receives written authorization from CMHA’s Project Manager and/or Construction Contract Administrator.

	1.16. The Contractor shall coordinate the Work with the activities and responsibilities of the Project’s architect or engineer (“A/E”), CMHA and Contractor’s surety to meet the contractual dates for Substantial Completion and Contract Completion.
	1.17. The Contractor shall remove any snow and ice as may be required for reasonably safe access to the Project, including, without limitation, building entries, driveways, parking lots, and sidewalks.
	1.18. The Contractor shall keep a daily log containing a record of weather, number of workers on Site for the Contractor, identification of equipment, Work accomplished, problems encountered and other similar relevant data.
	1.19. The Contractor hereby represents and agrees that, prior to submitting its bid or quote to perform the Work on the Project, it has had a competent person carefully and diligently review each part of the Contract Documents, including the Divisions...
	1.19.1. Contractor further represents and agrees that, based upon its careful and diligent review of the Contract Documents, that it is not aware of any conflicts, inconsistencies, errors, or omissions in the Contract Documents for which it has not no...
	1.19.2. If there are any such conflicts, inconsistencies, errors, or omissions in the Contract Documents, the Contractor will:
	A. Provide the labor, equipment, or materials of the better quality or greater quantity of Work; and/or
	B. Comply with the more stringent requirements.

	1.19.3. The Contractor will not be entitled to any additional compensation for any conflicts, inconsistencies, errors, or omissions that would have been discovered by such careful and diligent review.

	1.20. The Contractor hereby represents and agrees that the Project is a public project involving public funds.
	1.20.1. The Contractor further understands that CMHA expects and requires that each Contractor adhere to the highest ethical and performance standards.
	1.20.2. Accordingly, Contractor hereby pledges and agrees that:
	A. It will act at all times with absolute integrity and truthfulness in its dealings with CMHA and the A/E;
	B. It will use its best efforts to cooperate with CMHA and the A/E and all other contractors and consultants on the Project and at all times will act with professionalism and dignity in its dealings with CMHA, the A/E, and other contractors;
	C. It will assign only competent supervisors and workers to the Project, each of whom is fully qualified to perform the tasks that are assigned to him/her; and
	D. It has read, understands and will comply with the terms of the Contract Documents.


	1.21. Emergency
	1.21.1. In the event of an emergency affecting the safety of the Project, other property, or individuals, the Contractor, without special instructions or authorization, shall act to prevent the threatened damage, injury, or loss.
	1.21.2.  If the Contractor believes that it is entitled to an adjustment of the Contract Sum or Contract Times, or both, on account of its actions in response to any emergency, the Contractor may request a Change Order by giving written notice no late...


	2. ARTICLE II HOUSING AUTHORITY RIGHTS AND RESPONSIBILITIES
	2.1. CMHA shall designate a Project Manager and/or Construction Contract Administrator for the Project.
	2.2. CMHA shall have access to the Work and Site at all times, whether the Project is in preparation or progress.
	2.3. CMHA is not responsible for construction means, methods, manners, techniques, sequences, procedures, or for safety precautions and programs in connection with the Work, or for the Contractor’s failure to carry out the Work in conformity with the ...
	2.4. Upon the date indicated in the Notice to Proceed, CMHA shall provide the Site to the Contractor in a condition to permit the Contractor to perform the Work.
	2.4.1. If the Site provided by CMHA is not in a condition to permit the Contractor to perform the Work, Contractor shall notify CMHA’s Project Manager and/or Construction Contract Administrator within 48 hours of the Notice to Proceed and identify the...


	3. ARTICLE III A/E’S DUTY, RESPONSIBILITY AND AUTHORITY
	3.1. The A/E for this Contract and any successor shall be designated in writing by CMHA.
	3.2. The A/E’s duties and responsibilities may include, but shall not be limited to:
	3.2.1. Attend and conduct the Construction Progress Meetings.
	3.2.2. Making periodic visits to the work site and on the basis of his/her on-site inspections, issuing written reports to CMHA which shall include all observed deficiencies.
	A. The A/E shall electronically send a copy of the report to CMHA and to the Contractor’s designated representative at the site.

	3.2.3. Making modifications in drawings and technical specifications and assisting the Contracting Officer in the preparation of Change Orders and other Contract Modifications for issuance to the Contracting Officer.
	3.2.4. The A/E may authorize minor changes or alterations in the Work that are consistent with the intent of the Contract Documents and do not involve adjustment of the Contract Sum or Contract Times, or both.
	A. The A/E has no authority to authorize the Contractor to perform additional or extra Work for which the Contractor may seek adjustment of the Contract Sum or the Contract Time, or both.

	3.2.5. Reviewing and making recommendations with respect to:
	A. The Contractor’s Construction Progress Schedules;
	B. The Contractor’s shop and detailed drawings; and
	C. The Contractor’s price breakdown and progress payment estimates.

	3.2.6. Assisting in inspections, signing Certificates of Substantial Completion and Contract Completion, and making recommendations with respect to acceptance of work completed under the Contract; and
	3.2.7. Approve or certify applicable forms required under the Contract Documents.

	3.3. Site Visits and Observation
	3.3.1. The A/E shall notify, advise, and consult with CMHA and protect CMHA against Defective Work throughout completion of the Project, which includes the Correction Period, and for such time period CMHA may extend A/E’s services.
	A. The A/E should designate a field representative, subject to CMHA’s approval, to attend meetings, to observe and check the progress and quality of the Work, and to take action as necessary or appropriate to achieve conformity with the Contract Docum...
	B. The A/E shall have its consultants attend to the Project at intervals required by its agreement or required by CMHA.

	3.3.2. The A/E is authorized to disapprove or reject Defective Work.  The A/E shall immediately notify CMHA any time the A/E disapproves or rejects an item of Work.
	3.3.3. The A/E is not responsible for construction means, methods, manners, techniques, sequences, procedures, or for work safety precautions and programs in connection with the Work, or for the Contractor’s failure to carry out the Work in conformity...

	3.4. Testing and Inspection Services
	3.4.1. Unless otherwise specified in the Contract Documents, CMHA shall apply for, secure, and pay for the costs of structural testing and special inspections under the Ohio Building Code; testing including geotechnical analysis, environmental testing...

	3.5. A/E Review and Approval of Work
	3.5.1. Any information the Contractor submits to the A/E is for the sole purpose of determining whether the Work and information is generally consistent with the Contract’s intent, and will not relieve the Contractor of its sole responsibility for the...
	3.5.2. By reviewing information submitted by the Contractor, A/E is not taking on responsibility for construction means, methods, manners, techniques, sequences, procedures, or for work safety precautions and programs in connection with the Work.

	3.6. Limitation of A/E’s Authority
	3.6.1. The A/E shall serve as the technical representative for CMHA with respect to architectural, engineering, and design matters related to the Work performed under the Contract.
	3.6.2. Subject to the Contractor’s responsibility under ARTICLE I, the A/E may provide direction on Contract performance.
	3.6.3. Such direction shall be within the scope of the Contract and may not be of a nature which:
	A. Institutes additional work outside of the scope of the Contract;
	B. Constitutes a change;
	C. Causes an increase or decrease in the cost of the Contract;
	D. Alters the Construction Progress Schedule;
	E. Changes any of the other express terms or conditions of the Contract;
	F. Accepts any defective or non-conforming services, Work, or vendor-furnished items;
	G. Makes any settlements on CMHA’s behalf;
	H. Assumes any responsibilities of the Contractor or Subcontractors; or
	I. Binds CMHA to any authorizations under, modifications of, or amendments to the Contract Documents other than as expressly provided A/E’S DUTY, RESPONSIBILITY AND AUTHORITY.


	3.7. The Contractor acknowledges and agrees that CMHA’s legal counsel may from time to time provide legal services to the Project and that in doing so may communicate with the A/E, as CMHA’s representative on the Project.
	3.7.1. The Contractor agrees that such communications will be privileged communications and, if there is a Claim contemplated or pending, any written communications will be protected by the attorney client privilege and considered confidential work pr...


	4. ARTICLE IV PRECONSTRUCTION ACTIVITIES
	4.1. Pre-construction Conference
	4.1.1. Within ten (10) calendar days, unless otherwise indicated by CMHA, of Contract execution, and prior to the commencement of work, the Contractor shall attend a preconstruction conference with CMHA representatives; CMHA’s A/E, and other intereste...
	A. The conference will serve to acquaint the participants with the general plan of the construction operation and all other requirements of the Contract.
	B. CMHA will provide the Contractor with the date, time, and place of the conference.


	4.2. Certificate of Insurance
	4.2.1. Before commencing work, the Contractor and each Subcontractor shall furnish CMHA with certificates of insurance showing the minimum insurance coverage is in force and will insure all operations under the Contract.

	4.3. Building and Trade Permits, Licenses and Codes
	4.3.1. The Contractor shall give all notices and comply with all applicable laws, ordinances, codes, rules, and regulations.
	A. Notwithstanding the requirement of the Contractor to comply with the drawings and specifications in the Contract, all Work installed shall comply with all applicable laws, ordinances, codes, rules, and regulations, as may be amended by any waivers.
	B. Before installing the Work, the Contractor shall examine all drawings and the specifications for compliance with applicable laws, ordinances, codes, rules, and regulations bearing on the work and shall immediately report, in writing, any discrepanc...
	i. If required by any governing jurisdiction, CMHA will modify the Contract by change order so that the Work on the Project will conform to the applicable laws, ordinances, codes, rules, and regulations.

	C. If the Contractor installs any Work that does not comply with all applicable laws, ordinances, codes, rules, and regulations before providing notice hereunder to CMHA and receiving direction from CMHA, Contractor shall be responsible for all costs ...

	4.3.2. Notwithstanding the provisions below, the Contractor shall secure and pay for all permits, fees, and licenses necessary for the proper execution and completion of Work.
	A. Where CMHA can arrange for the issuance of all or part of these permits, fees, and licenses, without cost to the Contractor, the Contract amount shall be reduced accordingly.


	4.4. Plan Approval and Permits
	4.4.1. The A/E shall facilitate the required structural, plumbing, HVAC, and electrical plan reviews during the design phase, as required by the governing jurisdiction for securing an overall building permit to start construction.
	4.4.2. The Contractor shall schedule and attend all intermediate and final inspections required for any permit applicable to the Work or any governing jurisdiction.
	4.4.3. The Contractor shall schedule with the State Fire Marshal or local fire authority for the life safety inspection for occupancy permits.
	4.4.4. The Contractor shall give the A/E and CMHA reasonable notice of the dates and times for any inspections.
	A. The Contractor shall pay for all initial inspections and re-inspections required as a result of Contractor’s failure to receive approval for its Work.


	4.5. Trade Permits and Licenses
	4.5.1. The Contractor shall secure and pay the fees for any permit, inspection, or license applicable to the Contractor’s particular trade.
	4.5.2. Local Permits:
	A. The Contractor shall secure and pay the fees for any permits, inspections, licenses, capacity charges, or tap fees required by local authorities having jurisdiction over the Project.
	i. The Contractor shall give the A/E and CMHA reasonable notice of the date(s) arranged for inspections.


	4.5.3. National Pollutant Discharge Elimination System (NPDES) Storm Water General Permit:
	A. The A/E shall secure the NPDES general permit by submitting a Notice of Intent (NOI) application form to the Ohio Environmental Protection Agency at least 45 days prior to the start of construction.
	i. The Contractor shall be a co-permitee, if required under Applicable Law.

	B. The A/E shall prepare and certify the storm water pollution prevention plan to provide sedimentation and erosion controls at the Project.  The A/E shall prepare and process the required Notice of Termination (NOT) prior to Contract Completion.



	5. ARTICLE V CONSTRUCTION REQUIREMENTS
	5.1. Commencement of Work on Site
	5.1.1. Unless CMHA agrees otherwise in writing, the Construction Stage will commence with CMHA issuing the Notice to Proceed and will terminate upon CMHA issuing a Certificate of Contract Completion to the Contractor.  The Certificate of Contract Comp...
	5.1.2. Notice to Proceed:
	A. The Contractor shall begin work upon the date indicated in a written Notice to Proceed from CMHA or its designee.
	i. The Contractor shall not begin work prior to receiving such notice.

	B. Typically, the Notice to Proceed shall be issued within 180 days of CMHA Board of Commissioner Approval.
	C. If the Notice to Proceed is not issued with 180 days of CMHA Board of Commissioner Approval, CMHA may, in its sole discretion, terminate the Contract without recourse from the Contractor.


	5.2. Environmental Controls
	5.2.1. The Contractor shall protect its Work and materials from damage from water, moisture, and other weather, including damage from water run-off from other property or structures, and damage from heat, cold, and humidity.
	5.2.2. Contractor is not authorized to use permanent HVAC system without express written authorization from CMHA.
	5.2.3. Until the permanent HVAC system is complete and available for use:
	A. The Contractor shall make arrangements and pay for installation and maintenance of temporary heating, cooling and ventilating systems; and
	B. The Contractor shall pay the costs incurred in operating the temporary heating, cooling and ventilating systems.

	5.2.4. When the permanent HVAC system is complete and available for use:
	A. The Contractor shall start up and maintain operation of the permanent HVAC system, including filters, and promptly remove temporary heating, cooling and ventilating systems.
	B. If the Project consists entirely of new construction, the Contractor shall pay the costs of energy consumed in operating the permanent HVAC system until Substantial Completion.

	5.2.5. From the date of Substantial Completion, CMHA shall pay the cost of operating the permanent HVAC system for the occupied portion of the Project.
	5.2.6. Use of the permanent HVAC system during construction shall not change, modify or reduce the Contractor’s warranty and service obligations under the Contract Documents.

	5.3. Construction Procedures
	5.3.1. The Contractor is solely responsible for and has control over all construction means, methods, techniques, sequences, and procedures, for safety precautions and programs in connection with the Work, and for coordinating all portions of the Work.
	5.3.2. If the Contract Documents give instructions that affect construction means, methods, manners, techniques, sequences, or procedures, the Contractor shall evaluate the jobsite safety of them and, except as expressly stated herein, be fully and so...
	5.3.3. If the Contractor determines that the means, methods, manners, techniques, sequences, or procedures specified in the Contract Documents may not be safe, the Contractor shall give timely written notice to CMHA.
	A. The Contractor shall not proceed with that portion of the Work without further written instructions from CMHA.
	B.

	5.3.4. Additional Contractor Responsibilities:
	A. The Contractor shall lay out and coordinate all lines, levels, elevations, and measurements for all of the Work, coordinate and verify existing conditions, and notify the A/E and CMHA of discrepancies and conflicts before proceeding with installati...
	B. The Contractor shall perform all cutting, fitting, or patching required for the Work and shall not endanger the Project by cutting, excavating, or otherwise altering the Project or any part of it.
	C. If the Design requires sleeves for completing the specified Work, the Contractor and all Subcontractors shall coordinate to furnish and install the sleeves.
	i. The Contractors are responsible for the exact location of and size of all holes and openings required to be formed or built for the Work.

	D. The Contractor’s patching shall match and blend with the existing adjacent surfaces.
	E. In addition to the items herein, The Contractor is responsible for all items in  CONTRACTOR’S RESPONSIBILITIES.


	5.4. Utilities
	5.4.1. Availability and Use of Utilities
	A. If CMHA has existing access to utilities, CMHA shall make all reasonably required amounts of utilities available to the Contractor from existing outlets and service as specified herein so long as the utility use does not interfere with CMHA’s opera...
	i. Unless otherwise provided in the Contract, the amount of each utility service consumed shall be charged to or paid for by the Contractor at prevailing rates charged to CMHA or where the utility is produced by CMHA, at reasonable rates as determined...
	ii. The Contractor shall carefully conserve any utilities furnished by CMHA without charge.

	B. The Contractor, at its expense and in a manner satisfactory to CMHA, shall install and maintain all necessary temporary connections and distribution lines, and all meters required to measure the amount of each utility used for the purpose of determ...
	i. Before final acceptance of the Work by CMHA, the Contractor shall remove all the temporary connections, distribution lines, meters, and associated paraphernalia.


	5.4.2. The Contractor shall comply with the requirement of the Ohio Revised Code, including ORC.
	A. In addition, before starting excavation or trenching, the Contractor shall determine the location of any underground utilities and notify any public authority or utility having jurisdiction over the Project and secure any required approval.

	5.4.3. The Contractor shall give CMHA at least two (2) business days advance notice of excavation of underground utilities registered with the Ohio Underground Utility Protection Services (“OUPS”) and underground utilities shown on the drawings and Sp...
	A. The Owner of an underground utility is required within 48 hours’ notice to stake, mark, or otherwise designate the location for its utilities in the construction area together with its approximate depth.
	B. In the event that any underground utility owner fails to timely perform, the Contractor shall notify the A/E and contact CMHA regarding the failure of the underground utility to timely perform its work.

	5.4.4. Water and Drainage
	A. The Contractor shall provide water necessary for the Work until the permanent plumbing system is available for use.
	B. The Contractor shall provide all temporary drainage and all dewatering necessary for the Work and shall employ pumps, trenches, drains, sumps, and any other equipment necessary or  required to provide satisfactory working conditions for the protect...
	C. The Contractor shall make arrangements and pay for installation and maintenance of temporary plumbing systems until the permanent plumbing system is available for use.
	D. When the permanent plumbing system is complete and available for use:
	i. The Contractor shall start up and maintain operation of the permanent plumbing systems, and make arrangements and pay for removal of temporary plumbing systems.
	ii. If the Project consists entirely of new construction, the Contractor shall pay the costs of water consumed and sewage charges until Substantial Completion.
	iii. If the Project is a renovation of an existing building or structure, addition(s) to an existing building or structure, or any combination of new construction and renovation work that does not allow separate metering of utilities, CMHA shall pay t...
	(a) If separate metering of utilities is available, the Contractor and CMHA will pay the costs of their respective use.


	E. After the date of Substantial Completion, CMHA shall pay the costs of water consumed and sewage charges for the occupied portion of the Project.
	F. Use of the permanent plumbing system during construction shall not change, modify, or reduce the Contractor’s warranty and service obligations under the Contract Documents.

	5.4.5. Electric Service
	A. The Contractor shall provide temporary light and power; pay the charges for temporary electric service, installation, and removal if required.
	B. If the Project consists entirely of new construction, the Contractor shall pay the cost of energy consumed until Substantial Completion.
	C. If the Project is a renovation of an existing building or structure, addition(s) to an existing building or structure, or any combination of new construction and renovation work that does not allow separate metering of utilities, CMHA shall pay the...
	i. If separate metering of utilities is available, the Contractor and CMHA will pay the costs of their respective use.

	D. From the date of Substantial Completion, CMHA shall pay the cost of energy consumed for the occupied portions of the Project.
	E. Use of the permanent electrical system during construction shall not change, modify, or reduce the Contractor’s warranty and services obligations under the Contract Documents.

	5.4.6. Payment of Utility Services
	A. Unless otherwise expressly stated in the Contract Documents, Contractor shall reimburse CMHA the cost of utility services during the Construction Period.
	B. Unless otherwise expressly stated in the Contract Documents, payment for reimbursement of CMHA for the cost of utility services during the Contract Period shall be made directly to CMHA.
	i. If payment is not received, CMHA may deduct the cost of utility services from payments otherwise due to the Contractor.
	ii. If the payments otherwise due to the Contractor are not sufficient to fully reimburse CMHA, either Contractor or its surety shall make whatever payments are necessary to fully reimburse CMHA.

	C. Process for Payment:
	i. Reimbursement from the Contactor shall be performed on a quarterly basis unless a more frequent payment schedule is agreed upon between CMHA and the contractor prior to start of the project.


	5.4.7. Hoisting Facilities
	A. The Contractor shall erect and maintain any hoisting equipment required for its Work.
	B. If the electric service requirements of hoisting facilities differ from that available at the Site, the Contractor shall provide and pay for all necessary connections.
	C. If a permanent elevator is identified in the Contract Documents to be used for hoisting materials or personnel during construction, the Contractor shall furnish an extended warranty and service contract in effect until the expiration of the Correct...

	5.4.8. Interruption of Existing Services
	A. Whenever it becomes necessary to interrupt existing services in use by CMHA or its tenants, including, but not limited to, sewer, water, gas, steam lines, electric, telephone, and cable service, the Contractor shall continue the associated Work on ...
	B. Before beginning that Work, the Contractor shall apply in writing to, and receive approval in writing from CMHA to establish a time when interruption of the service will cause a minimum of interference with the activities of CMHA and its tenants.


	5.5. Construction Supervision
	5.5.1. Unless waived by CMHA in writing, the Contractor shall provide continuous supervision at the Site through a competent project manager or superintendent when any Work is being performed.
	A. The Contractor’s project manager or superintendent shall not be involved with any work for Contractor other than the Project.

	5.5.2. The Contractor’s project manager and superintendent shall each have responsibility and authority to act on behalf of the Contractor.
	A. All communication to the Contractor’s project manager and superintendent shall be binding as if given directly by the Contractor.

	5.5.3. The Contractor shall submit an outline of the qualifications and experience of the Contractor’s proposed project manager and superintendent, including references, to CMHA no later than two (2) business days after request from CMHA.
	A. For all Subcontracts in excess of $200,000 and for all other Subcontracts requested by CMHA, the Contractor shall submit an outline of the qualifications and experience of the Subcontractor’s proposed project manager and proposed superintendent, in...
	B. CMHA may reject the Contractor or Subcontractor’s proposed project manager and/or proposed superintendent.
	i. If CMHA does not notify the Contractor of the rejection within thirty (30) calendar days after receiving the required information, it shall then indicate that CMHA does not have an objection, but does not affect CMHA’s rights under the Contract Doc...

	C. If CMHA rejects the Contractor or Subcontractor’s proposed project manager or proposed superintendent, the Contractor shall replace, or cause the Subcontractor to replace the project manager or superintendent (as appropriate) with someone acceptabl...

	5.5.4. If CMHA does not object the proposed project manager or superintendent, the Contractor and its Subcontractor shall not replace their respective project managers and superintendents without prior written approval of CMHA.

	5.6. Construction Progress Schedule
	5.6.1. The Contractor shall, no later than seven (7) calendar days of the issuance of the Notice to Proceed or another period of time determined by the CMHA, prepare and submit to CMHA for approval three copies of a practicable schedule showing the or...
	A. The schedule shall be in the form of a progress chart of suitable scale to indicate appropriately the percentage of work scheduled for completion by any given date during the period.
	i. The Chart must be in a Critical Path Method (CPM) format.

	B. If the Contractor fails to submit a schedule, that is acceptable to CMHA, within the time prescribed, CMHA may withhold approval of progress payments or take other remedies under the Contract until Contractor submits the required schedule that is a...

	5.6.2. The Contractor shall monitor the Work for conformance with the Construction Progress Schedule and shall initiate revisions as required herein.
	5.6.3. The Contractor shall enter the actual progress on the Construction Progress Schedule as required by CMHA, and after each update, Contractor shall immediately deliver three copies of the annotated Construction Progress Schedule to CMHA.
	A. If CMHA determines, upon the basis of inspection conducted, herein that the Contractor is not meeting the approved Construction Progress Schedule, the Contractor shall take steps necessary to improve its progress, including those that may be requir...
	B. If the Contractor is not meeting the approved Construction Progress Schedule, CMHA may require the Contractor to increase the number of shifts, overtime operations, days of work, and/or the amount of construction plant, and to submit for approval a...

	5.6.4. Failure of the Contractor to comply with the requirements of CMHA shall be grounds for a determination by CMHA that the Contractor is not prosecuting the work with sufficient diligence to ensure completion within the time specified in the Contr...
	A. Upon making this determination, CMHA may terminate the Contractor’s right to proceed with the work, or any separable part of it.

	5.6.5. Unless otherwise agreed to in writing, the Contractor shall develop the Construction Progress Schedule using commercially available, personal computer software acceptable to CMHA and shall submit all baseline and updated schedules to CMHA in th...
	A. This submission shall be in both electronic and paper format.

	5.6.6. The Construction Progress Schedule shall not exceed the time limits under the Contract Documents, shall provide for reasonable, efficient, and economical execution of the Project and shall relate to the entire project to the extent required by ...
	A. In the event that a Construction Progress Schedule submitted by Contractor shows a completion date that extends beyond the Contract Time permitted to Contractor in the Contract Documents, such Construction Progress Schedule shall not be deemed to m...

	5.6.7. The Contractor shall use the Construction Progress Schedule to plan, organize, and execute the Project, record and report actual performance and progress, and show how it plans to coordinate and complete all remaining work by Contract Completio...
	A. The Project participants shall use the Construction Progress Schedule as a tool for scheduling and reporting sequences and/or the progress of the Work.
	B. The Contractor shall provide a clear graphics legend and other data including without limitation Milestone dates, constraints, and other items required by the Project and CMHA.
	C. Each submission shall show CMHA’s Project number and Project name, and provide a signature approval and date line for the Contractor.

	5.6.8. The Contractor shall provide the following in each Construction Progress Schedule:
	A. Activity identification and description of each activity broken down to a maximum duration that is appropriate for the activity;
	B. Contractor or Subcontractor performing each task;
	C. Contractor’s resources and crew size for each activity; and
	D. Provide early start, early finish, late start, late finish dates.

	5.6.9. Each Construction Progress Schedule shall show predecessor activities and successor activities for each activity, entry free float, total float and percentage of completion, and identify the appropriate predecessors and successors for all relat...
	5.6.10. The Construction Progress Schedule shall show all submittal dates, review and approval durations for coordination drawings, Shop Drawings, other action submittals and mock-up Work.
	5.6.11. The Contractor shall submit the initial and all updates of the Construction Progress Schedule in graphic and tabular form to CMHA.
	A. With each monthly Construction Progress Schedule update, the Contractor shall include a list of all changes to the previously approved baseline schedule or monthly updated schedule.

	5.6.12. The Construction Progress Schedule shall be managed using early start dates and early finish dates.
	A. The Contractor must exhaust all existing float before claiming additional time for a Change Order.

	5.6.13. The Contractor’s failure to submit and properly maintain an approved Construction Progress Schedule may result in withholding payment in accordance with the Contract Documents.
	5.6.14. For each Progress Meeting, the Contractor shall provide a 2-6 week look-ahead schedule, as appropriate for the Project.
	5.6.15. On a monthly basis, the Contractor shall prepare and submit to CMHA a written report describing:
	A. Activities begun or finished during the preceding month;
	B. Activities in progress and expected completion;
	C. Activities to be started or finished in upcoming month including, without limitation, the Contractor’s workforce size and total resource hours associated with those activities;
	D. Recommendations for adjusting the Construction Progress Schedule to meet Milestone dates, the Substantial Completion date and the Contract Completion date; and
	E. Other information requested by CMHA.

	5.6.16. If it is apparent that the Contractor may be unable to meet Critical Path activities, Milestone completion dates, the Substantial Completion date(s) or the Contract Completion date, CMHA shall direct the Contractor to submit within three (3) b...
	5.6.17. A Recovery Plan shall include, without limitation, adjustments to one or more of the following:
	A. Workforce
	B. Hours per shift
	C. Shifts per workday
	D. Workdays per week
	E. Equipment
	F. Activity logic

	5.6.18. If CMHA approves the Recovery Plan, the Contractor shall prepare a revised Construction Progress Schedule within three (3) business days to CMHA.
	A. If CMHA rejects the Recovery Plan, the Contractor shall submit, within three (3) days of CMHA’s rejection, an alternate Recovery Plan to CMHA in writing for review and in accordance the Contract Documents.

	5.6.19. The Contractor shall update the Construction Progress Schedule on a monthly basis, or other interval as approved by CMHA, in accordance with the Contract Documents.
	A. The Contractor shall submit a tabular copy showing all changes to the previously approved schedule including, without limitation, logic, float, and actual start date of activities.
	i. The original or initially approved Construction Progress Schedule and all subsequent Construction Progress Schedules submitted by the Contractor, and accepted by CMHA, shall serve as an affirmation that the Contractor agrees to meet the applicable ...

	B. The Contractor’s failure to timely submit updated Construction Progress Schedules as deemed necessary by CMHA may result in withholding payments in.


	5.7. Progress Meetings
	5.7.1. Unless otherwise indicated in writing, CMHA shall schedule weekly Progress Meetings for the Contractor and other persons involved in the Project as deemed necessary for coordination of the Work by CMHA, including Contractor’s Subcontractors on ...
	A. The purpose of the Progress Meeting is to review progress on the Project during the previous week, discuss anticipated progress during the following weeks, review critical operations, and discuss critical problems.

	5.7.2. The Contractor shall be represented at every Progress Meeting by a person authorized with signatory authority to make decisions regarding possible modifications of the Contract Documents or Construction Progress Schedule.
	A. CMHA shall notify the Contractor and other persons involved in the Project of the time and place of the Progress Meeting that shall thereafter be the same day and hour of the week for the duration of the Project, unless CMHA notifies the Contractor...
	B. The Contractor shall have any of its Subcontractors attend the Progress Meeting as determined by the Contractor, or as requested by CMHA.
	C. Unless otherwise indicated in writing, CMHA shall prepare a written report of each Progress Meeting and distribute the report to the A/E and the Contractor.
	D. If any person in attendance objects to anything in a report of a Progress Meeting, the person shall notify CMHA and any other affected person in writing explaining the objections within seven (7) calendar days of receipt of the Progress Meeting rep...
	E. The report of each Progress Meeting shall reflect any objection made to the report of the previous Progress Meeting and any response.


	5.8. Project Coordination
	5.8.1. If determined needed by CMHA, the Contractor or Subcontractor(s), the Contractor shall prepare Coordination Drawings for any Coordination Area.
	A. The Contractor shall prepare the Coordination Drawings with Computer-Aided Design (“CAD”) or Building Information Modeling (“BIM”) software acceptable to CMHA.
	B. The Coordination Drawings shall show the all affected work, including without limitation, plan and elevation dimensions.

	5.8.2. After the Contractor completes the Coordination Drawings, the Contractor shall forward a copy of the Coordination Drawings to CMHA.
	A. The A/E shall report any concerns in writing to the Coordination Participants within fourteen (14) calendar days after receiving the Coordination Drawings.


	5.9. Additional Tests and Inspections
	5.9.1. If the A/E or CMHA determines that any portion of the Work requires special inspection, testing, or approval not otherwise required under the Contract Documents, the A/E and/or CMHA shall order such inspection, testing, or approval.
	5.9.2. If the special inspection, testing, or approval reveals Defective Work, the Contractor shall pay all associated costs and will not be entitled to any related adjustment of the Contract Times.
	A. Those costs may include without limitation:
	i. The cost of special inspection, testing, or approval;
	ii. The cost of additional special inspections, testing, or approvals, to evaluate Remedial Work;
	iii. The cost of correcting Defective Work; and
	iv. All related CMHA-incurred fees and charges of contractors, engineers, architects, attorneys, and other professionals.


	5.9.3. CMHA may deduct the costs described under the Contract Documents from payments then or thereafter due the Contractor.
	A. If payments then or thereafter due to the Contractor are not sufficient to cover those amounts, the Contractor or it surety shall immediately pay the amount of the insufficiency to CMHA.

	5.9.4. If the special inspection, testing, or approval reveals that the Work complies with the Contract Documents, and the Contractor believes that it is entitled to an adjustment of the Contract Sum or Contract Times, or both, on account of the speci...
	5.9.5. If the Contractor is aware of the need of an inspection, testing, or approval, or of a need to have any inspection, testing, or approval completed by a particular time to avoid delay, then the Contractor shall timely communicate such informatio...
	5.9.6. Except as described in Additional Tests and Inspections, CMHA shall pay for any inspection, testing, or approval that did not become a requirement until after award of the Contract.
	5.9.7. The Contractor shall coordinate with and give CMHA reasonable notice of the anticipated dates of all inspections, testing, or approvals.

	5.10. Review of Contract Documents
	5.10.1. Before starting each portion of the Work, the Contractor shall carefully study and compare the various Contract Documents relative to that portion of the Work, shall take field measurements of any existing conditions related to that portion of...
	5.10.2. If the Contractor finds any perceived ambiguity, conflict, error, omission, or discrepancy on or between any of the Contract Documents, or between any of the Contract Documents and any Applicable Law, the Contractor, before proceeding with the...
	A. Before submitting any RFI, the Contractor shall carefully review the Contract Documents to ensure that the Contract Documents do not answer the RFI.
	B. If Contractor indicates that the information requested in the RFI affects the critical path of the Project’s Construction Progress Schedule and attaches the portion of the Project’s Construction Progress Schedule that verifies that the information ...

	5.10.3. If the Contractor believes that it is entitled to an adjustment of the Contract Sum or Contract Times, or both, on account of clarifications or instructions issued in response to a RFI, the Contractor may submit a Claim by requesting a Change ...
	5.10.4. If Contractor does not notify CMHA in accordance with 5.10.3 or any other section that addresses adjustments to the Contract Sum and Contract Time, the Contractor will have accepted the RFI response without an adjustment to the Contract Sum or...
	5.10.5. Frivolous RFI
	A. If the Contractor submits a frivolous RFI, as determined by CMHA, Contractor shall be liable to CMHA for the costs related to the review and response of the RFI.
	i. CMHA may deduct the costs described herein from payments then or thereafter due the Contractor.
	ii. If payments then or thereafter due to the Contractor are not sufficient to cover CMHA’s costs, the Contractor or it surety shall immediately pay the amount of the insufficiency to CMHA.

	B. Frivolous RFIs may be returned unanswered.

	5.10.6. Delays caused by improper or frivolous RFI's are the sole responsibility of the Contractor who shall waive the Contractor's right to seek adjustments to the Contract Sum and Contract Time.

	5.11. Site Investigation and Conditions Affecting the Work
	5.11.1. The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the work or it...
	A. Conditions bearing upon transportation, disposal, handling, and storage of materials;
	B. The availability of labor, water, electric power and roads;
	C. Uncertainties of weather, river stages, tides, or similar physical conditions at the site;
	D. The conformation and conditions of the ground; and
	E. The character of equipment and facilities needed preliminary to and during work performance.

	5.11.2. The Contractor also acknowledges that it has satisfied itself as to the character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this information is reasonably ascertainable from an inspect...
	A. Any failure of the Contractor Site Investigation and Conditions Affecting the Work will not relieve the Contractor from responsibility for properly estimating or properly evaluating the difficulty and cost of successfully performing the Work withou...

	5.11.3. CMHA assumes no responsibility for any conclusions or interpretations made by the Contractor based on the information made available by CMHA.
	A. Nor does CMHA assume responsibility for any understanding reached or representations made concerning conditions which can affect the Work by any of its officers or agents before execution of this Contract, unless that understanding or representatio...


	5.12. Protection of the Project
	5.12.1. The Contractor shall protect the Project from weather and maintain the Work and all materials, apparatus, and fixtures free from injury or damage until Substantial Completion of the Work.
	A. The Contractor shall at all times cover or protect the Work and materials.
	B. The Contractor, at its own expense, shall remove, and replace with new, any Work damaged as a result of the Contractor’s failure to provide coverage or protection.
	C. After the date of Substantial Completion of the Work, CMHA is responsible for protecting and maintaining all materials, apparatus, and fixtures for the occupied portion of the Project from injury or damage.

	5.12.2. The Contractor shall protect the Project and existing or adjacent property from damage at all times and shall erect and maintain necessary barriers, lateral support, furnish and keep lighted necessary danger signals at night, and take reasonab...
	5.12.3. Temporary Heating
	A. The Contractor shall provide and pay for temporary heating, covering, and enclosures necessary to protect all Work and materials against damage by dampness and cold, to dry out the Work, and to facilitate the completion of Work.
	B. Any permanent heating equipment used by Contractor or Subcontractors shall be turned over to CMHA in the condition and at the time required by the specifications.

	5.12.4. The Contractor shall not load, or permit any part of the Project to be loaded, in any manner that endangers the Project, or any proportion thereof.
	A. The Contractor shall not subject any part of the Project or existing or adjacent property to stress or pressure that endangers the Project or property.

	5.12.5. Protection of Existing Vegetation, Structures, Equipment, Utilities, and Improvements
	A. The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and grass) on or adjacent to the work sites, which are not to be removed under this Contract, and which do not unreasonably interfere with t...
	B. The Contractor shall only remove trees when specifically authorized to do so, and shall avoid damaging vegetation that will remain in place.
	i. If any limbs or branches of trees are broken during performance of this Contract, or by the careless operation of equipment, or by workmen, the Contractor shall trim those limbs or branches with a clean cut and paint the cut with a tree-pruning com...

	C. The Contractor shall protect from damage all existing improvements and utilities (1) at or near the work site and (2) on adjacent property of a third party, the locations of which are made known to or should be known by the Contractor.
	i. Prior to disturbing the ground at the construction site, the Contractor shall ensure that all underground utility lines are clearly marked.

	D. The Contractor shall shore up, brace, underpin, secure, and protect as necessary all foundations and other parts of existing structures adjacent to, adjoining, and in the vicinity of the site, which may be affected by the excavations or other opera...
	E. Any equipment temporarily removed as a result of work under this Contract shall be protected, cleaned, and replaced in the same condition as at the time of award of this Contract.
	F. New work which connects to existing Work shall correspond in all respects with that to which it connects and/or be similar to existing Work unless otherwise required by the specifications.
	G. No structural members shall be altered or in any way weakened without the written authorization of CMHA, unless such work is clearly specified in the Plans or specifications.
	H. If the removal of the existing Work exposes discolored or unfinished surfaces, or work out of alignment, such surfaces shall be refinished, or the material replaced as necessary to make the continuous work uniform and harmonious.
	i. This, however, shall not be construed to require the refinishing or reconstruction of dissimilar finishes previously exposed, or finished surfaces in good condition, but in different plans or on different levels when brought together by the removal...

	I. The Contractor shall give all required notices to any adjoining or adjacent property owner or other party before commencement of any Work.
	J. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify, defend and hold harmless CMHA, from and against all claims, (whether alleged or proven), demands, costs, losses, and damages, including but not limited to all fees...
	K. The Contractor shall repair any damage to vegetation, structures, equipment, utilities, or improvements, including those that are the property of a third party, resulting from failure to comply with the requirements of this Contract or failure to e...
	i. If the Contractor fails or refuses to repair the damage promptly, CMHA may have the necessary Work performed and charge the cost to the Contractor.


	5.12.6. Vibration, Noise, and Dust Control
	A. The Contractor shall provide controls/barriers for vibrations, noise, and dust control in occupied buildings as required by the construction operations.
	B. The Contractor will not be permitted to exhaust or release unfiltered air, dust, construction debris, or other undesirable products into the exterior atmosphere or into occupied areas of the building.
	i. CMHA may limit or stop the Work if the Contractor does not maintain proper air-quality standards.
	ii. Such stoppage may result in a charge to the Contractor.

	C. In certain occupied buildings, tasks might be of such a nature that noise and vibration cannot be tolerated.
	i. In such spaces and as approved by CMHA, Work may be scheduled for other than normal working hours.
	ii. The Contractor is cautioned that weekend or overtime work, if required, shall be performed at no additional cost.
	iii. Permission to work other than standard hours shall be received from CMHA prior to the occurrence.
	iv. Weekend or overtime Work shall be reflected in the Construction Progress Schedule.

	D. The Contractor is responsible for vibration control and control of transmission of noise arising from the Work.
	E. Principal considerations that shall be given to noise and vibrations control are:
	i. Noise control in compliance with Occupational Safety and Health Administration (OSHA) shall be for all areas of the facility, including equipment rooms, boiler rooms, and fan rooms.
	ii. Vibration control to limit sound produced by construction equipment, and for protection of the equipment existing in the building and the building structure.
	iii. Vibration control to provide for the maximum usefulness of the facility by keeping levels of vibration within ranges conducive to peaceful enjoyment of residential living or work or other uses for which the facility was designed



	5.13. General Warranty - Materials, Equipment and Workmanship
	5.13.1. The Contractor warrants to CMHA and A/E that materials and equipment furnished under the Contract will be of good quality and new unless the Contract Documents require or permit otherwise.
	A. The Contractor further warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects, except for those inherent in the quality of the Work the Contract Documents require or permit.
	B. Work, materials, or equipment not conforming to these requirements may be considered defective.
	C. The Contractor’s warranty excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or insufficient maintenance, improper operation, or normal wear and tear and normal usage.
	D. If required by the A/E, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

	5.13.2. To the fullest extent permitted by Laws and Regulations, Contractor shall  indemnify, defend and hold harmless CMHA from and against all claims, (whether alleged or proven), demands, costs, losses, and damages, including but not limited to all...
	A. The Contractor’s obligation shall be joint and several.

	5.13.3. Additional Warranties
	A. The Contractor gives the Owner the following additional warranties:
	i. If the Contractor’s Work includes all or part of the exterior roofing system, provided that the A/E has designed the roofing system to be weather tight, the Contractor warrants that the roofing system will be weather tight; and
	ii. If the Contractor’s Work includes all or part of the exterior wall system, provided that the A/E has designed the wall system to be weather tight, the Contractor warrants that the wall system will be weather tight.
	(a) Weather tight shall mean the roofing and/or wall system does not permit any infiltration of water in any form that would have any adverse effect on the Owner’s operations or the Project.



	5.13.4. The Contractor shall, prior to Contract Completion and as a condition precedent to final payment to Contractor, assign to CMHA all manufacturer’s warranties related to the materials and labor used in the Work and further agrees to perform the ...
	5.13.5. Upon notice of the breach of any of the warranties or guarantees identified herein, or any other warranties or guarantees under the Contract Documents, the Contractor, in addition to any other requirements in the Contract Documents, shall comm...
	A. If the Contractor fails to commence to correct such breach and damage, or to correct such breach or damage as provided above, the Owner, without prejudice to any of its other rights or remedies at law or under the Contract Documents, may correct th...
	B. The Contractor shall pay the Owner’s reasonable costs and expenses incurred in connection with the or related to such correction and/or breach, including without limitation the Owner’s administrative, legal, and consulting expenses and additional s...
	C. The foregoing warranties and obligations of the Contractor shall survive final payment and/or termination of the Contract and shall not be limited by any other terms contained in the Contract Documents.
	D. If the Contractor fails to pay the Owner any amounts due hereunder, the Contactor shall pay the Owner, in addition to the amounts due, a late payment fee of one and one-half percent (1.5%) per month for each month or part thereof that the payments ...

	5.13.6. Contractor shall bring to or store at the Site only the materials and equipment required for the Work.
	A. If possible, materials and equipment should be installed in their final positions when brought to the Site.

	5.13.7. All equipment, material, and articles furnished under this Contract shall be of the most suitable grade for the purpose intended, unless otherwise specifically provided in this Contract.
	A. References in the Contract to equipment, material, articles, or patented processes by trade name, make, or catalog number, shall be regarded as establishing a standard of quality and shall not be construed as limiting competition.
	B. The Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of, and as approved by CMHA in writing, is equal to that named in the specifications, unless otherwise specifically provided in this Contract ...
	C. If the substituted material has not been approved by CMHA in writing, the substituted material may be considered Defective Work by CMHA or A/E.

	5.13.8. Approval of Equipment and materials
	A. The Contractor shall obtain CMHA’s approval of the machinery and mechanical and other equipment to be incorporated into the work.
	i. When requesting approval, the Contractor shall furnish to CMHA the name of the manufacturer, the model number, and other information concerning the performance, capacity, nature, and rating of the machinery and mechanical and other equipment
	ii. When required by this contract or by CMHA, the Contractor shall also obtain CMHA’s approval of the material or articles which the Contractor contemplates incorporating into the work.
	iii. When requesting approval, the Contractor shall provide full information concerning the material or articles.
	iv. Machinery, equipment, material, and articles that do not have the required approval shall be installed or used at the risk of subsequent rejection.

	B. When required by the specifications or CMHA, the Contractor shall submit appropriately marked samples (and certificates related to them) for approval at the Contractor’s expense, with all shipping charges prepaid.
	i. The Contractor shall label, or otherwise properly mark on the container, the material or product represented, its place of origin, the name of the producer, the Contractor’s name, and the identification of the construction project for which the mat...

	C. Certificates shall be submitted electronically in triplicate, describing each sample submitted for approval and certifying that the material, equipment or accessory complies with contract requirements.
	i. The certificates shall include the name and brand of the product, name of manufacturer, and the location where produced.

	D. Approval of a sample shall not constitute a waiver of CMHA’s right to demand full compliance with contract requirements.
	i. Materials, equipment and accessories may be rejected for cause even though samples have been approved.

	E. Wherever materials are required to comply with recognized standards or specifications, such specifications shall be accepted as establishing the technical qualities and testing methods, but shall not govern the number of tests required to be made n...
	i. CMHA may require laboratory test reports on items submitted for approval or may approve materials on the basis of data submitted in certificates with samples.
	ii. Check tests will be made on materials delivered for use only as frequently as CMHA determines necessary to insure compliance of materials with the specifications.
	iii. The Contractor will assume all costs of retesting materials which fail to meet contract requirements and/or testing materials offered in substitution for those found deficient.

	F. After approval, samples will be kept in the Project office until completion of work.
	i. They may be built into the work after a substantial quantity of the materials they represent has been built in and accepted.

	G. Requirements concerning lead-based paint
	i. The Contractor shall comply with the requirements concerning lead-based paint contained in the Lead-Based Paint Poisoning Prevention Act.


	5.13.9. Substitutions
	A. If the Contractor provides approved Substitutions that require changes to the Contract Documents, the Contractor shall be solely responsible for the additional costs incurred as a result, including without limitation changes to the design by the A/E.
	B. CMHA shall consider Requests for Substitutions after the bid opening only when the Contractor can conclusively demonstrate CMHA the following conditions:
	i. The specified Basis of Design Components, Acceptable Components, or previously approved Substitutions through no fault of the Contractor are not available; or
	ii. The specified Basis of Design Components, Acceptable Components, or previously approved Substitutions will not perform as designed or intended.

	C. The Contractor’s incorporation of unapproved Substitutions in the Work shall constitute Defective Work.
	D. If the Contractor provides an unacceptable Component, the Contractor shall be solely responsible for the costs of coordination and modification required.


	5.14. Specifications and Drawings for Construction
	5.14.1. The Contractor shall keep on the work site a stamped, permit set of the drawings and specifications and shall at all times give CMHA access thereto.
	A. Anything mentioned in the specifications and not shown on the drawings, or shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in both.
	B. In case of difference between drawings and specifications, the specifications shall govern.
	C. In case of a discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to CMHA, who shall promptly make a determination in writing.
	D. Any adjustment by the Contractor without such determination shall be at its own risk and expenses.
	E. CMHA shall furnish from time to time such detailed drawings and other information as considered necessary, unless otherwise provided.

	5.14.2. Wherever in the specifications or upon the drawings the words “directed”, “required”, “ordered”, “designated”, “prescribed”, or words of like import are used, it shall be understood that the “direction”, “requirement”, “order”, “designation”, ...
	5.14.3. Where “shown,” indicated”, “detailed”, or words of similar import are used, it shall be understood that the reference is made to the drawings accompanying this Contract unless otherwise stated, the word “provided” as used herein shall be under...
	5.14.4. “Shop Drawings” means drawings, submitted to CMHA by the Contractor, subcontractor or any lower tier subcontractor, showing in detail, 1) the proposed fabrication and assembly of structural elements and 2) the installations (i.e., form, fit, a...
	A. It includes drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, and similar materials furnished by the Contractor to explain in detail specific portions of the work required by the C...
	B. CMHA may duplicate, use, and disclose in any manner and for any purpose shop drawings delivered under this contract.

	5.14.5. If this Contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for accuracy, completeness, and compliance with other Contract requirements and shall indicate its approval thereon as evidence of such...
	A. Shop Drawings submitted to the A/E without evidence of the Contractor’s approval may be returned for resubmission.
	B. CMHA will indicate an approval or disapproval of the shop drawings and if not approved as submitted shall indicate CMHA’s reasons therefore.
	C. Any Work done before such approval shall be at the Contractor’s risk.
	D. Approval by the A/E shall not relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for complying with the requirements of this Contract, except with respect to approved variations.

	5.14.6. If shop drawings show variations from the Contract requirements, the Contractor shall describe such variations in writing, separate from the drawings, at the time of submission.
	A. If the A/E approves any such variation and CMHA concurs, CMHA shall issue an appropriate modification to the Contract, except that, if the variation is minor or does not involve a change in price or in time of performance, a modification need not b...

	5.14.7. It shall be the responsibility of the Contractor to make timely requests to CMHA for such large scale and full size drawings, color schemes, and other additional information, not already in possession, which shall be required in the planning a...
	A. Such requests may be submitted as the need arises, but each such request shall be filed with ample time to permit appropriate action to be taken by all parties involved so as to avoid delay.

	5.14.8. The Contractor shall electronically submit to CMHA for approval (unless otherwise indicated) all shop drawings as called for under the various headings of the specifications.
	A. As required by CMHA, the Contractor, upon completing the work under this Contract, shall furnish a complete set of drawings as finally approved.
	B. These drawings show all changes and revisions made up to the time the work is completed and accepted.

	5.14.9. Specifications and Drawings for Construction shall be included in all Subcontracts at any tier.
	A. It shall be the responsibility of the Contractor to ensure that all shop drawings prepared by Subcontractors are submitted to CMHA.


	5.15. As Built Drawings
	5.15.1. “As-built drawings,” means drawings submitted by the Contractor or subcontractor at any tier to show the construction of a particular structure or Work as actually completed under the Contract.
	A. “As-built drawings” shall be synonymous with “Record Drawings”.

	5.15.2. As required by CMHA, the Contractor shall provide CMHA accurate information to be used in the preparation of permanent as-built drawings.
	A. For this purpose, the Contractor shall record on one set of Contract drawings all changes from the installations originally indicated, and record final locations of underground lines by depth from finish grade and by accurate horizontal offset dist...

	5.15.3. As Built Drawings shall be included in all subcontracts at any tier.
	5.15.4. It shall be the responsibility of the Contractor to ensure that all As-Built Drawings prepared by Subcontractors are submitted to CMHA.

	5.16. Project Document Maintenance and Submittal
	A. During Construction
	i. The Contractor shall maintain in good order at a secure location on the Site:
	(a) A complete copy of all Contract Documents; Shop Drawings, Product Data, samples and similar required submittals; manufacturer operating and maintenance instructions; certificates; warranties; RFIs and responses thereto; and other Project-related d...
	(b) A set of Drawings as approved by any applicable jurisdiction and Specifications.


	B. Before submitting each Contract Payment Request, the Contractor shall record all changes on the Contract Documents, neatly in a contrasting color, noting new information not shown on the original Contract Documents.
	i. Failure to record all changes may cause payment to be withheld or delayed by CMHA.

	C. The Contractor shall keep a record of changes made to the Specifications, noting particularly any approved variation from manufacturer’s installation instructions and recommendations.
	D. If the Contractor uses Shop Drawings to indicate as-built conditions, the Contractor shall cross-reference the Shop Drawing sheet numbers to the corresponding sheet numbers on the Contract Documents.
	i. The Contractor shall note related numbers where applicable.

	5.16.2. Before Contract Completion
	A. The Contractor, as a condition precedent to execution of the Certificate of Contract Completion and final payment, shall organize the As-Built Documents into manageable sets, bind the sets with durable paper cover sheets, and deliver the As-Built D...
	B. The Contractor’s As-Built Documents submission shall include, but is not limited to:
	i. Certificate of Occupancy;
	ii. Inspection certificates for pressure piping, elevator, boiler, electrical, plumbing or piping purification, etc.
	iii. Letter of Approval from the local fire authority or State Fire Marshal for the fire suppression system;
	iv. Operation and Maintenance Manuals, organized into suitable sets of manageable size;
	v. Indexed data bound in individual binders, with pocket folders for folded sheet information and appropriate identification marked on the front and the spine of each binder;
	vi. Neatly and accurately marked sets of As-Built Documents, and other Contract Documents reflecting the actual construction of the Project;
	vii. Detailed Drawings reflecting the exact location of any concealed utilities, mechanical or electrical systems, and components;
	viii. Assignment to CMHA of all warranties and guarantees, including the most-recent address and telephone number of any Subcontractors or manufacturers;
	ix. An affidavit to certify that all Subcontractors have been paid in full for all Work performed or materials furnished for the Project;
	x. A final lien waiver for both the Contractor and all Subcontractors of any tier;
	xi. Final certified payroll reports; and
	xii. An affidavit to certify that the Contractor and each of its Subcontractors, regardless of tier, have complied with all requirements of ORC.

	C. By submitting the As-Built Documents to CMHA, the Contractor certifies that its As-Built Documents are complete, correct, and accurate.


	5.17. Temporary Buildings and Transportation of Materials
	5.17.1. Temporary buildings (e.g., storage sheds, shops, offices, sanitary facilities) and utilities may be erected by the Contractor only with the approval of CMHA and shall be built with labor and materials furnished by the Contractor without expens...
	A. The temporary buildings and utilities shall remain the property of the Contractor and shall be removed by the Contractor at its expense upon completion of the work.
	B. With the written consent of CMHA, the buildings and utilities may be abandoned and need not be removed.

	5.17.2. The Contractor shall, as directed by CMHA, use only established roadways, or use temporary roadways constructed by the Contractor when and as authorized by CMHA.
	A. When materials are transported in prosecuting the Work, vehicles shall not be loaded beyond the loading capacity recommended by the manufacturer of the vehicle or prescribed by any federal, state, or local law or regulation.
	B. When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage.
	C. The Contractor shall repair or pay for the repair of any damaged curbs, sidewalks, or roads.


	5.18. Facilities
	5.18.1. The Contractor shall provide and maintain in a clean condition:
	A. Suitable facilities, including temporary facilities, equipment, services, and enclosed storage for its use at the Site;
	B. Adequate space, equipment, and furnishings to conduct progress meetings, and store approved documents and permits; and
	C. Adequate sanitary facilities for use by all Persons at the Site.


	5.19. Progress Cleaning
	5.19.1. The Contractor shall remove all waste materials, rubbish, and mud attributable to the Work in accordance with the Specifications, if applicable, and to an appropriate disposal location at, or near, the Site.
	5.19.2. The Contractor shall perform weekly broom cleaning of hard flooring surfaces in the area of the Work.
	5.19.3. The Contractor shall remove, at the end of each working day or more frequently, as appropriate, for the Project, all waste materials and rubbish from the disposal location at, or near, the Site.
	5.19.4. The Contractor shall remove, as appropriate for the Project or as the A/E or CMHA directs, any waste materials or rubbish from areas adjacent to the Project.
	5.19.5. The Contractor shall dispose of waste materials, rubbish, and construction debris in a lawful manner in approved recycling facilities or landfills and record of such disposal shall be available upon written request of CMHA.
	5.19.6. If the Contractor fails to clean up during the progress of the Work, CMHA may clean up on behalf of the Contractor and at the Contractor’s expense.
	A. If the Contractor fails to maintain the areas adjacent to the Project clean and free of waste materials and rubbish, CMHA may also direct the local jurisdiction responsible for the area to have the area cleaned to its satisfaction at the Contractor...
	B. CMHA may deduct the cleaning costs from payments then or thereafter due the Contractor.
	i. If payments then or thereafter due the Contractor are not sufficient to cover those amounts, the Contractor shall immediately pay the amount of the insufficiency to CMHA.


	5.19.7. The Contractor shall remove excavated material and spoil to a suitable off-site location approved by CMHA.
	A. If CMHA designates a location on its property for disposal or storage of clean topsoil and/or subsoil in the Contract Documents, the Contractor shall remove such materials to the designated location.


	5.20. Use of Premises
	5.20.1. The Contractor shall use corridors, stairs, and elevators as designated by CMHA and only during those times that are designated by CMHA.
	A. The Contractor shall exercise extreme care to not exceed the carrying capacity of elevators or damage the cab interior in any way.

	5.20.2. Loitering or wandering through interior of buildings or exterior grounds outside the limits of the Work will not be permitted.
	5.20.3. The Contractor shall confine its apparatus, materials, and the operations of its workers to the limits indicated by law, ordinances, permits and the directions of CMHA.
	5.20.4. Unless expressly required or approved by CMHA, no signs or advertising of any kind will be permitted on or about the Site, except those appearing on trucks and trailers.
	5.20.5. CMHA Use of Premises / Possession Prior to Completion
	A. CMHA shall have the right to take possession of or use any completed or partially completed part of the Work.
	i. Before taking possession of or using any work, CMHA shall furnish the Contractor a list of items of Work remaining to be performed or corrected on those portions of the Work that CMHA intends to take possession of or use.
	ii. However, failure of CMHA to list any item of work shall not relieve the Contractor of responsibility for complying with the terms of the Contract.
	iii. CMHA’s possession or use shall not be deemed acceptance of Work under the Contract.

	B. While CMHA has such possession or use, the Contractor shall be relieved of the responsibility for:
	i. The loss of or damage to the Work resulting from CMHA’s possession or use, notwithstanding the terms herein;
	ii. All maintenance costs on the areas occupied; and
	iii. Furnishing heat, light, power, and water used in the areas occupied without proper remuneration therefore.

	C. If requested by the Contractor and if prior possession or use by CMHA delays the progress of the Work or causes additional expense to the Contractor, an equitable adjustment shall be made in the Contract Sum, the Contract Time, or both, and the Con...


	5.21. Smoking and Tobacco Products
	5.21.1. Smoking is not permitted at any property under construction, unless CMHA has a specifically designated area for smoking, and is not permitted within 50 feet of any entrance of a CMHA owned building.
	A. This prohibition applies to new construction and rehabilitation.
	B. The Contractor shall enforce these restrictions on any individual employed by the Contractor, or a Subcontractor.


	5.22. Correction of the Work
	5.22.1. Before Substantial Completion
	A. If the Contractor provides Defective Work or fails or neglects to perform the Work in accordance with the Construction Progress Schedule, CMHA or the A/E may issue a written notice to the Contractor and Contractor’s Surety directing the Contractor ...
	i. Unless otherwise specified in that written notice, the Contractor shall begin to correct the Defective Work and recover the schedule deficiencies within no more than three (3) business days after CMHA issues the written notice.

	B. If the Contractor fails to commence and diligently pursue correction of Defective Work or recovery of schedule deficiencies within three (3) business days of Contractor’s receipt of written notice from CMHA or the A/E, CMHA may correct the Defectiv...

	5.22.2. During the Correction Period
	A. If CMHA issues a notice during the Correction Period, CMHA may correct the Defective Work itself without giving further notice to the Contractor or Contractor’s Surety if the Contractor fails to:
	i. Notify CMHA in writing of the Contractor’s intent to correct the Defective Work within three (3) business days after CMHA issues the notice; and
	ii. Thereafter promptly commence and diligently pursue correction of Defective Work.

	B. The Correction Period:
	i. Commences in accordance with 23.1.41;
	ii. Relates only to the Contractor’s specific obligation and opportunity to correct the Work during the Correction Period;
	iii. Does not establish a period of limitation with respect to any of the Contractor’s other obligations under the Contract Documents;
	iv. Has no relationship to the time within which CMHA may seek to enforce the Contract; and
	v. Does not establish a period of limitation with respect to the commencement of litigation to establish the Contractor’s liability under the Contract or otherwise.

	C. After the Correction Period:
	i. CMHA may correct, at the Contractor’s expense, the Defective Work without giving further notice to the Contractor or Contractor’s Surety if the Contractor or Contractor’s surety fails to
	(a) Notify CMHA in writing of the intent to correct the Defective Work; and
	(b) Promptly commence and diligently pursue correction of Defective Work.



	5.22.3. After Substantial Completion
	A. In addition to the Contractor’s other obligations under the Contract Documents, if any of the Work is found to be Defective Work after Substantial Completion, the Contractor shall correct it promptly after receipt of written notice from CMHA to do ...
	B. CMHA may send a copy of the written notice to the Contractor’s Surety, but are not obligated to do so.

	5.22.4. Emergency Correction of Defective Work
	A. Notwithstanding any other provision of the Contract, if in CMHA’s opinion the Defective Work presents a threat of imminent harm or danger to people, property, or the environment, CMHA may order the Contractor to immediately correct Defective Work o...

	5.22.5. Responsibility for Costs of Correction
	A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify, defend and hold harmless CMHA, from and against all claims, (whether alleged or proven), demands, costs, losses, and damages, including but not limited to all fees...
	B. Those costs and damages may include, but are not limited to:
	i. The related fees and charges of contractors, engineers, architects, attorneys, and other professionals; and
	ii. The cost of correcting or replacing adjacent work.

	C. CMHA may deduct those costs and damages from payments then or thereafter due the Contractor.
	i. If payments then or thereafter due the Contractor are not sufficient to cover those amounts, the Contractor shall immediately pay the amount of the insufficiency to CMHA.




	6. ARTICLE VI SUBCONTRACTORS
	6.1. Evaluation and Approval
	6.1.1. When submitting its Bid, the Contractor shall submit a Subcontractor and Material Supplier Declaration form through which the Contractor identifies its Subcontractor.
	A. Provide list of subcontractors and material supplier and equipment with bid.

	6.1.2. Within ten (10) calendar days after the Notice to Proceed, the Contractor shall submit to CMHA, an updated Subcontractor and Material Supplier Declaration form.
	6.1.3. If CMHA rejects any proposed Subcontractor, the Contractor shall propose a replacement Subcontractor with no adjustment of the Contract Sum.
	A. The proposed replacement will also be evaluated by CMHA.

	6.1.4. The Contractor’s failure to timely submit the information regarding a proposed Subcontractor may result in withholding payment to Contractor.

	6.2. Suspension/Debarment
	6.2.1. The Contractor shall not enter into any Subcontract with any Subcontractor who has been temporarily denied participation in a HUD program or who has been suspended or debarred from participating in contracting program by any agency of the Unite...

	6.3. Contractor’s Responsibility
	6.3.1. The Contractor shall be as fully responsible for the acts or omissions of its Subcontractors and of persons either directly or indirectly employed by them as for the acts or omissions of persons directly employed by the Contractor, and is respo...
	6.3.2. The Contractor is fully responsible for any delay, interference, disruption, or hindrance attributable to the Contractor’s Subcontractors.
	6.3.3. The Contractors shall require that each of its Subcontractors have a competent supervisor at the Site whenever the Subcontractor is performing Work.
	6.3.4. The Contractor shall bind its Subcontractors to the terms and conditions of the Contract Documents, so far as applicable to the Work of the Subcontractor, and shall not agree to any provision, which seeks to bind CMHA with terms inconsistent wi...
	6.3.5. The Contractor will not be relieved of its full responsibility for Subcontractors and their performance of the Work by:
	A. The participation of CMHA, HUD, or the A/E in the processes described under ARTICLE VI SUBCONTRACTORS or other related provisions of the Contract Documents; or
	B. CMHA’s rejection of a Subcontractor or failure to reject a Subcontractor.


	6.4. Mandatory Contract Provisions/Forms
	6.4.1. The Contractor shall insert appropriate clauses in all Subcontracts to bind Subcontractors to the terms and conditions of this Contract insofar as they are applicable in the work of Subcontractors.
	6.4.2. CMHA reserves the right to reassign accepted agreements
	6.4.3. Nothing contained in this Contract shall create any contractual relationship between any Subcontractor and CMHA or between the Subcontractor and HUD.
	6.4.4. The Contractor must include in the contract with its Subcontractors the applicable labor provisions and prevailing wages as was provided to the Contractor by CMHA.
	6.4.5. No less than ten (10) calendar days before the Work is to be performed by a Subcontractor, or within a shorter period as mutually agreed by the Contractor and CMHA, the Contractor shall submit to CMHA a complete copy of the executed Subcontract...

	6.5. Replacement of Subcontractors
	6.5.1. The Contractor shall not replace any Subcontractor after execution of the Subcontract without prior written approval of CMHA.
	6.5.2. The Contractor shall not add any subcontractors after the Contract Execution without updating the Material supplier and subcontractor form or prior to written approval of CMHA.

	6.6. Contingent Assignment of Subcontract
	6.6.1. The Contractor hereby assigns its Agreement with each Subcontractor to CMHA provided that the assignment is effective only after termination of the Contract by CMHA and only for those agreements that CMHA accepts by notifying Contractor and app...

	6.7. Prompt Payment of Subcontracts
	6.7.1. The Contractor shall make payments to the Subcontractor in accordance with Applicable Law, including ORC that include, without limitation, the requirements under 6.7 - Prompt Payment of Subcontracts.
	6.7.2. If a Subcontractor requests payment in time to allow the Contractor to include the request in its Contractor Payment Application Request the Contractor, within ten (10) calendar days after receipt of payment from CMHA, shall pay to the:
	A. Subcontractor, an amount equal to the percentage of completion of the Subcontractors contract allowed by CMHA for the amount of labor or work performed;
	B. Material Supplier, an amount that is equal to all or a portion of the invoice for materials which represents the materials furnished by the material supplier

	6.7.3. The Contractor may reduce the amount paid by any retainage provision contained in the Contract, invoice, or purchase order between the Contractor and Subcontractor and may withhold amounts that may be necessary to:
	A. Resolve disputed liens or claims involving the Work or labor performed by the Subcontractor; or
	B. Account for failure of the Subcontractor to perform its obligations under its agreement with the Contractor required under ORC

	6.7.4. Labor Payments
	A. Within ten (10) calendar days of receipt of payment from CMHA, the Contractor shall pay Subcontractor in the following manner:
	i. Partial payments to the Subcontractor for labor performed under either a Unit Price or lump sum Subcontract shall be made at the rate of 92 percent of the amount invoiced through the Subcontractor’s request for payment that shows the Work of the Su...
	ii. After the Work of the Subcontractor is 50 percent complete, as evidenced by payments of at least 50 percent of the total amount due under the Subcontract, no additional funds shall be retained from payments for labor.


	6.7.5. Material Payment
	A. Required by ORC for payment to Contractor by CMHA
	i. The Contractor shall pay the Subcontractor at the rate of 95% of the invoice cost, not to exceed the scheduled value in a unit price or lump sum Subcontract, for materials delivered to the Site, or other offsite storage location approved by CMHA, p...
	ii. The Contractor shall pay the Subcontractor at the rate of 100% of the scheduled value for materials incorporated into the Project.


	6.7.6. If Contractor fails to comply with the payment provisions set forth, the Contractor shall pay to the applicable Subcontractor, in addition to any payment due, interest in the amount of 18 percent per annum of the payment due, beginning the elev...
	6.7.7. If CMHA receives a Claim Affidavit from a Subcontractor, Subcontractor shall proceed in accordance with Applicable Law, including Ohio Revised Code.
	6.7.8. Laborers, Subcontractors, and Material Suppliers may secure payment rights in accordance with Applicable Law, including Ohio Revised Code.

	6.8. Subcontracting with Small and Minority Firms, Women’s Business Enterprise, and Labor Surplus Area Firms
	6.8.1. The Contractor shall take the following steps to ensure that, whenever possible, Subcontracts are awarded to small business firms, minority firms, women’s business enterprises, and labor surplus area firms:
	A. Placing qualified small and minority businesses and women’s business enterprises on solicitations lists;
	B. Ensuring that small and minority businesses and women’s business enterprises are solicited whenever they are potential resources
	C. Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit maximum participation by small and minority businesses and women’s business enterprises;

	6.8.2. Establishing delivery schedule, where the requirements of the Contract permit, which encourages participation by small and minority businesses and women’s business enterprises; and
	6.8.3. Using the services and assistance of the U.S. Small Business Administration, the Minority Business Development Agency of the U.S. Department of Commerce, and State and local governmental small business agencies


	7. ARTICLE VII PAYMENTS
	7.1. CMHA Obligation
	7.1.1. CMHA shall pay the Contractor the price as provided in the Contract.

	7.2. Forms
	7.2.1. Unless expressly authorized to the contrary, Contractor must use appropriate CMHA forms.

	7.3. Step One – Pencil Application
	7.3.1. The purpose of a pencil application is assisting the Contractor in identifying any potential error or omission in the pay application.
	A. If submitted timely (as set forth below) CMHA will review and help identify any potential issues.  However, the CMHA Construction Administrator’s approval or suggestion does not guarantee approval of the payment application by the CMHA.

	7.3.2. The Contractor shall initially submit a Pencil Application by no later than the 15th of each month.
	A. The CMHA Construction Administrator will review the Pencil Application, and make any suggested corrections and return to the Contractor in approximately two (2) business days.

	7.3.3.  The Contractor shall then submit the final payment application to the CMHA Construction Administrator by the 23rd of each month.
	7.3.4. Failure to submit a pencil application may result in a significant delay in payment.

	7.4. Progress Payments
	7.4.1. CMHA shall make progress payments approximately every forty-five (45) calendar days as the work proceeds on estimates of Work accomplished which meets the standards of quality established under the Contract, as approved by CMHA.
	A. Subject to CMHA’s written determination and approval more frequent payments may be made to contractors which are qualified as small businesses.

	7.4.2. Before the first progress payment under this contract, the Contractor shall furnish, in such detail as requested by CMHA, a breakdown of the total contract price showing the amount included therein for each principal category of the work, which...
	A. The breakdown shall be approved by CMHA and must be acceptable to HUD.
	B. If the contract covers more than one Project, the Contractor shall furnish a separate breakdown for each.
	C. The values and quantities employed in making up this breakdown are for determining the amount of progress payments and shall not be construed as a basis for additions to or deductions from the Contract Sum.
	D. The Contractor shall prorate its overhead and profit over the construction period of the Contract.

	7.4.3. The Contractor shall submit, on forms provided by CMHA, periodic estimates showing the value of the work performed during each period based upon the approved breakdown of the Contract Sum.
	A. Such estimates shall be submitted not later than nine (9) calendar days in advance of the date set for payment and are subject to correction and revision as required.
	B. The estimates must be approved by the CMHA prior to payment.
	C. If the contract covers more than one project, the Contractor shall furnish a separate progress payment estimate for each.
	D. Each payment application should include affidavits for the Contractor, Sub Contractors and Material Suppliers.  Lien waivers should be submitted as proof of payment for the prior payment application affidavits.

	7.4.4. Along with each request for progress payments and the required estimates, the Contractor shall furnish the following certification, or payment shall not be made:
	A. I hereby certify, to the best of my knowledge and belief, that:
	i. The amounts requested are only for performance in accordance with the specifications, terms,
	ii. Payments to subcontractors and suppliers have been made from previous payments received under the contract, and timely payments will be made from the proceeds of the payment covered by this certification, in accordance with subcontract agreements;...
	iii. This request for progress payments does not include any amounts which the prime Contractor intends to withhold or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract.



	7.5. Allowances
	7.5.1. The Contract Sum includes the Allowances (if any) identified in the Contract.
	7.5.2. All allowances include the costs to the Contractor (less any applicable trade discounts) of materials and equipment required by the allowances to be delivered at the Site, and all applicable taxes.

	7.6. Unit Prices
	7.6.1. Where the Contract provides that all or a part of the Work is to be Unit Price Work, initially that Contract Sum will include for all Unit Price Work:
	A. An amount equal to the sum of the established Unit Prices for each separately identified item of Unit Price Work times the estimated quantity of each item as indicated in the Contract.
	B. The Contractor’s fee on that Unit Price Work.

	7.6.2. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and determining an initial Contract Sum.
	A. CMHA will determine the actual quantities and classifications of Unit Price Work performed by the Contractor.

	7.6.3. Before final payment, an appropriate Change Order will be issued to reconcile the Contract Sum so that it reflects actual amount due to the Contractor on account of Unit Price Work actually performed.

	7.7. Schedule of Values
	7.7.1. Within seven (7) calendar days after issuance of Letter of Intent or other period as mutually agreed by the Contractor and CMHA, the Contractor shall submit to CMHA a Schedule of Values on a form provided for by CMHA, with separate amounts show...
	A. The Contractor shall clearly indicate on the Schedule of Values, but is not necessarily limited to, the cost of payment and performance bond(s), permit costs, the amount(s) allocated, including separate items for the Contractor’s Fee (Overhead and ...

	7.7.2. The grand total shown on the Schedule of Values shall equal the total Contract Sum.
	7.7.3. CMHA may use the approved Schedule of Values to determine cost or credit to CMHA resulting from any change in the Work.
	A. The first items shall be a breakdown of the General Conditions Cost.
	B. The amounts for labor and materials shall accurately reflect the cost for each item.
	i. The Contractor shall clearly indicate on the Schedule of Values, the amount(s) allocated, including separate items for Contractor’s Fee (overhead and profit), for each Section 3 certified Business used in the performance of the Work.
	ii. Contractor’s Fee shall be included in the totals for labor and materials.

	C. If the material allocation exceeds 55 percent of the Contract Sum, the Contractor shall provide, upon request, sufficient information to support the higher percentage.
	D. Subcontract Work shall show amounts for labor and materials.
	i. Fringe benefits shall be shown as a part of labor costs.

	E. When more than one major structure is included in the Work, the Contractor shall subdivide the Schedule of Values accordingly, with cost details for each structure shown separately.
	F. The line items shall be coordinated with line items in the Construction Progress Schedule, which may require division of items of Work by area of the Project by floor, phase, or other appropriate area.
	G. Mechanical and electrical Work shall be included in separate line items for all major pieces of equipment, and group smaller equipment items by type.
	H. Line items shall be included for each Allowance, Punch List Work, Project Record Document Submittals, delivery of attic stock, and specified demonstrations and training.

	7.7.4. CMHA may return the Schedule of Values to the Contractor for re-submittal if it does not meet the requirements or contains insufficient items or details of the Work, or approve the Schedule of Values if CMHA determines that it conforms to secti...
	7.7.5. No payment shall be made until the CMHA has approved the Contractor’s Schedule of Values.

	7.8. Labor Payments/Retainage
	7.8.1. Partial payments to the Contractor for labor performed under either a Unit Price or lump sum Contract shall be made at the rate of 90 percent of the amount invoiced through the Contractor Payment Request.

	7.9. Material Payments/Retainage
	7.9.1. CMHA shall pay the Contractor at the rate of 100 percent of the scheduled value for materials incorporated into the Project.
	7.9.2. CMHA shall pay the Contractor at the rate of 90 percent of the invoice cost, not to exceed the scheduled value in a Unit Price or lump sum Contract, for materials delivered to the Site, or other off-Site storage location approved by CMHA provid...
	A. A list of the fabricated materials consigned to the Project, giving the place of storage, together with copies of invoices, in order to verify quantity and cost; and
	B. A certification of materials stored off-site, prepared by the Contractor and signed by CMHA to evidence that the materials are in conformity with the Specifications and have been tagged with the Project name and number for delivery to the Project.

	7.9.3. CMHA shall pay the balance of the scheduled value when the materials are incorporated into and become a part of the Project.
	7.9.4. When payment is allowed for materials delivered to the Site or other approved off-site storage location but not yet incorporated into the Project, the materials are the property of CMHA.
	7.9.5. CMHA may, at its sole discretion, retain any material not ultimately incorporated into the Project or return it to the Contractor for credit of an amount proportionate to the value of the extra materials.
	7.9.6. Release of Retainage
	A. When the Contractor has achieved Substantial Completion of all Work, and there is no other reason to retain funds; upon request of the Contractor, the funds retained in connection with that Work shall be released and paid to the Contractor, withhol...


	7.10. Payments Withheld
	7.10.1. CMHA may withhold funds from or may assess Liquidated Damages against a Contractor Payment Request.
	7.10.2. CMHA may decline to approve any Contractor Payment Request or part thereof, or nullify any previous Contractor Payment Request, in whole or in part, to the extent necessary in CMHA’s sole opinion to protect CMHA from loss because of:
	A. Defective Work not remedied;
	B. Overpayment of any schedule of values line item without prior approval of related change order by Contracting Officer;
	C. Overpayment due to calculation error;
	D. Damage caused by the Contractor;
	E. Reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
	F. Reasonable evidence that the Work will not be completed within the Contract Times, and that the unpaid balance would not be adequate to cover damages under the Contract Documents for the anticipated delay;
	G. Failure to comply with Applicable Law including, but not limited to, the requirements of ORC.


	7.11. Payment Request
	7.11.1. The Contractor and each of its Subcontractors, regardless of tier, shall execute a Payment Release Affidavit to certify that the Contractor and each of its Subcontractors, regardless of tier, have complied with all applicable requirements of O...
	7.11.2. CMHA shall pay Contractor in approximately forty-five (45) calendar days from the date of acceptance of the Payment Request.
	7.11.3. The Contractor, as a condition precedent to final payment, shall complete all requirements of the Contract Documents.
	7.11.4. Acceptance of final payment by the Contractor or a Subcontractor constitutes the payee’s waiver of all claims against CMHA expect those previously made in writing and identified by that payee as unsettled at the time of the final Contractor Pa...


	8. ARTICLE VIII CONTRACT MODIFICATIONS
	8.1. Changes in the Work
	8.1.1. Except as provided, no order, statement or conduct of CMHA shall be treated as a change or entitle the Contractor to an equitable adjustment.
	8.1.2. Only CMHA’s Contracting Officer has authority to modify any term or condition of this Contract.
	A. Any Contract modification shall be authorized in writing.

	8.1.3. The Contracting Officer may modify the contract unilaterally:
	A. Pursuant to a specific authorization stated in a Contract clause; or
	B. For administrative matters which do not change the rights or responsibilities of the parties.

	8.1.4. All other Contract Modifications shall be in the form of supplemental agreements signed by the Contractor and CMHA.
	A. If notice of any change affecting the Contract is required by the provision of any Bond, notice is the Contractor’s responsibility.

	8.1.5. Except as expressly stated herein, the Contractor’s failure to obtain prior written authorization from CMHA for a change in the Work constitutes a waiver by the Contractor of an adjustment to the Contract Sum or Contract Time or both.
	8.1.6. The Contractor shall perform all changes in the Work under applicable provisions of the Contract Documents, and the Contractor shall proceed promptly with the change unless otherwise provided in the Change Order or order for a minor change in t...
	8.1.7. HUD Approval
	A. When a proposed modification requires the approval of HUD prior to its issuance; such modification shall not be effective until the required approval is received by CMHA.


	8.2. Change Order
	8.2.1. CMHA may order changes in the Work without invalidating the Contract and such change in Work may be accomplished, by Change Order or an order for a minor change in the Work.
	8.2.2. CMHA may, at any time, without notice to the sureties, by written order designated or indicated to be a change order, make changes in the Work within the general scope of the Contract including, but not limited to, changes:
	A. In the specifications (including drawings and designs);
	B. In the method or manner of performance of the Work;
	C. CMHA-furnished facilities, equipment, materials, services, or site; or
	D. Directing the acceleration of the Work.

	8.2.3. If any change causes an increase or decrease in the Contractor’s cost of, or the time required for the performance of any part of the Work under this contract, whether or not changed by any such order, CMHA shall make an equitable adjustment an...
	A. However, except for an adjustment based on defective specifications, no proposal for any change shall be allowed for any costs incurred more than twenty (20) calendar days before the Contractor gives written notice as required.
	B. In the case of defective specifications for which CMHA is responsible, the equitable adjustment shall include any increased cost reasonably incurred by the Contractor in attempting to comply with the defective specification.

	8.2.4. The Contractor must assert its right to an adjustment within thirty (30) calendar days after:
	A. Receipt of a written change order, or
	B. The furnishing of a written notice by submitting a written statement describing the general nature and the amount of the proposal.

	8.2.5. If the facts justify it, CMHA may, in its sole discretion, extend the period for submission.

	8.3. Change Order Directive
	8.3.1. A Change Order Directive is a written order prepared by CMHA directing a change in the Work and may, if necessary, state a proposed basis for adjustment, if any, of Contract Sum or Contract Time, or both.
	8.3.2. A Change Directive shall be used to direct a change in the Work in the absence of a total agreement on the terms of a Change Order and shall only be used in the absence of total agreement on the terms of a Change Order concerning the associated...
	8.3.3. Upon receipt of a Change Directive, the Contractor shall promptly proceed with the change in the Work involved.
	8.3.4. Within fourteen (14) calendar days after receiving the Change Directive, the Contractor shall respond with a Change Order Proposal for adjustment of the Contract Sum or Contract Time or both.
	8.3.5. If the Contractor does not respond to the Change Directive as required above, CMHA shall determine the adjustments, if any, of the Contract Sum and Contract Times.
	A. If the Contractor does not agree with CMHA’s determination, the Contractor shall initiate a claim within ten (10) calendar days of the date on which CMHA issues the determination, and the Contractor’s failure to do so shall constitute an irrevocabl...

	8.3.6. If CMHA and the Contractor agree on the adjustment of the Contract Sum and/or Contract Time associated with the Change Order Directive, CMHA shall prepare an appropriate Change Order.

	8.4. Change Order Procedure
	8.4.1. Any Change Order Request must be in writing and submitted by the Contractor to CMHA in accordance with the Notice Provision.
	8.4.2. The Contractor’s cost of preparing and providing Proposals is included in the Contract Sum.
	8.4.3. If CMHA Agrees with Change Order Proposal:
	A. CMHA shall prepare each Change Order, attach the supporting documentation, and issue the Change Order to the Contractor for signature.
	B. Within three (3) business days after issuance of Change Order to Contractor, Contractor must sign the Change Order and resubmit to CMHA.
	C. Change Order is not approved until CMHA’s Contracting Officer signs the Change Order.

	8.4.4. If CMHA disagrees with Change Order Proposal or Contracting Officer doesn’t Approve Change Order:
	A. CMHA will notify Contractor in writing with reasons; and
	B. Contractor has fourteen (14) calendar days to modify the Change Order Request or invoke ARTICLE XI DISPUTE RESOLUTION/CLAIM PROCEDURE.

	8.4.5. Failure to reach an agreement on any proposal shall be a dispute under ARTICLE XI DISPUTE RESOLUTION/CLAIM PROCEDURE herein.
	A. Nothing in Change Order Procedure, however, shall excuse the Contractor from proceeding with the contract change pursuant to an issued Change Directive.


	8.5. Change Order Proposal
	8.5.1. The Contractor’s written proposal for equitable adjustment shall be submitted in the form of a lump sum proposal supported with an itemized breakdown of all increases and decreases in the contract in at least the following details:
	A. Direct Costs:
	i. Materials (list individual items, the quantity and unit cost of each, and the aggregate cost)
	ii. Transportation and delivery costs associated with materials
	iii. Labor breakdowns by hours or unit costs (identified with specific Work to be performed)
	iv. Construction equipment exclusively necessary for the change
	v. Costs of preparation and/ or revision to shop drawings resulting from the change
	vi. Worker’s Compensation and Public Liability Insurance
	vii. Employment taxes under FICA and FUTA
	viii. Bond Costs

	B. Indirect Costs:
	i. Indirect costs may include overhead, general and administrative expenses, and fringe benefits not normally treated as direct costs.

	C. Profit:
	i. The amount of profit shall be negotiated and may vary according to the nature, extent, and complexity of the work required by the change.
	ii. The allow-ability of the direct and indirect costs shall be determined in accordance with the Contract Cost Principles and Procedures for Commercial Firms, in effect on the date of this Contract.
	iii. The Contractor shall not be allowed a profit on the profit received by any subcontractor.
	iv. Equitable adjustments for deleted work shall include a credit for profit and may include a credit for indirect costs.
	v. On proposals covering both increases and decreases in the amount of the contract, the application of indirect costs and profit shall be on the net-change in direct costs for the Contractor or subcontractor performing the Work.


	8.5.2. The Contractor shall include in the proposal its request for time extension (if any), and shall include sufficient information and dates to demonstrate whether and to what extent the change will delay the completion of the Contract in its entir...
	8.5.3. CMHA shall act on proposals within thirty (30) calendar days after their receipt, or notify the Contractor of the date such action will be taken.
	8.5.4. By signing a Change Order, the Contractor irrevocably certifies that the elements of a Change Order described herein are completely satisfied, and waives all rights, if any, to seek further adjustment of the Contract Sum or Contract Times, or b...
	8.5.5. No Proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under this Contract.
	Except in an emergency endangering life or property, no change shall be made by the Contractor without a prior written authorization from CMHA’s Contracting Officer.  When the Change Order is signed by the Contractor and CMHA’s Contracting Officer, th...

	8.6. Differing Site Conditions
	8.6.1. The Contractor shall promptly, and before the conditions are disturbed, give a written notice to CMHA of:
	A. Subsurface or latent physical conditions at the site which differ from those indicated in this contract; or
	B. Unknown physical conditions at the site(s), of an unusual nature, which differ materially from those ordinarily encountered and generally recognized as inhering in work of the character provided for in the Contract.
	i. Written notice of the condition shall be given immediately to CMHA.

	C. The Contractor’s failure to give notice of the Differing Site Condition as required shall constitute an irrevocable waiver of any associated claim.

	8.6.2. CMHA shall investigate the site conditions promptly after receiving the notice.
	A. Work shall not proceed at the affected site, except at the Contractor’s risk, until the Contracting Officer has provided written instructions to the Contractor.
	B. If the conditions do materially so differ and cause an increase or decrease in Contractor’s cost of, or the time required for, performing any part of the Work under this Contract, whether or not changed as a result of the conditions, the Contractor...
	C. An equitable adjustment in the Contract price, the delivery schedule, or both shall be made under this.

	8.6.3. No request by Contractor for an equitable adjustment to the Contract under Differing Site Conditions shall be allowed, unless the Contractor has given the written notice required; provided that the time prescribed for giving written notice may ...
	8.6.4. If CMHA determines that the Contractor has not encountered a Differing Site Condition and the Contractor does not agree with that determination, the Contractor must initiate a Claim within ten (10) calendar days of the date that CMHA issues its...

	8.7. Minor Changes in the Work
	8.7.1. CMHA may order minor changes in the Work not involving adjustment of the Contract Sum or extension of the Contract Times and not inconsistent with the intent of the Contract Documents.
	A. Those changes shall be effected by written order issued to the Contractor.

	8.7.2. The Contractor shall promptly carry out each order for a minor change in the Work if the Contractor agrees that the order does not involve adjustment of the Contract Sum and Contract Times.
	8.7.3. If the Contractor reasonably believes that it would be entitled to an adjustment of the Contract Sum or Contract Times, or both, on account of an order for a minor change in the Work, the Contractor, within three (3) business days after receivi...
	8.7.4. The Contractor waives its right to an adjustment of the Contract Sum or Contract Times on account of an order for a minor change in the Work by:
	A. Starting the Work that is the subject of the order for a minor change in the Work; or
	B. Failing to give the notice described within three (3) business days after receiving the order for a minor change in the Work.


	8.8. Change Order Cost or Credit Determination
	8.8.1. General
	A. The maximum cost or credit resulting from a change in the Work shall be determined as described below.
	i. Proposals shall include the information required.
	ii. A Unit Price Proposal shall only be valid when incorporated into the Contract by Change Order.
	iii. The maximum cost or credit includes all compensation for impact costs.
	(a) Additional costs for impacts shall not be allowed.


	B. The Contractor shall not assign any portion of the Work to another Person whereby the Contractor would benefit directly or indirectly from the double application of charges for overhead or profit.
	C. CMHA may require notarized invoices for material costs and may audit the records of the Contractor and Subcontractors.
	D. For each change in the Work, the Contractor shall furnish a detailed Proposal itemized on the Proposal Worksheet Summary Form published by CMHA through which the Contractor shall document the related changes in the Contract Sum.
	i. Any Subcontractor pricing shall also be itemized on the Proposal Worksheet Summary Form.

	E. Section 8.8.2 Pricing Criteria establishes the exclusive and maximum amount that CMHA shall pay for any Change Order, including, but not limited to, all amounts for interference with, delay, hindrance, disruption, or impact of the Work
	i. These Pricing Criteria also govern the value of deduct Change Orders and the Contractor’s entitlement to additional compensation or damages through the Claims and dispute resolution processes on account of changes in the Work.
	ii. In order to expedite the review and approval process, Proposals shall be prepared in the categories and order listed in  - Pricing Criteria.


	8.8.2. Pricing Criteria
	A. Contractor Personnel Costs
	i. The Contractor’s on-Site management (including supervision and administrative personnel) are not subject to State or Federal Prevailing Wage Rates.
	ii. These costs will be calculated on an hourly basis according to the rates acceptable to CMHA.
	iii. In no event will the Contractor be entitled to an increase in the Contract Sum on account of Contractor Personnel Costs unless the Contractor actually incurs additional Contractor Personnel Costs solely on account of the associated change in the ...

	B. Labor
	i. Field labor directly involved in the Work based upon the actual rate of pay to the worker.
	ii. If the Project is subject to payment of prevailing wage rates, field labor shall be paid according to the applicable classification of labor as established in the applicable prevailing wage determination.
	iii. In no event will the Contractor be entitled to an increase in the Contract Sum on account of labor costs unless the Contractor actually incurs additional labor costs solely on account of the associated change in the Work.
	iv. Under no conditions will the increase exceed those additional labor costs the Contractor actually incurs.
	v. The cost for supervision above the level of working forepersons (such as general forepersons, superintendent, project manager, etc.) is included in the adjustment Contractor Personnel Costs.

	C. Fringes
	i. Fringe benefit credit for labor is only allowable for prevailing wage fringe benefits including, but not limited to, Health and Welfare, vacation, apprenticeship training, and certain types of pension plans.
	ii. Each fringe benefit for which credit is requested shall be calculated on an hourly basis and listed as a separate line item.
	iii. The Contractor shall submit documentation supporting the calculation of the amounts for each fringe benefit for each worker classification, including labor provided by Subcontractors.

	D. Allowable Payroll Expenses
	i. Allowable payroll expenses for labor including payroll taxes as well as other benefits that are required by Applicable Law, shall each be a separate line item.

	E. Equipment Rentals
	i. All charges for certain non-owned heavy or specialized equipment at up to 100 percent of the documented rental cost
	ii. No rental charges shall be allowed for hand tools, minor equipment, simple scaffolds, etc. Downtime due to repairs, maintenance and weather delays shall not be allowed.
	iii. Contractor shall submit copies of actual paid invoices to substantiate rental costs.

	F. Owned Equipment
	i. All charges for certain heavy or specialized equipment owned by the Contractor or Subcontractor performing the Work at up to 100 percent of the cost listed by the current edition of the Associated Equipment Distributors’ AED Green Book heavy equipm...
	ii. No recovery shall be allowed for hand tools, minor equipment, simple scaffolds, etc.
	iii. The longest period of time that the equipment is to be required for the Work shall be the basis for the pricing.
	iv. Downtime due to repairs, maintenance, and weather delays shall not be allowed.

	G. Trucking
	i. A reasonable delivery charge or per-mile trucking charge for delivery of required materials or equipment
	ii. Charges for use of a pick-up truck shall not be allowed.

	H. Materials
	i. The actual cost (including all discounts, rebates or related credits) of all materials incorporated into the changed Work
	ii. Documentation shall show costs, quantities, or Unit Prices of all items, as appropriate.
	iii. The cost or credit for reusable materials shall be limited to 33 percent of the material cost for each use.

	I. Contractor’s General Conditions Costs
	i. The Contractor’s General Conditions Costs to the extent attributable to an associated change in the Contract Time for achievement of Final Acceptance resulting from the change in Work
	ii. In no event shall the Contract Sum adjustment per day of Contract Time adjustment exceed an amount equal to (1) the sum of the General Conditions Costs line items in the Contractor’s Schedule of Values approved by CMHA, (2) divided by the total nu...
	iii. The Contractor shall:
	(a) Exclude the bond premium from the Schedule of Values for the purposes of the calculation; and
	(b) Include the actual adjustment of the Bond Premium attributable to an associated change in the Contract Sum.

	iv. If the Contractor purchases Builder’s Risk insurance for the Project, the Contract shall:
	(a) Exclude the Builder’s Risk insurance premium from the Schedule of Values for the purposes of the calculation; and
	(b) Include the actual adjustment of the Builder’s Risk insurance premium attributable to an associated change in the Contract Sum.


	J. Subcontractor Overhead and Profit
	i. Adjustment of the Contract Sum on account of a change in Subcontractor-performed Work shall include the Subcontractor’s aggregate overhead and profit allowance equal to 15 percent of the sum of the Subcontractor’s costs that are associated with tha...
	ii. The allowance applies to each Subcontractor tier.
	iii. The allowance covers:
	(a) The costs required to schedule and coordinate the Work
	(b) Telephone
	(c) Telephone charges
	(d) Facsimile
	(e) Telegrams
	(f) Postage
	(g) Photos
	(h) Photocopying
	(i) Hand tools
	(j) Simple scaffolds (one level high)
	(k) Tool breakage
	(l) Tool repairs
	(m) Tool replacement
	(n) Tool blades
	(o) Tool bits
	(p) Home office estimating and expediting
	(q) Home office clerical and accounting support
	(r) Home office labor (management, supervision, engineering)
	(s) All other home office expense, legal services, travel, and parking expenses

	iv. An exception is allowed for shop or engineering labor, which shall not be subject to Prevailing Wage rates for steel fabricators, sheet metal fabricators, and sprinkler system fabricators performing work off-site.
	(a) Recovery for these matters shall be allowed on an hourly basis.

	v. An exception is allowed for field supervision labor, for those portions of the Change Order Work that will be performed, or was performed, at times when the superintendent is not required to be on site, including but not limited to overtime hours d...
	(a) Recovery for this matter will be allowed on an hourly basis.


	K. Contractor’s Fee
	i. Adjustment of the Contract Sum on account of a change in the Work shall include an allowance for the Contractor’s Fee equal to 10 percent of the sum of the costs that are associated with that changed Work.

	L. Miscellaneous
	i. Adjustment of the Contract Sum on account of a change in Work may include the following costs with no allowance for Contractor’s Fee or Subcontractor overhead and profit.
	ii. The premium portion only for approved overtime (labor and fringes)
	iii. The straight time portion is included.


	8.8.3. Costs that shall not be reimbursed for Change Order Work include the following
	A. Voluntary employee deductions including, but not limited to, deductions for charitable donations or U.S. savings bonds
	B. Employee profit sharing


	8.9. Time Extension
	8.9.1. Every adjustment of the Contract Times associated with any change in the Work shall be determined as provided herein, which establishes the Contractor’s maximum entitlement for any change in the Work, including without limitation all adjustment...
	8.9.2. This also governs time adjustments for deduct Change Orders and the Contractor’s entitlement to additional time through the claims and dispute resolution processes on account of changes in the Work.
	8.9.3. The Contractor shall substantiate all changes in the Contract Times with:
	A. A written description of the nature of the interference, disruption, hindrance or delay;
	B. Identification of Persons and events responsible for the interference, disruption, hindrance or delay;
	C. Date, or anticipated date, of commencement of the interference, disruption, hindrance or delay;
	D. Identification of activities by schedule activity number and name on the Construction Progress Schedule, which may be affected by the interference, disruption, hindrance or delay, or new activities created by the interference, disruption, hindrance...
	E. Anticipated duration of the interference, disruption, hindrance or delay and of any remobilization period;
	F. Specific number of days of extension requested and specific number of days for remobilization requested;
	G. Recommended action to avoid or minimize any future interference, disruption, hindrance or delay; and
	H. A detailed written proposal for an increase in the Contract Sum which would fully compensate the Contractor for all costs of acceleration of the Work needed to completely overcome the associated delay, if any.

	8.9.4. A Change Order may authorize extension of the Contract Time for specific elements, while maintaining milestone dates for unaffected elements.
	A. Such a Change Order may also authorize an appropriate adjustment to Liquidated Damages.

	8.9.5. Critical Path
	A. Time extensions shall depend upon the extent to which the Work on the critical path of the Construction Progress Schedule is affected.

	8.9.6. A Change Order granting a time extension may provide that the Contract Times shall be extended for only elements so interfered with, disrupted, hindered, or delayed and related remobilization and that shall not be altered and may further provid...


	9. ARTICLE IX CONSTRUCTION CLOSEOUT
	9.1. Final Cleaning
	9.1.1. Before requesting the Substantial Completion inspection of the Work, the Contractor shall clean the Site, remove waste materials and rubbish attributable to the Project, and restore the property to an acceptable condition so that upon Substanti...
	9.1.2. If the Contractor performs any Work after final cleaning, the Contractor shall clean the affected area as provided above so that upon Substantial Completion, the premises are ready for occupancy by CMHA.
	9.1.3. Final cleaning shall be done to the reasonable satisfaction of CMHA.

	9.2. Inspection and Construction of the Work
	9.2.1. The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the work performed under the Contract conforms to contract requirements.
	A. All work is subject to CMHA inspection and test at all places and at all reasonable times before acceptance to ensure strict compliance with the terms of the Contract.

	9.2.2. CMHA inspections and tests are for the sole benefit of CMHA and do not:
	A. Relieve the Contractor of responsibility for providing adequate quality control measures;
	B. Relieve the Contractor of responsibility for loss or damage of the material before acceptance;
	C. Constitute or imply acceptance; or
	D. Affect the continuing rights of CMHA after acceptance of the completed work.

	9.2.3. The presence or absence of the CMHA inspector does not relieve the Contractor from any Contract requirement, nor is the inspector authorized to change any term or condition of the specifications without the Contracting Officer’s written authori...
	A. All instructions and approvals with respect to the work shall be given to the Contractor by CMHA.

	9.2.4. The Contractor shall promptly furnish, without additional charge, all facilities, labor, and material reasonably needed for performing such safe and convenient inspections and tests as may be required by CMHA.
	A. CMHA may charge to the Contractor any additional cost of inspection or test when work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes re-inspection or retest necessary.
	B. CMHA shall perform all inspections and tests in a manner that will not unnecessarily delay the work. Special, full size and performance tests shall be performed as described in the Contract.


	9.3. Routine Inspections
	9.3.1. CMHA may conduct routine inspections of the construction Site on a daily basis.
	9.3.2. The Contractor shall, without charge, replace or correct Work found by CMHA not to conform to contract requirements, unless Contracting Officer decides that it is in its interest to accept the Work with an appropriate adjustment in Contract Sum.
	A. The Contractor shall promptly segregate and remove rejected material from the premises.

	9.3.3. If the Contractor does not promptly replace or correct rejected Work, CMHA may:
	A. By Contract or otherwise, replace or correct the Work and charge the cost to the Contractor; or
	B. Terminate for default the Contractor’s right to proceed.

	9.3.4. If any work requiring inspection is covered up without approval of CMHA, it must, if requested by the Contracting Officer, be uncovered at the expense of the Contractor.
	A. If at any time before final acceptance of the entire work, CMHA considers it necessary or advisable, to examine work already completed by removing or tearing it out, the Contractor, shall on request, promptly furnish all necessary facilities, labor...
	B. If such Work is found to be defective or nonconforming in any material respect due to the fault of the Contractor or its subcontractors, the Contractor shall defray all the expenses of the examination and of satisfactory reconstruction.
	C. If, however, such work is found to meet the requirements of the Contract, the Contracting Officer shall make an equitable adjustment to cover the cost of the examination and reconstruction, including, if completion of the work was thereby delayed, ...


	9.4. Substantial Completion
	9.4.1. Contractor’s Punch List
	A. When the Contractor considers the Work, or a designated portion thereof, Substantially Complete the Contractor shall inspect the Work and prepare a list of Defective Work and incomplete or unacceptable Work (“Contractor’s Punch List“).
	B. The Contractor shall list all items of Work not in compliance with the Contract Documents, including items the Contractor is requesting to be deferred.
	i. The Contractor shall proceed to correct all items listed on the Contractor’s Punch List and certify that the incomplete items listed on the Contractor’s Punch List are to its knowledge an accurate and complete list by signing the Contractor’s Punch...
	ii. The Contractor’s failure to include an item on the Contractor’s Punch List shall not alter the Contractor’s responsibility to complete the Work in accordance with the Contract Documents.
	iii. The Contractor shall submit the signed Contractor’s Punch List to CMHA together with a request for a Substantial Completion inspection of the Work.


	9.4.2. Substantial Completion Inspection
	A. The Contractor shall notify CMHA, in writing, as to the date when in its opinion all or a designated portion of the Work will be substantially completed and ready for inspection.
	i. If CMHA and/or the A/E determine that the state of preparedness is as represented, CMHA will promptly arrange for the inspection.
	ii. Unless otherwise specified in the Contract, CMHA shall accept, as soon as practicable after completion and inspection, all work required by the Contract or that portion of the Work that CMHA determines and designates can be accepted separately.
	iii. Acceptance shall be final and conclusive except for latent defects, fraud, gross mistakes amounting to fraud, or CMHA’s right under any warranty or guarantee.

	B. Within three (3) business days after receipt of the request for the Substantial Completion inspection of the Work, CMHA shall notify the Contractor of acceptance or rejection of the request, stating reasons for any rejection.
	i. Within seven (7) calendar days after its acceptance of the Contractor’s request, CMHA and/or the A/E shall conduct the Substantial Completion inspection to determine whether the Work, or designated portion, is in conformity with the Contract Docume...
	ii. If CMHA and/or the A/E determines that the Work is Substantially Complete, within three (3) business days after the Substantial Completion inspection, CMHA and/or the A/E shall prepare a Certificate of Substantial Completion that shall establish t...
	iii. CMHA’s Punch List shall include:
	(a) The items on the Contractor’s Punch List that are not yet completed or corrected as of the date of the Substantial Completion inspection; and
	(b) Comments from CMHA regarding the Punch List and other issues related to the Project.

	iv. CMHA shall submit the Certificate of Substantial Completion to the Contractor for their written acceptance.
	(a) Upon their acceptance and consent of the Contractor’s Surety, and subject to CMHA’s right to withhold payment, CMHA shall release retainage.

	v. CMHA and/or the A/E’s failure to include an item on CMHA’s Punch List shall not alter the Contractor’s responsibility to complete the Work in accordance with the Contract Documents.
	vi. If CMHA subsequently determines that the Work is not Substantially Complete, CMHA may request compensation for related expenses.
	(a) CMHA may deduct the additional expenses from payments then or thereafter due the Contractor.
	(b) If payments then or thereafter due the Contractor are not sufficient to cover those amounts, the Contractor shall immediately pay the amount of the insufficiency to CMHA.  To the fullest extent permitted by Laws and Regulations, Contractor shall i...



	9.4.3. Completion of Punch List Items
	A. The Contractor shall complete all items on the CMHA’s Punch List prior to date forContract Completion.
	B. After completing all items on the CMHA’s Punch List, the Contractor shall provide a written request for Final Inspection of the Work.
	i. If Work on the Punch List cannot be timely completed, the Contractor shall submit a change order request MODIFICATIONS.
	ii. Within three (3) business days after receipt of the request for the Final Inspection of the Work, CMHA and/or the A/E shall complete a Final Inspection of the Work for compliance with the Contract Documents.
	iii. If multiple inspections of items on CMHA’s Punch List are required due to the Contractor’s failure to properly and timely complete them, the Contractor shall pay any additional costs incurred by the A/E and CMHA resulting from any attendant delay.
	(a) CMHA may deduct those additional costs from payments then or thereafter due the Contractor.
	(b) If payments then or thereafter due the Contractor are not sufficient to cover those amounts, the Contractor shall immediately pay the amount of the insufficiency to CMHA.  To the fullest extent permitted by Laws and Regulations, Contractor shall i...




	9.5. Demonstration and Training, Operating Appurtenances
	9.5.1. The Contractor, as a condition precedent to execution of the Certificate of Contract Completion and final payment, shall perform demonstration and training of CMHA’s maintenance personnel as specified in the Contract Documents.
	9.5.2. The Contractor, as a condition precedent to execution of the Certificate of Contract Completion and final payment, shall organize and submit operating appurtenances and loose items related to operation and maintenance of the completed Project t...
	A. Keys to door and window hardware, panels, and other devices not directly provided to CMHA from the manufacturer;
	B. Operating handles, levers, cranks, specialized wrenches or drivers, remote controls, and similar items; and
	C. Extra materials (e.g., attic stock).


	9.6. Acceptance of Defective Work
	9.6.1. Defective Work may only be knowingly accept by CMHA in writing instead of CMHA requiring its removal or correction, in which case the Contract Sum must be equitably reduced to account for the reduction in benefit of the Work received by CMHA on...
	A. CMHA may only accept Defective Work though a deduct Change Order that makes explicit reference to Acceptance of Defective Work

	9.6.2. None of the following will constitute acceptance of Defective Work, a release of the Contractor’s obligation to perform the Work in accordance with the Contract, or a waiver of any rights set forth in the Contract or otherwise provided by Appli...
	A. Observations or inspections by CMHA or the A/E;
	B. The making of any payment;
	C. Substantial Completion or the issuance of a Certificate of Substantial Completion;
	D. Partial Occupancy and CMHA’s use or occupancy of the Work or any part of it;
	E. Contract Completion or the issuance of a partial or final Certificate of Contract Completion;
	F. Any review or approval of a submittal;
	G. Any inspection, test, or approval by other Persons; or
	H. Any correction of Defective Work by CMHA.


	9.7. Building Commissioning
	9.7.1. If the Project scope includes building commissioning, the Contractor shall participate in the Commissioning Process, as prescribed in the Contract Documents.
	9.7.2. The Contractor shall permit the A/E, CMHA, or a third-party Commissioning Agent (“CxA”) if applicable, access to commission performance based equipment, fixtures, and/or systems (e.g., HVAC, fire protection, smoke evacuation, fume hoods, emerge...
	9.7.3. The A/E, CMHA, or CxA if applicable, shall promptly notify, in writing, the Contractor of any deficiency identified during the Commissioning Process.
	9.7.4. To facilitate the Commissioning Process, the Contractor shall submit 4 sets of Operation and Maintenance manuals for dynamic and engineered systems to CMHA and CxA, if applicable, for approval. This submission shall occur within 30 days of obta...

	9.8. Contract Completion
	9.8.1. Partial Contract Completion
	A. When items of Work cannot be completed until a subsequent date, CMHA shall prepare a partial Certificate of Contract Completion that shall include a detailed list of the deferred Work and the date(s) by which the Contractor will complete that Work.
	B. CMHA shall submit the partial Certificate of Contract Completion to Contractor for their written acceptance. Upon their acceptance of the partial Certificate of Contract Completion and consent of the Contractor’s Surety, CMHA may release payment to...

	9.8.2. Final Contract Completion
	A. Contract Completion shall occur no later than _90___calendar days from the date of Substantial Completion.
	B. When all items on CMHA’s Punch List have been completed to the satisfaction of CMHA, all requirements of the Contract Documents have been completed, and the provisions have been fulfilled, CMHA shall prepare and recommend execution of final Contrac...
	C. The date that CMHA executes the final Certificate of Contract Completion or issues Contract payment, whichever is later, is the date of Contract Completion.
	D. Nothing in Contract Completion shall constitute a waiver of CMHA’s ability to pursue damages as the result of any breach of the Contract by the Contractor or Liquidated Damages.



	10. ARTICLE X SUSPENSION AND TERMINATION
	10.1. Suspension of the Work
	10.1.1. The Contracting Officer may order the Contractor in writing to suspend, delay, or interrupt all or any part of the work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience of CMHA.
	10.1.2. If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or interrupted by an act of CMHA in the administration of this Contract, or by CMHA’s failure to act within the time specified (or wi...
	A. However, no adjustment shall be made for any suspension, delay, or interruption to the extent that performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or negligence of the Contractor or for whic...

	10.1.3. A Claim shall not be allowed:
	A. For any costs incurred more than twenty (20) calendar days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act involved (but this requirement shall not apply as to a claim resulting from a suspe...
	B. Unless the Claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay, or interruption, but no later than the date of final payment under the Contract.

	10.1.4. If CMHA suspends the Work under ARTICLE X SUSPENSION AND TERMINATION and the Contractor submits a proper Payment Request, subject to all other provisions of the Contract Documents, the Contractor shall be entitled to payment of compensation du...
	10.1.5. CMHA, without prejudice to any other right or remedy it may have, may order the Contractor in writing to suspend, delay, or interrupt the performance of the Work in whole or in part for such period as CMHA may determine for any of the followin...
	A. Defective Work;
	B. The Contractor is causing undue risk of damage to any part of the Project or adjacent area;
	C. The Contractor fails to furnish or perform the Work in such a way that the complete Work will conform to the requirements of the Contract Documents; or
	D. Any other cause CMHA reasonably believes justifies suspension.
	i. CMHA’s exercise of its right to suspend the Work shall not entitle Contractor to any adjustment of the Contract Sum,  Contract Time or both.
	ii.


	10.1.6. Upon receipt of the notice of suspension, the Contractor shall cease Work on the suspended activities and take all necessary or appropriate steps to limit disbursements and minimize respective costs.
	A. The Contractor shall furnish a report to CMHA within five (5) business days of receiving the notice of suspension, describing the status of the Work, including, but not limited to, results accomplished, resulting conclusions, and other information ...

	10.1.7. CMHA’s right to stop the Work shall not give rise to any duty to exercise the right for the benefit of the Contractor or any other party, and CMHA’s exercise or failure to exercise the right shall not prejudice any of CMHA’s other rights inclu...

	10.2. Termination for Convenience
	10.2.1. CMHA, through the Contracting Officer, may terminate this contract in whole, or in part, whenever the Contracting Officer determines that such termination is in the best interest of CMHA.
	A. Any such termination shall be effected by delivery to the Contractor of a Notice of Termination specifying the extent to which the performance of the work under the contract is terminated, and the date upon which termination becomes effective.

	10.2.2. Upon delivery of the notice of termination for convenience, the Contractor shall immediately proceed with performance of the following duties in accordance with instructions from CMHA:
	A. Cease operations as specified in the notice;
	B. Place no further orders and enter into no further subcontracts for materials, labor, services, or facilities, except as necessary to complete continued portions of the Project;
	C. Terminate all subcontracts and orders to the extent they are related to the Work terminated;
	D. Proceed with Work not terminated; and
	E. Take actions that may be necessary, or that CMHA may direct, for the protection and preservation of the terminated Work.
	i. Failure to do so may lead to Contractor’s liability for actual damages as a result of Contractor’s failure to protect the Work.


	10.2.3. If the performance of the work is terminated, either in whole or in part, CMHA shall be liable to the Contractor for reasonable and proper costs resulting from such termination upon the receipt by CMHA of a properly presented claim setting out...
	A. The total cost of the work performed to date of termination less the total amount of contract payments made to the Contractor;
	B. The cost of settling and paying claims under Subcontracts and material orders for work performed and materials and supplies delivered to the site, payment for which has not been made by CMHA to the Contractor or by the Contractor to the Subcontract...
	C. The cost of preserving and protecting the work already performed until CMHA or assignee takes possession thereof or assumes responsibility therefore; and
	D. An amount constituting a reasonable profit on the value of the work performed by the Contractor.

	10.2.4. CMHA will act on the Contractor’s claim within sixty (60) calendar days (unless CMHA deems in writing that additional time is needed for review) of receipt of the Contractor’s claim.
	10.2.5. Any disputes are expressly made subject to the provisions of this Contract.
	10.2.6. If CMHA terminates the Work the termination shall not affect the rights or remedies of CMHA against the Contractor then existing or which may thereafter accrue.
	10.2.7. Notwithstanding, if CMHA terminates the Work but there exists an event of Contractor’s default, the Contractor shall be entitled to receive only such amounts as it would be entitled to receive following the occurrence of an event of default as...

	10.3. Termination for Cause/Default
	10.3.1. If the Contractor materially breaches this Contract, including without limitation, the Contractor refuses or fails to prosecute the work, or any separable part thereof, with the diligence that will insure its completion within the time specifi...
	A. In this event, CMHA may take over the work and complete it, by contract or otherwise, and may take possession of and use any materials, equipment, and plant on the work site necessary for completing the work.
	B. The Contractor and its sureties shall be liable for any damage to CMHA resulting from the Contractor’s refusal or failure to complete the work within the specified time, whether or not the Contractor’s right to proceed with the work is terminated.
	i. This liability includes any increased costs incurred by CMHA in completing the Work.

	C. Other examples of material breaches of the Contract include but are not limited to:
	i. Refusal to remedy defective work;
	ii. Failure to supply enough properly skilled workers or proper materials;
	iii. Failure to provide revised Construction Progress Schedule or Recovery Plan;
	iv. Failure to properly make payment to Subcontractors or Consultants; or
	v. Disregarding laws, ordinances, or rules, regulations, or orders of a public authority with jurisdiction over the Project.


	10.3.2. If CMHA intends to exercise its termination right, CMHA shall issue not less than five (5) business days written notice to the Contractor and the Contractor’s Surety in accordance with ORC.
	A. Notwithstanding any provision of the Contract to the contrary, the issuance of a 3-Day Notice is not a condition precedent to CMHA’s exercise of its rights and CMHA’s decision to not issue a 3-Day Notice will not prejudice CMHA’s rights under this.

	10.3.3. If the Contractor fails to satisfy the requirements set forth in the 5-Day Notice within fifteen (15) calendar days of receipt of the 5-Day Notice or as otherwise specified in the notice, CMHA may declare the Contractor in default, terminate t...
	10.3.4. If, after termination of the Contractor’s right to proceed, it is determined that the Contractor was not in default, or that the delay was excusable, the rights and obligations of the Parties will be the same as if the termination had been for...
	10.3.5. If the Contract is terminated, the Contractor’s Surety may perform the Contract.
	A. If the Contractor’s Surety does not commence performance of the Contract within ten (10) calendar days of the date of Contract termination, CMHA may complete the Work by means that CMHA deems appropriate.
	i. CMHA may take possession of and use all materials, facilities, and equipment at the Site or stored off-site, for which CMHA has paid.

	B. If CMHA notifies the Contractor’s surety that the Contractor is in default or terminates the Contract, the surety will promptly and in not less than twenty-one (21) calendar days investigate the claimed material default or termination.
	i. If CMHA gives a notice of default and then terminates the Contract, the surety shall complete its investigation within twenty-one (21) calendar days of the notice of default.
	(a) As part of such investigation, the surety shall visit the offices of the Contractor, A/E and CMHA to review the available project records.

	ii. If the surety proposes to take over the Work, the surety shall do so no later than the expiration of such 21-day period or ten (10) calendar days after the date CMHA terminates the Contract, whichever is later.
	iii. If CMHA terminates the Work, and the surety proposes to provide a replacement contractor, the replacement contractor shall be fully capable of performing the Work in accordance with the Contract Documents, including meeting all the requirements o...
	(a) If the Contractor is terminated, the replacement contractor shall not be the Contractor.

	iv. The surety will provide the Owner with the results of its investigation, including any written report or documents.

	C. Termination for Cause/Default is in addition to CHMA’s other rights under the Contract Documents and is not intended to create any rights of the surety, including but not limited to the right to take over the Contractor’s obligations.

	10.3.6. If the Contract is terminated for cause, the Contractor shall not be entitled to further payment.
	A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify, defend and hold harmless CMHA, from and against all claims, (whether alleged or proven), demands, costs, losses, and damages, including but not limited to all fees...
	B. If the unpaid balance of the Contract Sum exceeds the costs of finishing the Work, including without limitation the fees and charges of engineers, architects, attorneys, and other professionals and court costs, and other damages incurred by CMHA an...
	C. This obligation for payment shall survive termination of the Contract.

	10.3.7. If the Contractor’s Surety performs the Work, the provisions of the Contract Documents govern the Surety’s performance, with the Surety in place of Contractor in all provisions including, but not limited to, provisions for payment for the Work...
	10.3.8. If CMHA terminates the Contract, the termination shall not affect any rights or remedies of CMHA against the Contractor then existing or which may thereafter accrue.
	A. CMHA’s retention or payment of funds due to the Contractor shall not release the Contractor or the Contractor’s Surety from liability for performance of the Work in accordance with the Contract Documents.


	10.4. Contractor Insolvency
	10.4.1. Bankruptcy of Contractor
	A. If the Contractor files a voluntary petition in bankruptcy or has an involuntary petition in bankruptcy filed against it, the Contractor, the Contractor as the debtor-in-possession, or the trustee of the Contractor’s bankruptcy estate shall notify ...
	B. The failure of the Contractor to file and prosecute that motion Contractor shall constitute a material breach of the Contract by the Contractor as time is of the essence with respect to Contractor’s performance of all terms of this Contract.
	C. The Contractor agrees to the granting of relief from the automatic stay of the Bankruptcy Code, to permit CMHA to terminate the Contract for cause in such instance and issue and serve all notices necessary to terminate the Contract or arising out o...

	10.4.2. Receivership or Assignment for the Benefit of Creditors
	A. If the Contractor makes a general assignment for the benefit of creditors or if a receiver is appointed for all or a substantial part of Contractor’s business or property, CMHA shall serve written notice to the Contractor and Contractor’s Surety st...
	B. Termination of the Contract need not be evidenced by an order of any court.



	11. ARTICLE XI DISPUTE RESOLUTION/CLAIM PROCEDURE
	11.1. General
	11.1.1. “Claim,” as used in ARTICLE XI DISPUTE RESOLUTION/CLAIM PROCEDURE, means a written demand or written assertion by one of the contracting parties seeking, as a matter of right, the payment of money in a sum certain, additional time, the adjustm...
	11.1.2. A Claim arising under the Contract, unlike a claim relating to the contract, is a claim that can be resolved under a contract clause that provides for the relief sought by the claimant.
	11.1.3. A voucher, invoice, application for payment, or other routine request for payment that is permitted under the Contract Documents and is not in dispute when submitted, is not a Claim.
	11.1.4. The submission may be converted to a Claim by complying with the requirements of ARTICLE XI DISPUTE RESOLUTION/CLAIM PROCEDURE, if it is disputed either as to liability or amount or is not acted upon in a reasonable time.
	11.1.5. Except for disputes arising under ARTICLE XIX LABOR STANDARDS, herein, all disputes arising under or relating to this contract, including any claims for damages for the alleged breach thereof which are not disposed of by agreement, shall be re...
	11.1.6. All Claims by the Contractor shall be made in writing and submitted to CMHA for a written decision.
	A. A claim by CMHA against the Contractor shall be subject to a written decision by the Contracting Officer.


	11.2. Initiation of a Claim
	11.2.1. Every Claim shall accrue upon the date of occurrence of the event giving rise to the Claim.
	11.2.2. Except as provided, the Contractor shall initiate every Claim by giving written notice of the Claim to CMHA within ten (10) calendar days after occurrence of the event giving rise to the Claim, with the following exceptions:
	A. The 10-day time limit on initiating a Claim arising from the response of an RFI by CMHA begins to run on the date of the response.
	B. The 10-day time limit on initiating a Claim arising from CMHA’s determination concerning a Differing Site Condition begins to run on the date of the determination .

	11.2.3. The Contractor’s written notice of a Claim shall provide the following information:
	A. Nature and anticipated amount of the impact, including all costs for any interference, disruption, hindrance, or delay, which shall be calculated and be a fair and reasonably accurate assessment of the damages suffered or anticipated by the Contrac...
	B. Identification of the circumstances responsible for causing the impact, including, but not limited to, the date or anticipated date, of the commencement of any interference, disruption, hindrance, or delay;
	C. Identification of activities on the Construction Progress Schedule that will be affected by the impact or new activities that may be created and the relationship with existing activities;
	D. Anticipated impacts and anticipated duration of any interference, disruption, hindrance, delay, or impact, and any remobilization period; and
	E. Recommended action to avoid or minimize any interference, disruption, hindrance, delay, or impact.

	11.2.4. The Contractor’s failure to initiate a Claim as and when required shall constitute the Contractor’s irrevocable waiver of the Claim.

	11.3. Substantiation of Claims General
	11.3.1. Within thirty (30) calendar days after the initiation of a Claim, the Contractor shall submit three (3) copies of all information and statements required to substantiate a Claim and all other information that the Contractor believes substantia...
	.

	11.3.2. The Contractor shall substantiate all of its Claims by providing the following minimum information:
	A. A narrative of the circumstances, which gave rise to the Claim, including without limitation the start date of the event or events and the actual or anticipated finish date;
	B. Detailed identification of the Work affected by the event giving rise to the Claim;
	C. Copies of the Contractor’s daily log for each day of impact;
	D. Copies of relevant correspondence and other information regarding or supporting Contractor’s entitlement;
	E. Copies of any and all information related to the Contractor’s costs, including all job cost reports, bid take offs, and other financial information related to the Contractor’s Claim;
	F. The notarized Certification of a Claim


	11.4. Substantiation of Claims for increase of the Contract Sum
	11.4.1. In addition to the minimum information required by Contractor, the Contractor shall substantiate each Claim for an increase of the Contract Sum with:
	A. Written documentation of the actual additional direct and indirect costs to the Contractor due to the event giving rise to the Claim;
	B. A written statement from the Contractor that the increase requested is the entire increase in the Contract Sum associated with the Claim; and
	C. The general substantiation documentation.


	11.5. Substantiation of Claims for Extension of the Contract Time
	11.5.1. In addition to the minimum information required by Contractor, the Contractor shall substantiate each Claim for an extension of the Contract Times with:
	A. Written documentation of the actual delay to the critical path of the Construction Progress Schedule due to the event giving rise to the Claim;
	B. A detailed written Proposal for an increase in the Contract Sum that would fully compensate the Contractor for all costs of acceleration of the Work needed to completely overcome the associated delay,
	C. A written statement from the Contractor that the extension requested is the entire extension of the Contract Times associated with the Claim; and
	D. The general substantiating documentation.

	11.5.2. In addition, if adverse weather conditions are the basis for a Claim for additional time, the Contractor shall document the Claim with data substantiating that weather conditions were abnormal for the period, could not have been reasonably ant...

	11.6. Certification of a Claim
	11.6.1.  The Contractor shall certify each Claim within thirty (30) calendar days after initiating the Claim or before Contract Completion, whichever is earlier, by providing the notarized Certification of a Claim specified below, signed and dated by ...
	A. “The undersigned Contractor certifies that the Claim is made in good faith; that the supporting data is accurate and complete to the best of the Contractor’s knowledge and belief; that the amount requested is a fair, reasonable, and necessary adjus...


	11.7. Delay and Delay Damage Limitations
	11.7.1.  Subject to other provisions of the Contract, the Contractor will be entitled to an extension of the Contract Times on account of delay in the commencement or progress of Work on the critical path of the Construction Progress Schedule caused b...
	11.7.2. Notwithstanding any other provision of the Contract Documents to the contrary, the Contractor shall not be entitled to an increase in the Contract Sum, or an extension of the Contract Times, or both:
	A. On account of the impact of any normal adverse weather on any of the Work or on account of the impact of any abnormal adverse weather on Work not on the critical path;
	B. To the extent that a delay occurs concurrently with a delay attributable to the Contractor; or
	C. On account of the delay of any Work not on the critical path.
	i. When the Contractor is prevented from completing any part of the Work on the critical path within the Contract Time due to weather conditions, provided the Contractor properly initiates a Claim, the Contract Time will be extended by one (1) day for...


	11.7.3. Notwithstanding any other provision of the Contract Documents to the contrary, the Contractor shall not be entitled to an increase in the Contract Sum or any type of damages on account of a delay in the commencement or progress of Work on the ...
	A. The delay is caused by CMHA; and
	B. The delay was not authorized or permitted under the Contract.

	11.7.4. Notwithstanding any other provision of the Contract Documents to the contrary, the Contractor shall not be entitled to an increase in the Contract Sum or any type of damages arising from a delay in the commencement or progress of any the Work ...

	11.8. Derivative Claims
	11.8.1. Notwithstanding any other provision of the Contract to the contrary, if CMHA prosecutes a claim, suit, or appeal against a Separate Consultant or Separate Contractor to recover damages the Contractor suffers on account of the acts or neglects ...

	11.9. Claim Decision
	11.9.1.  CMHA shall, within sixty (60) calendar days (unless otherwise requested), decide Claims submitted by Contractor or notify the Contractor of the date by which the decision will be made.
	11.9.2. The Contracting Officer’s decision shall be final with respect to Claims by Contractor unless the Contractor:
	A. Appeals in writing to a higher level at CMHA in accordance with the CMHA’s policy and procedures;
	B. Refers the appeal to an independent mediator or arbitrator; or
	C. Files suit in a court of competent jurisdiction. Such suit must be filed within fifteen (15) calendar days (unless a different time period is identified in the Claim Decision) after receipt of CMHA’s decision.

	11.9.3. The Contractor shall proceed diligently with performance of this Contract, pending final resolution of any request for relief, Claim, appeal, or action arising under or relating to the Contract, and comply with any decision of CMHA.

	11.10. Audit of a Claim
	11.10.1. All Claims submitted by Contractor shall be subject to audit at any time following filing of the Claim by Contractor, whether or not the Claim is part of any lawsuit.
	11.10.2. The audit may be performed by employees of CMHA or by a consultant engaged by CMHA.
	11.10.3. The audit may begin upon 10-days’ notice to the affected Contractor or affected Subcontractor.
	11.10.4. The Contractor shall cooperate with the request.
	11.10.5. Failure of the Contractor or Subcontractor to produce sufficient records to allow CMHA to audit and verify a Claim shall constitute an irrevocable waiver of the Claim or portion of the Claim that could not be completely audited.
	11.10.6. The Contractor shall make available to CMHA all Contractor and Subcontractor documents related to the Claim including, without limitation, the following documents:
	A. Daily time sheets and superintendent’s daily reports;
	B. Union agreements, if any, and employer agreements;
	C. Insurance, welfare, fringes, and benefits records;
	D. Payroll tax returns;
	E. Material invoices, purchase orders, Subcontracts, and all material and supply acquisition contracts;
	F. Material cost distribution worksheets;
	G. Equipment records (list of Contractor equipment, rates, etc.);
	H. Vendor rental agreements and Subcontractor invoices;
	I. Subcontractor payment certificates;
	J. Canceled checks (payroll and vendors);
	K. Job cost report;
	L. Job payroll ledger;
	M. General ledger, general journal, (if used) and all subsidiary ledgers and journals together with all supporting documentation pertinent to entries made in these ledgers and journals;
	N. Cash disbursements journal;
	O. Financial statements for all years reflecting operations on the Project;
	P. Income tax returns for all years reflecting operations on the Project;
	Q. Depreciation records on all equipment utilized whether the records are maintained by the Contractor, its accountant, or others;
	R. If a source other than depreciation records is used to develop costs for the Contractor’s internal purposes in establishing the actual cost of owning and operating equipment, all other source documents;
	S. All documents that reflect the Contractor’s actual profit and overhead during the years the Project was being performed;
	T. All documents related to the preparation of the Contractor’s Bid, including the final calculations on which the Bid was based, unless the documents are placed in escrow under provisions of the Instructions to Bidders;
	U. All documents that relate to the Claim together with all documents that support the amount of damages as to the Claim;
	V. Worksheets used to prepare the Claim establishing the cost components for items of the Claim including, but not limited to, labor, fringes, benefits and insurance, materials, equipment, Subcontractors, and all documents that establish the periods o...
	W. All other documents required by CMHA to reasonably review the Claim.


	11.11. False Certification of a Claim
	11.11.1. If the Contractor falsely certifies all or any part of a Claim, the portion of the Claim falsely certified shall be denied, and may be sufficient cause for CMHA to exclude Contractor from future contracting opportunities as permitted by law.
	11.11.2. The Contractor shall not knowingly present or cause to be presented to the Owner a false or fraudulent Claim.
	A. Knowingly shall have the same meaning as in the Federal False Claims Act.

	11.11.3. If the Contractor knowingly presents or causes to be presented a false or fraudulent Claim, then the Contractor shall be liable to the Owner for the same civil penalty and damages as the United States Government would be entitled to recover a...


	12. ARTICLE XII WARRANTY
	12.1. Warranty of Title
	12.1.1. The Contractor warrants good title to all materials, supplies, and equipment incorporated in the Work and agrees to deliver the premises together with all improvements thereon free from any claims, liens or charges, and agrees further that nei...

	12.2. Warranty of Construction
	12.2.1. In addition to any other warranties in this Contract, the Contractor warrants that work performed under this contract conforms to the Contract requirements and is free of any defect in equipment, material, or workmanship performed by the Contr...
	A. Work not conforming to those requirements, including Substitutions not properly approved and authorized, may be considered Defective Work.
	B. If required by CMHA, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

	12.2.2. The Contactor shall remedy, at the Contractor’s expense, any Work that does not conform to the requirements of the Contract Documents, or any Defective Work.
	A. In addition, the Contractor shall remedy, at the Contractor’s expense, any damage to CMHA-owned or controlled real or personal property when the damage is the result of:
	i. Any action or inaction by Contractor;
	ii. The Contractor’s failure to conform to Contract requirements; or
	iii. Any defects of equipment, material, workmanship or design furnished by the Contractor.


	12.2.3. The Contractor shall restore any work damaged in fulfilling the terms and conditions of Warranty of Construction.
	A. The Contractor’s Warranty with respect to work repaired or replaced shall be extended for a period of not less than one year, beyond the original Warranty period required under the Contract, of repair or replacement.

	12.2.4. CMHA shall notify the Contractor, in writing, within a reasonable time after the discovery of any failure, defect or damage.
	A. If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, CMHA shall have the right to replace, repair or otherwise remedy the failure, defect, or damage at the Contractor’s expense.

	12.2.5. With respect to all warranties, express or implied, from Subcontractors, manufacturers, or suppliers for work performed and materials furnished under this contract, the Contractor shall:
	A. Obtain all warranties that would be given in normal commercial practice;
	B. Require all warranties to be executed in writing, for the benefit of CMHA; and
	C. Enforce all warranties for the benefit of CMHA.

	12.2.6. If the Contractor or a Subcontractor recommends a particular product, material, system, or item of equipment for incorporation into the Project and CMHA accepts that recommendation, the above Warranty shall include a warranty from the Contract...

	12.3. Warranty Walk-through Contractor
	12.3.1. At CMHA’s request, Contractor shall perform a walkthrough of the property no earlier than three months prior to the expiration of any Warranty.
	A. If Contractor is unavailable for the Warranty walk-thru, the Warranty shall be extended until the time Contractor is available.



	13. ARTICLE XIII BONDS
	13.1. Bid Bond/Guaranty
	13.1.1. The Contractor shall provide to CMHA a Bid Guaranty in the form of either:
	A. A Bond for 10% of the Bid; or
	B. A certified check, cashier’s check or letter of credit revocable only at the option of CMHA and shall be in the amount of 10% of the Bid.

	13.1.2. The Bid Guaranty shall be conditioned to:
	A. Provide that Contractor will, after award, enter into a contract with CMHA in accordance with the bid, plans, details, and specifications.
	B. If the Bidder fails to enter into the Contract and CMHA awards Contract to next lowest bidder, the Bidder and the Surety on the Bidder’s Bid are liable to CMHA for the lessor of either:
	i. The difference between the Bidder’s Bid amount and the bid amount of the next lowest bidder; or
	ii. For a penal sum of the Bond in the amount of 10% of the Bidder’s Bid.

	C. If CMHA does not award the Contract to the next lowest bidder but resubmits the Project for bidding, the Bidder failing to enter into the Contract and the Surety on the Bidder’s Bond are liable to CMHA for a penal sum on the Bond not to exceed 10% ...

	13.1.3. Where CMHA accepts a Bid but the Bidder fails or refuses to enter into a Contract in accordance with the Contract Documents included with the Bid, including the plans, details, and specifications, within ten (10) calendar days after Notice of ...
	13.1.4. All Bid Guaranties shall be payable to CMHA, be for the benefit of CMHA and be deposited with CMHA.

	13.2. Payment and Performance Bond
	13.2.1. In addition to any other requirements in the Contract Documents, Contract Commencement does not occur until CMHA receives a Payment and Performance Bond.
	13.2.2. Contractor shall, within ten (10) calendar days of CMHA’s delivery of signed Contract to Contractor, unless otherwise specified by CMHA in writing, deliver to CMHA a payment and performance bond with a penal sum in the amount of 100% of the Co...
	13.2.3. The Payment and Performance Bond shall contain the following a condition that indemnifies CMHA against all damages suffered by CMHA as a result of the failure of Contractor to perform the Work in accordance with the requirements of the Contrac...
	13.2.4. All Bonds requirement by the Contract shall be obtained from companies holding certificates of authority as acceptable sureties and shall be listed on the U.S Treasury Circular 570 (T-List).
	A. Each company shall be licensed to do business in Ohio and satisfactory to CMHA.

	13.2.5. The Contractor shall submit with each executed Bond:
	A. A certified copy of the authority to act (power of attorney) of the agent signing the Bond on behalf of the Surety, and
	B. A current signed Certificate of Compliance issued by the Ohio Department of Insurance demonstrating that Surety is licensed to do business in Ohio.

	13.2.6. If the Contract Sum increases at any time such that it exceeds the sum of the Bond, the Contractor shall cause the penal sum of the Bond to be increased such that the sum equals one-hundred percent of the increased Contract Sum.
	13.2.7. Any time Contractor increases the sum of the Bond, the Contractor shall deliver to CMHA written consent of the affected Surety confirming the increased penal sum of the Bond.
	A. CMHA’s receipt of that written consent is a condition precedent to CMHA’s obligation to pay the Contractor for any portion of the Work associated with the increase.

	13.2.8. If notice of any change affecting the Contract is required by any Surety or by the provision of any Bond, the Contractor shall provide that notice.


	14. ARTICLE XIV INSURANCE
	14.1. Contractor’s General Insurance Requirements
	14.1.1. Throughout the performance of the Work or longer as may be described below, the Contractor and each Subcontractor shall obtain, pay for and keep in force, the minimum insurance coverage.
	14.1.2. On a case-by-case basis, CMHA and Contractor may mutually agree to adjust the insurance requirements for any particular subcontractor.
	14.1.3. All insurance shall be carried with companies which are financially responsible and admitted to do business in the State of Ohio.
	A. If any such insurance is due to expire prior to Contract Completion, the Contractor (including Subcontractors, as applicable) shall not permit the coverage to lapse and shall furnish evidence of coverage to the Contracting Officer.
	B. All certificates of insurance, as evidence of coverage, shall provide that no coverage may be canceled or non-renewed by the insurance company until at least thirty (30) calendar days prior written notice has been given to CMHA.


	14.2. Minimum Coverage Requirements
	14.2.1. Workers’ Compensation:
	A. In accordance with the State of Ohio Workers’ Compensation laws

	14.2.2. Commercial General Liability
	A. With a combined single limit for bodily injury and property damage of not less than $1,000,000 per occurrence unless otherwise specified by CMHA in writing, to protect the Contractor and each subcontractor against claims for bodily injury or death ...
	B. This shall cover the use of all equipment, hoists, and vehicles on the site(s) not covered by Automobile Liability.
	C. If the Contractor has a “claims made” policy, then the following additional requirements apply:
	i. The policy must provide a “retroactive date” which must be on or before the execution date of the Contract; and
	ii. The extended reporting period may not be less than five years following the completion date of the Contract.


	14.2.3. Employers Liability Coverage
	A. Unless otherwise specified by CMHA in writing, the Contractor shall maintain employer’s liability coverage with:
	i. An each accident limit of not less than $1,000,000;
	ii. A disease each-employee limit of not less than $1,000,000; and
	iii. A disease policy limit of not less than $1,000,000.


	14.2.4. Automobile Liability
	A. On owned and non -owned motor vehicles used on the site(s) or in connection therewith for a combined single limit for bodily injury and property damage of not less than $ 1,000,000 per occurrence.

	14.2.5. Builder’s Risk Insurance
	A. Before commencing Work, the Contractor shall furnish CMHA with a certificate of insurance evidencing that Builder’s Risk (fire and extended coverage) Insurance on all work in place and/or materials stored at the building site(s), including foundati...
	i. The Builder’s Risk Insurance shall be for the benefit of the Contractor and CMHA as their interests may appear and each shall be named in the policy or policies as an insured.
	ii. The Contractor if installing equipment supplied by CMHA shall carry insurance on such equipment from the time the Contractor takes possession thereof until the Contract work is accepted by CMHA.
	iii. The Builder’s Risk Insurance need not be carried on excavations, piers, footings, or foundations until such time as work on the superstructure is started.
	iv. It need not be carried on landscape work.
	v. Policies shall furnish coverage at all times for the full cash value of all completed construction, as well as materials in place and/or stored at the site(s), whether or not partial payment has been made by CMHA.
	vi. The Contractor may terminate this insurance on buildings as of the date CMHA issues a Certificate of Contract Completion.

	B. The amount of Builder’s Risk coverage shall not be less than the total completed value of the Project, including the value of permanent fixtures and decorations, with a deductible of not more than $25,000 per occurrence.
	i. Contractor shall be responsible for paying all deductibles for any and all claims made under the Builder’s Risk policy; and,
	ii. Any deductible over the amount specified in this provision shall be authorized in writing by CMHA.

	C. Coverage shall include a provision to pay the reasonable extra costs of acceleration and expediting temporary and permanent repairs to, or permanent replacement of, damaged property.
	i. This shall include overtime wages and the extra costs of “express” or other means of expedited transportation and/or delivery of supplies necessary to the repair of replacement.

	D. Coverage shall include “soft costs endorsement” including, but not limited to, the reasonable extra costs of the A/E and reasonable Contractor extension or acceleration costs.
	E. Coverage shall include material in transit or stored in off-site and identified for the Project.
	F. Coverage shall waive all rights between CMHA, Contractor, and Subcontractors at any tier, for damages caused by fire or any other perils to the extent of actual recovery of any insurance proceeds under the policy.
	G. Coverage shall include appropriate sub-limits for installation coverage.
	H. Coverage shall include provisions for mechanical or electrical breakdown, or boiler system testing.
	I. Coverage shall include temporary structures and scaffolding, along with collapse coverage.
	J. Coverage shall be primary to all other applicable insurance.
	K. The Builder’s Risk policy shall specifically permit partial occupancy by CMHA prior to Contract Completion and coverage shall remain in effect until CMHA issues a Certificate of Contract Completion.
	L. The Contractor’s tools and equipment shall not be covered under the Builder’s Risk policy.
	i. It is the Contractor’s sole responsibility to maintain insurance coverage for tools and equipment used on the Projecyt, which shall be included in its Overhead (a component of Contractor’s Fee) and not included as a separate item in Contractor’s Sc...

	M. If Contractor is involved solely in the installation of material and equipment and not in new building construction, the Contractor shall purchase and maintain a Builder’s Risk, Builder’s Risk-renovations, or installation floater insurance policy t...

	14.2.6. Umbrella/Excess Liability
	A. The Contractor may employ an umbrella/excess liability policy to achieve the above required minimum coverage.
	B. Unless otherwise specified by CMHA in writing, for Construction Contracts in excess $1,000,000, the Contractor shall maintain umbrella/excess liability coverage with a limit of not less than $2,000,000 (in addition to the above-required limits) if ...
	i. Brick/block masonry;
	ii. Exterior caulking/sealant;
	iii. Cast-in-place or precast concrete;
	iv. Damp proofing/waterproofing;
	v. Electrical;
	vi. Elevator;
	vii. Exterior glass and/or glazing;
	viii. Exterior marble, granite, and/or other stonework;
	ix. Miscellaneous metals;
	x. Plaster/stucco;
	xi. Plumbing;
	xii. HVAC;
	xiii. Roofing and/or sheet metal;
	xiv. Scaffolding;
	xv. Spray-on fireproofing;
	xvi. Sprinkler and/or fire protection; or
	xvii. Structural steel and/or metal deck.

	C. Unless otherwise specified by CMHA in writing, the Contractor shall maintain umbrella/excess liability coverage with a limit of not less than $5,000,000 (in addition to the above-required limits) if the Work (or the Work to be performed by the Subc...
	i. Caissons and/or piles;
	ii. Major Demolition;
	iii. Excavation and/or utility work;
	iv. Sheeting, shoring, and/or underpinning;
	v. Window washing equipment; or
	vi. Wrecking.


	14.2.7. Professional Liability – Contractor
	A. Unless otherwise specified by CMHA in writing, the Contractor shall maintain professional liability insurance (including without limitation for sprinkler and/or fire protection and other design-build work included in the Work) without design-build ...
	B. The professional liability policy shall have an effective date on or before the date that the Contractor first started to provide any Project-related services.
	C. Upon submission of the associated certificate of insurance and at each policy renewal, the Contractor shall advise CMHA in writing of any actual or alleged claims that may erode the professional liability limits.
	D. The Contractor shall maintain the professional liability insurance in effect for no less than 5 years after the earlier of the termination of the Contract or Substantial Completion of all Work.

	14.2.8. Additional Property Insurance
	A. For any demolition, blasting, excavating, tunneling, shoring, or similar operations, the Contractor shall provide and maintain Property Damage Liability insurance with a limit of liability equal to the limit as specified in the applicable provision...

	14.2.9. Equipment Coverage
	A. CMHA will not insure or be liable for damage to any Contractor or Subcontractor owned, leased, rented, or borrowed tools, equipment, or vehicles.
	B. The Contractor and Subcontractors are solely responsible for maintaining all insurance necessary to cover their tools, equipment, and vehicles.


	14.3. Waivers of Subrogation
	14.3.1. To the fullest extent permitted by applicable laws, the Contractor waives all rights against CMHA and its agents and employees for damages to the extent covered by any insurance, except rights to the proceeds of that insurance.
	A. All policies shall accomplish the waiver of subrogation by endorsement or otherwise.

	14.3.2. CMHA and Contractor waive all rights against each other for damages caused by fire or other perils to the extent actual recovery of any insurance proceeds under any property insurance or Builder’s Risk insurance applicable to the Work.


	15. ARTICLE XV INDEMNIFICATION
	15.1. To the fullest extent permitted by Applicable Law, the Contractor shall indemnify, defend, and hold harmless the Indemnified Parties from and against all claims, costs, damages, losses, fines, penalties, and expenses (including but not limited t...
	15.2. The Contractor’s indemnification obligation under ARTICLE XV INDEMNIFICATION exists regardless of whether or not and the extent to which the claim, damage, loss, fine, penalty, or expense is caused by a party indemnified under ARTICLE XV INDEMNI...
	15.2.1. Nothing in ARTICLE XV INDEMNIFICATION obligates the Contractor to indemnify any individual or entity from and against the consequences of that individual or entity’s own negligence.

	15.3. The Contractor’s obligations under ARTICLE XV INDEMNIFICATION shall not extend to the liability of the A/E, A/E’s consultants, agents, representatives, or employees for negligent preparation or approval of Drawings, Specifications, Change Orders...
	15.4. In claims against an Indemnified Party by any direct or indirect employee (or the survivor or personal representative of that employee) of the Contractor or a person or entity for whom the Contractor may be liable, the indemnification obligation...
	15.5. The Contractor’s indemnification obligation under ARTICLE XV INDEMNIFICATION will survive termination of the Contract and Date for Contract Completion.
	15.6. CMHA may deduct from the Contract Sum any claims, losses, fines, penalties, and expenses for which the Contractor is liable under ARTICLE XV INDEMNIFICATION.
	15.6.1. If those claims, damages, losses, fines, penalties and expenses exceed the unpaid balance of the Contract Sum, the Contractor shall immediately pay the difference to CMHA.


	16. ARTICLE XVI DAMAGES
	16.1. Liquidated Damages
	16.1.1. If the Contractor fails reach Substantial Completion within the Contract Time for Substantial Completion, including any properly approved  extension for the Contract Time for Substantial Completion, the Contractor shall pay to CMHA as Liquidat...
	A. Liquidated Damages for the Date for Contract Completion and any Milestone Dates in the Contract, not including Substantial Completion, shall be assessed on in accordance
	B. To the extent that the Contractor’s delay or non-performance is excused under another clause in this Contract, Liquidated Damages shall not be due CMHA.
	C. The Contractor remains liable for damages caused other than by delay.

	16.1.2. If CMHA terminates the Contractor’s right to proceed, the resulting damage will consist of Liquidated Damages incurred until the Date of Contract Completion, together with any increased costs incurred by CMHA in completing the Work.
	16.1.3. If CMHA does not terminate the Contractor’s right to proceed, the resulting damage will consist of Liquidated Damages incurred until the Date of Contract Completion.
	16.1.4. If the Contractor fails to achieve a Milestone Date, excluding the Date for Substantial Completion, within the associated Contract Time, the Contractor shall (at CMHA’s option) pay to or credit CMHA the Liquidated Damages per day sum determine...
	.

	16.1.5. If the Contractor simultaneously fails to achieve two or more Milestones, including the Date for Substantial Completion, CMHA shall be entitled to recover the sum of the associated Liquidated Damages per day rates.
	16.1.6. The Liquidated Damages described are only intended to compensate CMHA for the direct damages it incurs as a result of the Contractor’s failure to achieve the Milestones, including the Date for Substantial Completion, within their associated Co...
	16.1.7. The Liquidated Damages described are not intended to compensate CMHA for any damages CMHA incurs on account of:
	A. Any claims attributable to the Contractor that are brought by others including Separate Consultants and Separate Contractors; or
	B. Any failure of the Contractor to timely, properly, and completely perform the Contract other than the failure to achieve the Milestones, including the Date for Substantial Completion, within their associated Contract Times.

	16.1.8. The parties acknowledge that the above-listed Liquidated Damages per day sums are not penalties, and they each irrevocably waive the right (if any) to challenge the validity and enforceability of those Liquidated Damages per day sums.
	A. Notwithstanding any other provision of the Contract Documents to the contrary, if a court determines that the Liquidated Damages per day sums or their application are void and unenforceable, CMHA shall be entitled to recover the actual damages that...

	16.1.9. In addition to other rights that CMHA may have relative to the Liquidated Damages, CMHA may deduct the Liquidated Damages from the Contract Sum as the damages accrue.
	A. If payments then or thereafter due the Contractor are not sufficient to cover such amounts, the Contractor shall immediately pay the amount of the insufficiency to CMHA. To the fullest extent permitted by Laws and Regulations, Contractor shall inde...


	16.2. Mutual Waiver of Consequential Damages
	16.2.1. Except as providedLiquidated Damages, CMHA and Contractor each waive against the other all Claims for consequential damages that may arise out of or relate to this Contract.
	A. CMHA’s waiver includes Claims for loss of use, income, profit, revenue, financing, cost of capital, business and reputation, management and employee productivity, and consequential damages arising from termination of the Contract or related to inso...
	B. The Contractor’s waiver includes:
	i. Claims for unabsorbed home-office overhead;
	ii. Any other form of overhead in excess of that specifically provided for;
	iii. Delay damages except as otherwise specifically provided for;
	iv. Increased cost of funds for the Project;
	v. Lost opportunity to work on other projects;
	vi. Losses of financing, business, and reputation;
	vii. Loss of profit except anticipated profit, arising directly from properly performed Work;
	viii. Loss of bonding capacity; and
	ix. Consequential damages arising from termination of the Contract or related to insolvency.


	16.2.2. Notwithstanding Section 16.2.1, this Section 16.2:
	A. Does not apply to any damages that would be covered by insurance provided in connection with the Project if the Contract did not include Section 16.2.1 ;
	B. Does not apply to the Contractor’s indemnity obligations for third-party claims against the Indemnified Parties even if those claims are for damages that Section 16.2.1 would otherwise preclude;
	C. Does not preclude CMHA’s recovery of Liquidated Damages; and
	D. Does not apply to Claims for damages arising from CMHA’s or the Contractor’s gross negligence or willful misconduct.


	16.3. This ARTICLE 16 hall survive termination of the Contract.

	17. ARTICLE XVII EQUAL OPPORTUNITY
	17.1. Prohibition Against Discrimination
	17.1.1. During the performance of this Contract, the Contractor agrees as follows:
	A. Contractor shall not discriminate against any employee or applicant for employment because of race, color, religion, sex, national origin, or handicap.
	B. The Contactor shall take affirmative action to ensure that applicants are employed, and that employees are treated during employment without regard to their race, color, religion, sex, national origin, or handicap.
	i. Such action shall include, but not be limited to:
	(a) Employment;
	(b) Upgrading;
	(c) Demotion;
	(d) Transfer
	(e) Recruitment or recruitment advertising;
	(f) Layoff or termination;
	(g) Rates of pay or other forms of compensation; and
	(h) Selection for training, including apprenticeship.


	C. The Contractor shall post in conspicuous places available to employees and applicants for employment the notices to be provided by CMHA that explain ARTICLE XVII EQUAL OPPORTUNITY.
	D. The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the Contractor; state that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, nationa...
	E. The Contractor shall send, to each labor union or representative of workers with which it has a collective bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer advising the labor union or wor...
	F. The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of the Secretary of Labor.
	G. The Contractor shall furnish all information and reports required by Executive Order 11246, as amended, the Rehabilitation Act of 1973, as amended, and by rules, regulations, and orders of the Secretary of Labor, pursuant thereto.
	i. The Contractor shall permit access to its books, records, and accounts by the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders.

	H. In the event of a determination that the Contractor is not in compliance with ARTICLE XVII EQUAL OPPORTUNITY or any rule regulations, or order of the Secretary of Labor, this contract may be canceled, terminated or suspended in whole or in part, an...
	i. In addition, sanctions may be imposed and remedies invoked against the Contractor as provided in Executive Order 11246, as amended, the rules, regulations, and orders of the Secretary of Labor, or as otherwise provided by law, including the followi...
	(a) In the event Contractor fails to comply with these nondiscrimination provisions, CMHA shall deduct from the amount payable to the Contractor a forfeiture of the statutory penalty pursuant to ORC for each person who is discriminated against or inti...
	(b) The Contract may be terminated or suspended in whole or in part by CMHA and all money due hereunder may be forfeited in the event of a subsequent violation of the foregoing nondiscrimination provisions.
	(c) The Contractor shall include the terms and conditions of ARTICLE XVII EQUAL OPPORTUNITY in every Subcontract or purchase order unless exempted by the rules, regulations, or orders of the Secretary of Labor under Executive Order 11246, as amended, ...
	(d) The Contractor shall take such action with respect to any subcontract or purchase order as the Secretary of Housing and Urban Development or the Secretary of Labor may direct as a means of enforcing such provisions, including sanctions for noncomp...


	I. Compliance with the requirements of ARTICLE XVII EQUAL OPPORTUNITY shall be to the maximum extent consistent with, but not in derogation of compliance with the Indian Self-Determination and Education Assistance Act and the Indians Preference clause...
	J. The Contractor shall cooperate fully with the States Equal Opportunity Coordinator (EOC), with any other official or agency of the state of federal government that seeks to eliminate unlawful employment discrimination, and with all other state and ...



	18. ARTICLE XVIII SECTION 3
	18.1. In order to promote Employment, Training, and Contracting Opportunities for Low-Income Persons, the Contractor shall participate in CMHA’s Section 3 Program.
	18.2. The Work to be performed under this Contract is subject to the requirements of Section 3 of the Housing and Urban Development Act of 1968, as amended.
	18.2.1. The purpose of Section 3 is to ensure that employment and other economic opportunities generated by HUD assistance or HUD-assisted projects covered by Section 3, shall, to the greatest extent feasible, be directed to low- and very low-income p...

	18.3. The parties to thisContract agree to comply with HUD’s regulations in 24 CFR, which implement Section 3.
	18.3.1. As evidence by the execution of the Contract, the parties to this Contract certify that they are under no contractual or other impediments that would prevent them from complying with the regulations.

	18.4. The Contractor agrees to send to each labor organization or representative of workers with which the Contractor has a collective bargaining agreement or other understanding, if any, a narrative advising the labor organization or workers’ represe...
	18.4.1. The notice shall describe the preference, shall set forth minimum number and job titles subject to hire, availability of apprenticeship and training positions, the qualifications for each; and the name and location of the person(s) taking appl...

	18.5. The Contractor agrees to include ARTICLE XVIII SECTION 3 in every subcontract subject to compliance with regulations in 24 CFR, and agrees to take appropriate action, as provided in an applicable provision of the Subcontract or in ARTICLE XVIII ...
	18.5.1. The Contractor will not Subcontract with any Subcontractor where the Contractor has notice or knowledge that the Subcontractor has been found in violation of the regulations in 24 CFR.

	18.6.  The Contractor will certify that any vacant employment positions, including training positions, that are filled (1) after the Contractor is selected but before the Contract is executed, and (2) with persons other than those to whom the regulati...
	18.7. Noncompliance with HUD’s regulations in 24 CFR may result in sanctions, termination of this Contract for default, and debarment or suspension from future HUD assisted contracts.
	18.8. Section 3 Reporting Requirements
	18.8.1. Monthly Section 3 Compliance Reports are to be submitted to the Economic Inclusion Coordinator.
	18.8.2. These reports should include a listing of the Contractor's current local workforce, any new hiring or subcontracting that has occurred, along with identifying information on all new hires and all subcontractors.

	18.9. The Contractor shall cooperate fully with requests for additional Section 3 information and documentation as needed by CMHA or the Contracting Authority.

	19. ARTICLE XIX LABOR STANDARDS
	19.1. Compliance with Davis Bacon and Related Acts requirements
	19.1.1. All rulings and interpretations of the Davis Bacon and Related Acts contained in 29 CFR are herein incorporated by reference in this Contract.

	19.2. Minimum Wages
	19.2.1. All laborers and mechanics employed under this Contract in the development or construction of the project(s) involved will be paid unconditionally and not less often than once a week, and without subsequent deduction or rebate on any account (...
	A. Contributions made or costs reasonably anticipated for bona fide fringe benefits under the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of 29 CFR; also, regula...
	B. Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits in the wage determination for the classification of work actually performed, without regard to skill, except as provided in 29 CFR.
	C. Laborers or mechanics performing work in more than one classification may be compensated at the rate specified for each classification for the time actually worked therein; provided that the employer’s payroll records accurately set forth the time ...
	D. The wage determination (including any additional classification and wage rates conformed under 29 CFR and the Davis-Bacon poster (WH-1321) shall be posted at all times by the Contractor and its Subcontractors at the site of the work in a prominent ...

	19.2.2. Any class of laborers or mechanics, including helpers, which is not listed in the wage determination and which is to be employed under the contract shall be classified in conformance with the wage determination.
	A. HUD shall approve any additional classification and wage rate and fringe benefits therefor only when all the following criteria have been met:
	i. The work to be performed by the classification requested is not performed by a classification in the wage determination;
	ii. The classification is utilized in the area by the construction industry; and
	iii. The proposed wage rate, including bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the wage determination.

	B. If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and HUD or its designee agree on the classification and wage rate (including the amount designated for fringe benefits where...
	i. The Administrator, or an authorized  representative, will approve, modify, or disapprove every additional classification action within thirty (30) calendar days of receipt and so advise HUD or its designee or will notify HUD or its designee within ...

	C. In the event the Contractor, the laborers or mechanics to be employed in the classification or their representatives, and HUD or its designee do not agree on the proposed classification and wage rate (including the amount designated for fringe bene...
	i. The Administrator or an authorized representative, will issue a determination within thirty (30) calendar days of receipt and so advise HUD or its designee or will notify HUD or its designee within the 30-day period that additional time was necessary.

	D. The wage rate (including fringe benefits where appropriate) shall be paid to all workers performing work in the classification under this contract from the first day on which work is performed in classification.

	19.2.3. Whenever the minimum wage rate prescribed in the Contract for a class of laborers or mechanics includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the wage determination ...
	19.2.4. If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits unde...
	A. The Secretary of Labor may require the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or program.


	19.3. Withholding of Funds
	19.3.1. HUD or its designee shall, upon its own action or upon written request of an authorized representative of the Department of Labor, withhold or cause to be withheld from the Contractor under this Contract or any other Federal contract with the ...
	A. In the event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working in the construction or development of the Project, all or part of the wages required by the contract, HUD or its designee may,...
	B. HUD or its designee may, after written notice to the Contractor or Subcontractor, issue payment to the respective employees to whom they are due.


	19.4. Payrolls and Basic Records
	19.4.1. Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the work and preserved for a period of three years thereafter for all laborers and mechanics working in the construction or development of t...
	A. Such records shall contain:
	i. The name, address, and social security number of each such worker;
	ii. His or her correct classification
	iii. Hourly rates of wages paid
	(a) Including rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in  the Davis-Bacon Act;

	iv. Daily and weekly number of hours worked;
	v. Deductions made; and
	vi. Actual wages paid.

	B. Whenever the Secretary of Labor has found, under 29 CFR, that the wages of any laborer or mechanic include the amount of costs reasonably anticipated in providing benefits under a plan or program described in the Davis-Bacon Act, the Contractor sha...
	i. Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the registration of apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and the ra...


	19.4.2. The Contractor shall submit for each week in which any contract work is performed a copy of all payrolls to the Contracting Officer for transmission to HUD or its designee.
	A. The payrolls submitted shall set out accurately and completely all of the information required to be maintained.
	B. This information may be submitted in any form desired.
	i. Optional Form WH-347 is available for this purpose and may be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, D.C. 20402.

	C. The Contractor is responsible for the submission of copies of payrolls by all Subcontractors (Approved by the Office of Management and Budget under OMB Control Number 1214-0149).
	i. Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the Contractor or Subcontractor, or his or her agent who pays or supervises the payment of the persons employed under the contract and shall certify the following:
	(a) That the payroll for the payroll period contains the information required to be maintained and that such information is correct and complete;
	(b) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions hav...
	(c) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the classification of work performed, as specified in the applicable wage determination incorporated in to the Contract.

	ii. The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the requirements for submission of the “Statement of Compliance”.
	iii. The falsification of any of the above certifications may subject the Contractor or Subcontractor to civil or criminal prosecution under Title 18 and Title 31 of the United States Code.


	19.4.3. Records
	A. The Contractor or Subcontractor shall make the records available for inspection, copying, or transcription by authorized representatives of HUD or its designee, the Contracting Officer, or the Department of Labor and shall permit such representativ...
	B. If the Contractor or Subcontractor fails to submit the required records or to make them available, HUD or its designee may, after written notice to the Contractor, take such action as may be necessary to cause the suspension of any further payment,...
	C. Furthermore, failure to submit the required records upon request or to make such records available may be grounds for debarment action pursuant to 29 CFR.


	19.5. Apprentices & Trainees
	19.5.1. Apprentices will be permitted to work at less than predetermined rate for the work they performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of Labor...
	A. The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to the Contractor as to the entire work force under the registered program.
	i. Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise employed , shall be paid not less than the applicable wage rate on the wage determination for the classification of work actually performed.
	ii. In addition, any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed.

	B. Where a Contractor is performing construction on a project in a locality other than that in which registered, the ratios and wage rates (expressed in percentages of the journeyman’s hourly rate) specified in the Contractor’s or subcontractor’s regi...
	C. Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice’s level of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable wage determination.
	i. Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship program.
	ii. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the applicable classification.
	iii. If the Administrator of the Wage and Hour Division determines that a different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that determination.

	D. In the event OATELS, or a State Apprenticeship Agency recognized by OATELS, withdraws approval of an apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the wo...

	19.5.2. Trainees
	A. Except as provided for in 29 CFR, trainees will not be permitted to work at less than the predetermined rate for the work performed unless they are employed pursuant to and individually registered in a program which has received prior approval, evi...
	B. The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the Employment and Training Administration.
	C. Every trainee must be paid at not less than the rate specified in the approved program for the trainee’s level of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable wage determination.
	i. Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program.
	ii. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage determination unless the Administrator of the Wage and Hour Division determines that there is an apprenticeship p...
	iii. Any employee listed on the payroll at a trainee rate who is not registered and participating in a training plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate in the wage determination ...
	iv. In addition, any trainee performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the applicable wage rate in the wage determination for the work actually performed.

	D. In the event the Employment and Training Administration withdraws approval of a training program, the Contractor will no longer be permitted to utilize trainees at less than the applicable predetermined rate for the work until an acceptable program...

	19.5.3. Equal Employment Opportunity
	A. The utilization of apprentices, trainees, and journeymen shall be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended and 29 CFR.


	19.6. Compliance with Copeland Act requirements
	19.6.1. The requirements of 29 CFR, which are hereby incorporated by reference in this Contract

	19.7. Contract Termination; Debarment
	19.7.1. A breach of ARTICLE XIX LABOR STANDARDS may be grounds for termination of the Contract and for debarment as a Contractor and a subcontractor.

	19.8. Disputes Concerning Labor Standards
	19.8.1. Disputes arising out of the labor standards provisions of Disputes Concerning Labor Standards shall not be subject to ARTICLE XI DISPUTE RESOLUTION/CLAIM PROCEDURE of this contract.
	A. Such disputes shall be resolved in accordance with the procedures of the Department of Labor.

	19.8.2. Disputes within the meaning of Disputes Concerning Labor Standards include disputes between the Contractor (or any of its Subcontractors) and CMHA, HUD, the U.S. Department of Labor, or the employees or their representatives.

	19.9. Certification of Eligibility
	19.9.1. By entering into this Contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the Contractor’s firm is a person or firm ineligible to be awarded contracts by virtue of the Davis-Bacon Ac...
	19.9.2. No part of this Contract shall be subcontracted to any person or firm ineligible for award of a United States Government contract by virtue of the Davis-Bacon Act or 29 CFR.
	19.9.3. The penalty for making false statements is prescribed in the U. S. Criminal Code 18 U.S.C.

	19.10. Contract Work Hours and Safety Standards Act
	19.10.1. As used in 19.10 - Contract Work Hours and Safety Standards Act, the terms “laborers” and “mechanics” include watchmen and guards.
	19.10.2. Overtime Requirements
	A. No Contractor or Subcontractor contracting for any part of the Contract Work which may require or involve the employment of laborers or mechanics, including watchmen and guards, shall require or permit any such laborer or mechanic in any workweek i...

	19.10.3. Violation; liability for unpaid wages; Liquidated Damages
	A. In the event of any violation, the Contractor and any Subcontractor responsible therefor shall be liable for the unpaid wages.
	B. In addition, such Contractor and Subcontractor shall be liable to the United States (in the case of work done under contract for the District of Columbia or a territory, to such District or to such territory), for liquidated damages.
	C. Such liquidated damages shall be computed with respect to each individual laborer or mechanic (including watchmen and guards) employed in violation, in the sum of $10 for each calendar day on which such individual was required or permitted to work ...

	19.10.4. Withholding for unpaid wages and liquidated damages
	A. HUD or its designee shall upon its own action or upon written request of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of Work performed by the Contractor or Subcontract...


	19.11. Subcontracts
	19.11.1. The Contractor or Subcontractor shall insert in any Subcontracts all the provisions contained in Subcontracts, and such other clauses as HUD or its designee may by appropriate instructions require, and also a clause requiring the Subcontracto...
	19.11.2. The prime Contractor shall be responsible for the compliance by any Subcontractor or lower tier Subcontractor with all these provisions.

	19.12. Non-Federal Prevailing Wage Rates
	19.12.1. Any prevailing wage rate (including basic hourly rate and any fringe benefits), determined under State or tribal law to be prevailing, with respect to any employee in any trade or position employed under the Contract, is inapplicable to the C...
	A. The applicable wage rate determined by the Secretary of Labor pursuant to the Davis-Bacon Act (40 U.S.C.) to be prevailing in the locality with respect to such trade;
	B. An applicable apprentice wage rate based thereon specified in an apprenticeship program registered with the U.S. Department of Labor (DOL) or a DOL- recognized State Apprenticeship Agency; or
	C. An applicable trainee wage rate based thereon specified in a DOL-certified trainee program.



	20. ARTICLE XX HEALTH, SAFETY AND ACCIDENT PREVENTION
	20.1.  General Contractor Requirements
	20.1.1. In performing this Contract, the Contractor shall:
	A. Take reasonable precautions to ensure safety of individuals on the Project;
	B. Ensure that no laborer or mechanic shall be required to work in surroundings or under working conditions which are unsanitary, hazardous, or dangerous to his/her health and/or safety as determined under construction safety and health standards prom...
	C. Protect the lives, health, and safety of other persons;
	D. Prevent damage to property, materials, supplies, and equipment; and
	E. Avoid work interruptions.

	20.1.2. For these purposes, the Contractor shall:
	A. Comply with regulations and standards issued by the Secretary of Labor .
	i. Failure to comply may result in imposition of sanctions pursuant to the Contract Work Hours and Safety Standards Act; and

	B. Include the terms of ARTICLE XX HEALTH, SAFETY AND ACCIDENT PREVENTION in every Subcontract that such terms will be binding on each Subcontractor.
	C. The Contractor shall be responsible for its Subcontractors’ compliance with the provisions of ARTICLE XX HEALTH, SAFETY AND ACCIDENT PREVENTION.
	i. The Contractor shall take such action with respect to any Subcontract as CMHA, the Secretary of Housing or Secretary of Labor shall direct as a means of enforcing such provisions.

	D. The Contractor shall maintain an accurate record of exposure data on all accidents incident to work performed under this Contract resulting in death, traumatic injury, occupational diseases or damages to property, materials, supplies, or equipment,...
	E. The Contractor shall pay any fine or cost incurred because of Contractor’s violation, or alleged violation, of any Applicable Law.


	20.2. Notification of Non-Compliance Procedure
	20.2.1. To the extent CMHA is aware of Contractor’s noncompliance with the safety requirements in the Contract, CMHA shall notify the Contractor of any noncompliance with these requirements and of the corrective action required.  However, CMHA’s failu...
	A. This notice, when delivered to the Contractor or the Contractor’s representative at the site of the work, shall be deemed sufficient notice of the noncompliance and corrective action required.

	20.2.2. After receiving the notice, the Contractor shall immediately take corrective action.
	20.2.3. If the Contractor fails or refuses to take corrective action promptly, CMHA may issue an order stopping all or part of the work until satisfactory corrective action has been taken.
	20.2.4. The Contractor shall not base any claim or request for equitable adjustment for additional time or money on any stop order issued under Section 20.2.

	20.3. Safety Plan
	20.3.1. The Contractor is responsible for designing and implementing its own site-specific safety plan, including compliance with OSHA regulations and such plan shall meet or exceed CMHA’s site-specific safety plan (if any).
	20.3.2. Before starting any Work, the Contractor shall submit to CMHA a copy of the Contractor’s site-specific safety plan and safety manuals.

	20.4. Safety Data Sheets
	20.4.1. The Contractor shall identify any material it uses at the Site with a Safety Data Sheet (“SDS”) meeting the requirements of OSHA’s Hazardous Communication Standard.
	20.4.2. The Contractor shall maintain a notebook containing all of its applicable SDSs.
	A. This notebook shall be kept at the Site for the duration of the Project.


	20.5. Hazardous Materials
	20.5.1. Prohibition Against Hazardous Materials
	A. The Contractor shall not introduce Hazardous Materials to the Project

	20.5.2. Work Stoppage Due to Hazardous Materials
	A. If the Contractor encounters material the Contractor reasonably believes to be, or contain, a Hazardous Material that has not been rendered harmless, the Contractor shall immediately stop Work in the affected area and verbally report the condition ...
	B. CMHA will promptly determine the necessity of CMHA retaining a qualified environmental consultant to evaluate the suspected Hazardous Material and to issue a related written report.
	i. Where appropriate, CMHA will engage a licensed abatement contractor to remove the material or render it harmless as directed.

	C. The Contractor shall resume Work in the affected area upon written notice from CMHA that:
	i. The suspect material was evaluated and found not to be or contain a Hazardous Material; or
	ii. The suspect material has been removed or rendered harmless.

	D. If the Contractor knowingly or negligently proceeds with the Work in an area where a Hazardous Material exists and has not been rendered harmless, the Contractor shall be solely responsible for all related claims, damages, losses, and expenses, inc...
	E. The term “rendered harmless” means that the level of exposure is less than any applicable exposure standards set forth in Applicable Law.


	20.6. Fires or Hot-Work
	20.6.1. Contractor shall not burn any fires on the Site(s).
	A. The Contractor shall notify the Project Manager twenty-four (24) hours before the start of non-routine or non-recurring hot-work.
	i. Use of sources of fire, flame or sparks and flammable materials shall be kept to an absolute minimum.
	ii. At the beginning of the Project, the Contractor shall inform the Project Manager of its intent to use blowtorches, welding apparatus or similar exposed flame and sparking devices.
	iii. Similar notice shall be given in regard to the use of flammable liquids, adhesives, and cleaners.

	B. The Contractor shall furnish an appropriate number of fire extinguishers (minimum of 1), which shall be within the immediate areas where work is being done at all times.
	i. The extinguisher shall be adequate and suitable for the class of fire likely to be caused by the Contractor’s operations.



	20.7. Explosives and Blasting
	20.7.1. The Contractor shall not conduct blasting on, or bring explosives to the Work Site without written approval of CMHA and other authorities with jurisdiction.
	20.7.2. The Contractor shall perform all blasting, storing, and handling of explosives as required under Applicable Law.
	20.7.3. The Contractor shall carry appropriate liability insurance coverage, as required by the Contract Documents, for its blasting and explosives storage and handling operations.
	A. Immediately upon request, the Contractor shall deliver evidence of that insurance to CMHA.



	21. ARTICLE XXI CONTRACT DOCUMENTS AND CONTRACT RECORDS
	21.1. Examination and Retention of Contractor’s Records
	21.1.1. CMHA, HUD, or the Comptroller of the United States, or any of their duly authorized representatives shall, until three (3) years after final payment under this Contract, have access to and the right to examine any of the Contractor’s directly ...
	21.1.2. The Contractor agrees to include in first-tier Subcontracts under this Contract a clause substantially the same as 21.1.1.
	A. “Subcontract,” as used in Examination and Retention of Contractor’s Records, excludes purchase orders not exceeding $10,000.

	21.1.3. The periods of access and examination for records relating to (1) appeals under ARTICLE XI DISPUTE RESOLUTION/CLAIM PROCEDURE of this contract, (2) litigation or settlement of claims arising from the performance of this Contract, or (3) costs ...
	21.1.4. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify, defend and hold harmless CMHA, from and against all claims, costs, losses, and damages, including but not limited to all fees and charges of engineers, archit...
	21.1.5. The right of inspection, audit, and reproduction extends to all documents necessary to permit CMHA, or its agents, to perform a complete evaluation of all of the Contractor’s costs related to the Project, including, but not limited to, the cos...
	21.1.6. If the Contract has been terminated, in whole or in part, the records relating to the Work terminated shall be made available to CMHA for a period of six (6) years from the date of  termination.

	21.2. Examination and Audit of Contractor’s Records
	21.2.1. CMHA may examine all books, records, documents and other data of the Contractor and its Subcontractors related to the bidding, pricing, or performance of the Work for any purpose, including, but not limited to, evaluating any Contractor Paymen...
	21.2.2. The above referenced materials shall be made available at the office of the Contractor or Subcontractor, as applicable, at all reasonable times for inspection, audit, and reproduction until the expiration of six (6) years after the date of Sub...
	A. The Contractor shall maintain, and require its Subcontractors to maintain, complete and accurate business records at its principal place of business.
	i. If the principal place of business is greater than 50 miles from the Site, the Contractor shall timely make records available, and shall require its Subcontractors to timely make records available, at the office of CMHA upon request for the records.

	B. To the extent that the Contractor or Subcontractor, as applicable, informs CMHA in writing that any documents provided to CMHA are trade secrets, CMHA shall treat these documents, to the extent permitted by law, as trade secrets of the Contractor o...
	i. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify, defend and hold harmless CMHA, from and against all claims, costs, losses, and damages, including but not limited to all fees and charges of engineers, architects,...


	21.2.3. The right of inspection, audit, and reproduction extends to all documents necessary to permit adequate evaluation of the cost of pricing data submitted along with the computations and projections used therein.
	21.2.4. If the Contract has been terminated, in whole or in part, the records relating to the Work terminated shall be made available to CMHA for a period of six (6) years from the date of termination.
	21.2.5. Records that relate to disputes, litigation, or settlement of Claims arising out of the performance of the Work shall be made available until the dispute, litigation or Claims have been finally decided or settled.

	21.3. Ownership of Contract Documents
	21.3.1. CMHA shall have exclusive ownership of, all proprietary interest in, and the right to full and exclusive possession of all information, materials and documents discovered or produced by Contractor pursuant to the terms of this Contract, includ...
	21.3.2. For data other than computer software, the Contractor grants to CMHA and others acting on its behalf, a paid-up, nonexclusive, irrevocable, world-wide license in such copyrighted data to reproduce, prepare derivative works, distribute copies t...
	21.3.3. CMHA alone owns the Contractor’s Documents and the Contract Documents and every right, title, and interest therein.
	21.3.4. The Contractor must execute and deliver and cause its agents and subcontractors to execute and deliver, to CMHA any transfers, assignments, documents or other instruments necessary to vest in CMHA the complete right, title, interest in and own...
	21.3.5. The Contractor may retain copies of the Contractor’s Documents and the Contract Documents for information, reference, and performance of the Work.
	21.3.6. The submission or distribution of the Contractor’s Documents or the Contract Documents to meet official regulatory requirements or for similar purposes in connection with the Project is not a waiver of CMHA’s reserved rights in the Contractor’...
	A. Any unauthorized use of the Contractor’s Documents or the Contract Documents shall be at the sole risk of the entity making the unauthorized use.


	21.4. Intent of Contract Documents
	21.4.1. The intent of the Contract Documents is to include all items necessary for the proper execution and completion of Work by the Contractor.
	21.4.2. The Contract Documents are complementary, and what is required by one is binding as if required by all.
	21.4.3. The Contractor shall provide all labor materials necessary for the entire completion of the Work described in the Contract Documents and reasonably inferable to produce the intended results.
	21.4.4. The Drawings govern dimensions, details, and location of the Work.
	A. The Specifications govern the quality of materials and workmanship.

	21.4.5. The organization of the Specifications in divisions, sections, and articles, and the arrangement of Drawings shall not restrict the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be performed by a...
	21.4.6. Unless otherwise defined in the Contract Documents, words that have well known technical or construction industry meanings are used within those recognized meanings.

	21.5. Use of Electronic Files
	21.5.1. CMHA and Contractor reasonably expect that they will provide Electronic Files to each other to facilitate the design and construction of the Project consistent with current practices and customs in the construction industry.
	21.5.2. CMHA and Contractor acknowledge that the use of Electronic Files involves risks not generally associated with the use of paper documents.
	A. Those risks may include, but not be limited to, alteration (inadvertent or intentional) and deterioration, both of which may not be apparent through casual observation.

	21.5.3. In the event of a discrepancy between information contained in a paper version of a document and the Electronic File of that document, the paper will govern.
	21.5.4. Use of Electronic Files does not relieve the Contractor of its responsibility for the preparation, completeness, or accuracy of the Contractor’s Documents.

	21.6. Order of Precedence
	21.6.1. In the event of any inconsistency or conflict within any of the Contract Documents, the Contractor shall provide the better quality of Work and comply with the stricter requirement.
	21.6.2. In the event of a conflict between the contract and any applicable state or local law or regulation, the state or local law or regulation shall prevail; provided that such state or local law or regulation does not conflict with, or is less res...
	A. In the event of such a conflict, applicable federal law, regulation, and Executive Order shall prevail.



	22. ARTICLE XXII MISCELLANEOUS
	22.1. Assignment
	22.1.1. The Contractor shall not assign or transfer any interest in this Contract; except that Claims for monies due or to become due from CMHA under the Contract may be assigned to a bank, trust company, or other financial institution.
	A. Such assignments of claims shall only be made with the written concurrence of CMHA.
	B. If the Contractor is a partnership, this contract shall inure to the benefit of the surviving or remaining member(s) of such partnership as approved by CMHA.

	22.1.2. Assignment of Antitrust Claims:
	A. By signing the Agreement, the Contractor assigns, conveys and transfers to CMHA any right, title, and interest to any claims or causes of action it may have or acquire under state or federal antitrust laws relating to any goods, products, or servic...

	22.1.3. CMHA and Contractor each bind themselves, their successors, assigns and legal representatives, to the other party to this Contract and to the successors, assigns, and legal representatives of the other party with respect to the Contract.

	22.2. Contractor Performance Evaluation
	22.2.1. CMHA may evaluate the Contractor’s Performance at any time including without limitation during the progress of the Work, at the completion of a phase of the Project, and/or completion of the Project.
	22.2.2. CMHA shall retain the evaluation.
	A. The Contractor may request a copy of the completed evaluation(s).
	i. If the Contractor wishes to comment or take exception to any rating or remark, the Contractor must send a response in writing to CMHA within thirty (30) calendar days of Contract Completion and/or Termination.

	B. CMHA may use the evaluation(s) in determining the responsibility of the Contractor for award of future contracts.
	C. Poor evaluations may lead to a determination that Contractor is not responsible and therefore ineligible for award of future contracts for a period of not less than one year.
	D. CMHA may request information from the Contractor for use in evaluating the A/E’s performance.
	i. If information is requested, the Contractor shall comply in a timely and responsive manner.

	E. If a breach of the Contract is committed by the Contractor or is attributable to a Subcontractor, that breach will be used in the responsibility analysis of the Contractor and Subcontractor (where applicable) for future contracts or subcontracts fo...


	22.3. Prohibition Against Liens
	22.3.1. The Contractor is prohibited from placing a lien on CMHA’s property.
	A. This prohibition shall apply to all Subcontractors at any tier and all materials suppliers.


	22.4. Conflict of Interest
	22.4.1. Interest of Members of Congress
	A. No member of or delegate to the Congress of the United States of America shall be admitted to any share or part of this contract or to any benefit that may arise therefrom.

	22.4.2. Interest of Members, Officers, or Employees and Former Members, Officers, or Employees
	A. No member, officer, or employee of CMHA, no member of the governing body of the locality in which the Project is situated, no member of the governing body of the locality in which CMHA was activated, and no other public official of such locality or...


	22.5. Limitation on Payments Made to Influence Certain Federal Financial Transactions
	22.5.1. The Contractor agrees to comply with Title 31, United States Code which prohibits the use of Federal appropriated funds to pay any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an...
	A. The awarding of any Federal contract;
	B. The making of any Federal grant;
	C. The making of any Federal loan;
	D. The entering into of any cooperative agreement; or
	E. The modification of any Federal Contract, grant, loan, or cooperative agreement.

	22.5.2. The Contractor further agrees to comply with the requirement of the Act to furnish a disclosure (OMB Standard Form LLL, Disclosure of Lobbying Activities) if any funds other than Federal appropriated funds (including profit or fee received und...

	22.6. Procurement of Recovered Materials
	22.6.1. In accordance with the Solid Waste Disposal Act, as amended by the Resource Conservation and Recovery Act, the Contractor shall procure items designated in guidelines of the Environmental Protection Agency (EPA) 40 CFR that contain the highest...
	A. The Contractor shall procure items designated in the EPA guidelines that contain the highest percentage of recovered materials practicable unless the Contractor determines that such items:
	i. Are not reasonably available in a reasonable period of time;
	ii. Fail to meet reasonable performance standards, which shall be determined on the basis of the guidelines of the National Institute of Standards and Technology, if applicable to the item; or
	iii. Are only available at an unreasonable price.


	22.6.2. 22.6.1 shall apply to items purchased under this contract where:
	A. The Contractor purchases in excess of $10,000 of the item under this contract; or
	B. During the preceding:
	i. Purchased any amount of the items for use under a contract that was funded with Federal appropriations and was with a Federal agency or a State agency or agency of a political subdivision of a State; and
	ii. Purchased a total of in excess of $10,000 of the item both under and outside that contract.



	22.7. Royalties and Patents
	22.7.1. The Contractor shall pay all royalties and license fees and assume all costs incident to the use, in the performance of the Work or the incorporation in the Work, of any design, inventions, process, product, or devise that is the subject of pa...
	A. Contractor shall defined all suits or claims for infringement of any patent rights or copyrights and shall save CMHA harmless from loss on account thereof; except that CMHA shall be responsible for all such loss when a particular design, process, o...
	B. If, however, the Contractor has reason to believe that any design, process or product specified is an infringement of a patent or copyright, the Contractor shall promptly notify the Contracting Officer.
	i. Failure to give such notice shall make the Contractor responsible for resultant loss.



	22.8. Contract Time for Substantial Completion
	22.8.1. The Contractor shall have the Work Substantially Complete within _90_calendar days of the date for commencement of the Work established in the Notice to Proceed issued by CMHA.  If a Notice to Proceed is not issued, the date for commencement o...

	22.9. Other Contracts
	22.9.1. CMHA may undertake or award other contracts for additional work at or near the site of the Work under this contract.
	22.9.2. The Contractor shall fully cooperate with the other contractors and with CMHA employees and shall carefully adapt scheduling and performing the work under this Contract to accommodate the additional work, heeding any direction that may be prov...
	22.9.3. The Contractor shall not commit or permit any act that will interfere with the performance of work by any other contractor or by CMHA employees.

	22.10. Drug-Free Workplace
	22.10.1. Each contractor shall be enrolled in and in good standing and shall require all subcontractors with whom the Contractor is in contract for the public improvement to be enrolled in and be in good standing in the Bureau of Workers’ Compensation...

	22.11. Energy Efficiency and Sustainability Requirements
	22.11.1. The Contractor shall comply with mandatory standards and policies relating to energy efficiency which are contained in the energy conservation plan issued in compliance with the Energy Policy and Conservation Act  for the State in which the w...
	22.11.2. If the Project is designed and constructed under the Leadership in Energy and Environmental Design (“LEED”) Rating System developed by the U.S. Green Building Council or another rigorous rating system used to facilitate achievement of sustain...

	22.12. Clean Air and Water
	22.12.1. The Contactor shall comply with the Clean Air Act, as amended 42 USC, the Federal Water Pollution Control Water Act, as amended 33 U.S.C., and standards issued pursuant thereto in the facilities in which this Contract is to be performed.

	22.13. Public Relations
	22.13.1. Public relations or publicity about the Project shall be solely within the control of and consent of CMHA.
	22.13.2. Contractor shall submit to CMHA all advertising and publicity related matter relating to this Contract, including without limitation, information provided in social media, wherein CMHA’s name is mentioned or language used from which the conne...
	A. Contractor shall not publish or use such advertising and publicity matters without prior express written consent of CMHA.


	22.14. Governing Law
	22.14.1. This Contract shall be governed and construed exclusively by its terms and by the laws of the State of Ohio and any suit filed to enforce any term of this Contract shall be filed only in a court of competent jurisdiction in Hamilton County, O...
	22.14.2. The parties to this Contract shall comply with applicable law.

	22.15. Written Notice
	22.15.1. Notice under the Contract Documents shall be validly given if:
	A. Delivered personally to a member of the organization for whom the notice is intended.


	22.16. Taxes
	22.16.1. Parties acknowledge that CMHA is a tax exempt entity and Contractor must use tax exemption status for all purchases made for the Project in which tax emption is permitted under law.

	22.17. Computing Time
	22.17.1. When the Contract Documents refer to a period of time by a number of days, the period shall be computed to exclude the first and include the last day of the period.
	A. If the last day of the period falls on a Saturday or Sunday, or a legal holiday, that say shall be omitted from the computation and the period shall end on the next business day.

	22.17.2. Except as excluded, the Contract Times and all other periods referred to in the Contract Documents includes Saturdays, Sundays, and all days defined as legal holidays below.
	22.17.3. The standard workdays for the Work are Monday through Friday, excluding legal holidays.
	22.17.4. The Legal Holidays are as follows:
	A. New Year’s Day
	B. Martin Luther King Jr. Day
	C. President’s Day
	D. Memorial Day
	E. Independence Day
	F. Labor Day
	G. Columbus Day
	H.  Veterans Day
	I. Thanksgiving Day
	J. Christmas Day


	22.18. Time is of the Essence
	22.18.1. All time limits set forth in the Contract Documents are of the essence.
	A. By signing this Contract, Contractor acknowledges that the Contract Times are reasonable, taking into consideration the usual weather and other conditions prevailing in the locality of the Project.
	B. By signing the Construction Progress Schedule, the Contractor acknowledges that the specified Milestone dates and the Date for Substantial Completion are reasonable, taking into consideration the usual weather and other conditions prevailing in the...

	22.18.2. The Notice to Proceed establishes the date for commencement of the Work.
	22.18.3. The Contractor acknowledges that it may be subject to interference, disruption, hindrance, or delay in the progress of the Work from any cause.
	A. The sole remedy for such interference, disruption, hindrance, or delay shall be an extension of the Contract TimeMODIFICATIONS, unless otherwise required by law.


	22.19. Extent of Contract
	22.19.1. The Contract Documents represent the entire and integrated agreement between CMHA and the Contractor and supersede all prior negotiations, representations, or agreement, either written or oral.
	22.19.2. This Contract may be executed in any number of counterparts, each of which shall be regarded as original and all of which constitute but one and the same instrument.
	22.19.3. The captions and headings in this Contract are for convenience only and in no way define, limit, or describe the scope or intent of any of the provisions or sections hereof.

	22.20. Severability
	22.20.1. If any provision of this Contract is determined by a court having jurisdiction to be unenforceable to any extent, the rest of the provisions of this Contract will remain enforceable to the fullest extent permitted by law.

	22.21. Facsimile/Electronic Mail Signature
	22.21.1. Any party hereto may deliver a copy of its counterpart signature page of any Contract Documents via email, fax, or web-based project management software.
	22.21.2. Each party shall be entitled to rely upon a scanned or facsimile signature of the other party in such a manner as if such a signature were an original.

	22.22. No Third Party Interest
	22.22.1. Except as expressly provided herein, no person or entity, other than CMHA and Contractor, will have any right or interest under the Contract, and the Contract does not create a contractual relationship of any kind between any persons or entit...

	22.23. No Waiver
	22.23.1. The failure of CMHA or Contractor to insist on anyone or more instances upon strict performance of any one or more of the provisions of the Contract or to exercise any rights under the Contract or provided by law will not be construed as a wa...

	22.24. Assignment of Antitrust Claims
	22.24.1. By signing this Contract, the Contractor conveys, assigns and transfers to  CMHA any right, title, and interest in any claims or causes of action it may have or acquire under state or federal antitrust laws relating to any goods, products, or...

	22.25. Survival of Obligations
	22.25.1. All representations, indemnity obligations, warranties, guarantees, and other expressed continuing obligations under the Contract, will survive final payment, completion and acceptance of the Work, and termination or completion of the Contract.

	22.26. Force Majeure
	22.26.1. Neither party shall be liable for failure to perform if such failure is caused by conditions beyond its control including, but not limited to, Acts of God, Government restrictions (including the denial or cancellation of any export or other n...

	22.27. Privacy
	22.27.1. The Contractor agrees to Comply with the Privacy Act of 1974 (the Act) and the agency rules and regulations issued under the Act and any Personal information collected, used, or acquired in connection with this Contract shall be protected aga...
	22.27.2. Contractor shall ensure that its directors, officers, employees, subcontractors or agents use personal information solely for the purposes of accomplishing the services set forth herein.
	22.27.3. Contractor agrees not to release, divulge, publish, transfer, sell or otherwise make known to unauthorized persons personal information without express written consent of CMHA or otherwise required by law.
	22.27.4. Contractor agrees to indemnify and hold harmless CMHA for any damages related to Contractor’s unauthorized use of personal information.

	22.28. Contractor Status
	22.28.1. It is understood that the Contractor is an independent contractor and is not to be considered an employee of CMHA, or assume any right, privilege or duties of an employee.


	23. ARTICLE XXIII DEFINITIONS AND TERMINOLOGY
	23.1. Whenever used in the Contract Documents, the terms listed below will have the meanings meaning ascribed which are applicable to both the singular and the plural and the male and female gender thereof:
	23.1.1. Abandonment
	A. A willful decision by the Contractor suspending the progress of the work for an uninterrupted period of three (3) or more consecutive days (excluding weekends and holidays) and such suspension was not requested by CMHA and not caused by natural occ...

	23.1.2. Acceptable Component
	A. A component listed in the Specifications after the Basis of Design Component.

	23.1.3. Addenda
	A. Written or graphic instruments issued prior to the opening of Bids that clarify, correct, or change the Bidding requirements or the Contract Documents.

	23.1.4. Agreement
	A. The form provided by CMHA, including all of its exhibits, that, when completed and signed by the Contractor and CMHA is evidence of the execution of the Contract.

	23.1.5. Allowance
	A. An amount budgeted for during the Bidding process for an item that has yet to be specified or defined and for which no exact dollar amount is available.

	23.1.6. Alternate
	A. A change in the proposed Project scope, which may include alternate materials or methods of construction and an amount stated on the Bid form to be added or deducted from the Base-Bid if the corresponding Alternate is incorporated into the Contract.

	23.1.7. Applicable Law
	A. All federal, state, and local codes, statutes, ordinances, and regulations that apply to the performance of the Work.

	23.1.8. Architect/Engineer (A/E)
	A. The person or other entity engaged by the CMHA to perform architectural, engineering, design, and other services related to the work as provided for in the Contract.
	B. When CMHA uses an engineer to act in this capacity, the terms “architect” and “engineer” shall be synonymous.

	23.1.9. Asbestos
	A. Any material that contains more than one percent (1%) asbestos fiber and is friable or is releasing asbestos fibers into the air above current action levels established by OSHA

	23.1.10. As-Built Documents
	A. Drawings, addenda, Specifications, executed Change Orders and other elements of the Contract Documents which the Contractor annotates and otherwise modified to indicate changes made during the construction process, the location of concealed and bur...

	23.1.11. Base-Bid
	A. The amount stated in a Bid as the sum for which the Bidder offers to perform the Work in a particular trade or other category, which is described in the Contract Documents, excluding Alternates.

	23.1.12. Basis of Design
	A. A document that records the concepts, calculations, decisions, and product selections used to meet CMHA’s Project Requirements and to satisfy applicable regulatory requirements, standards, and guidelines.
	B. The document includes both narrative descriptions and lists of individual items that support the design process.

	23.1.13. Basis of Design Component
	A. A component listed first in the Specifications.

	23.1.14. Bid
	A. The written offer of a Bidder submitted on the prescribed CMHA Bid Form setting forth the prices for the Work to be performed.

	23.1.15. Bidder
	A. The person that submits a Bid.

	23.1.16. Bid Form
	A. A form furnished by CMHA with the proposed Contract Documents that is to be completed, signed, and submitted containing the Bidder’s Bid.

	23.1.17. Bid Guaranty
	A. A bid bond or other instrument of security authorized by 24 CFR submitted with the Bid to provide assurance that the Bidder will execute the Agreement.

	23.1.18. Bond
	A. Bid, performance and payment bonds and other instruments of security submitted by the Contractor to assure that the Contractor will perform the Work of the Contract, including making payment to Subcontractors and Material Suppliers.

	23.1.19. Building Information Model (BIM)
	A. A digital representation of physical and functional characteristics of a facility and a shared knowledge resource for information about a facility forming a reliable basis for decisions during its life-cycle; defined as existing from earliest conce...
	i. It describes the process of designing a building collaboratively using one coherent system of computer models rather than as separate sets of drawings.


	23.1.20. Building Permit
	A. The term building permit as used in the Contract Documents shall mean any and all permits required to comply with local and state building codes.

	23.1.21. Certificate of Completion or Certificate of Contract Completion
	A. A form, issued by CMHA, that documents the Contractors achievement of Contract Completion.

	23.1.22. Certificate of Substantial Completion
	A. A form, issued by CMHA, which is used to document:
	i. That the Contractor has achieved Substantial Completion of the Work or a designated portion of the Work; and
	ii. The date on which the associated Substantial Completion of the Work was achieved.


	23.1.23. Change Order
	A. A document recommended by the A/E and executed by CMHA and the Contractor that modifies the Contract and authorizes an addition, deletion, or revision in the work and an adjustment in the Contract Sum or the Contract Time or both.

	23.1.24. Change Order Request
	A. A CMHA prescribed form issued after execution of the Contract requesting a Change Order from the Contractor(s), which may initiate a Change Order to modify the Contract.

	23.1.25. Claim
	A. A demand or assertion, initiated by written notice as prescribe in the Contract Documents, by the Contractor or CMHA seeking an adjustment of Contract Sum or Contract Time or both, or other relief with respect to the terms of the Contract.

	23.1.26. Claim Affidavit
	A. A sworn document used in conjunction with filing a lien, which contains a claim on the funds that are due to a Contractor, in favor of a person supplying labor, materials or services for the value of labor, materials, or services supplied.

	23.1.27. Construction
	A. The term used to include new construction, reconstruction, renovation, restoration, rehabilitation, major repair, demolition and all similar work upon buildings and ancillary facilities, including any draining, dredging, grading or similar work upo...

	23.1.28. Construction Progress Schedule
	A. The critical path schedule for performance of the Contract; showing the time for completing the Work within the Contract Times; the planned sequence for performing the various components of the Work; the interrelationship between the activities of ...

	23.1.29. Contract
	A. The contract entered into between the Contractor and CMHA.
	B. It includes:
	i. The Bid;
	ii. The Bid Bond;
	iii. The Performance and Payment Bond or Bonds or other assurance of completion;
	iv. The Certifications, Representations, and Other Statements of Bidders;
	v. The HUD General Conditions of the Contract for Construction;
	vi. The CMHA Construction Contract General Terms and Conditions;
	vii. The applicable wage rate determinations from the U.S. Department of Labor;
	viii. Any special conditions included elsewhere in the contract;
	ix. The specifications; and
	x. Drawings

	C. It includes all formal changes to any of those documents by addenda, Change Order or modification.

	23.1.30. Contract Documents
	A. Collectively, the documents that constitute the substance of the Contract including, but not limited to:
	i. The Bid;
	ii. The Bid Bond;
	iii. The Performance and Payment Bond or Bonds or other assurance of completion;
	iv. The Certifications, Representations, and Other Statements of Bidders;
	v. The HUD General Conditions of the Contract for Construction;
	vi. The CMHA Construction Contract General Terms and Conditions;
	vii. The applicable wage rate determinations from the U.S. Department of Labor;
	viii. Any special conditions included elsewhere in the contract;
	ix. The specifications; and
	x. Drawings

	B. It includes all formal changes to any of those documents by addenda, Change Order or modification.

	23.1.31. Contract Commencement Date
	A. The date established in the Notice to Proceed issued by CMHA to the Contractor to mark the start of the Work and the beginning of the running of the Contract Time.  If a Notice to Proceed is not issued, the Contract Commencement Date shall be the e...

	23.1.32. Contract Completion Date
	A. The date by which the Work must be finally complete
	B. The Contract Completion Date is established in Section 9.8 herein.

	23.1.33. Contract Sum
	A. The Contractor’s entire compensation for the Contractor’s proper, timely, and complete performance of the Work and is subject to adjustment as provided in the Contract.

	23.1.34. Contract Time
	A. The periods stipulated in the Agreement for the achievement of associated Milestones and Substantial Completion, in consecutive days, beginning on the date established by the Notice to Proceed, including adjustments authorized by executed Change Or...

	23.1.35. Contractor
	A. The person or other entity entering into the Contract with CMHA to perform all of the work required under the Contract.

	23.1.36. Contractor Payment Application Request
	A. The form furnished by CMHA that is to be used by the Contractor in requesting payments and which, when signed by the Contractor, shall serve as an affidavit that payments requested are in proportion to the Work completed as shown on the Schedule of...

	23.1.37. Contractor’s Documents
	A. All Project-related documents, including those in electronic form, prepared by the Contractor and its Subcontractors.

	23.1.38. Contractor’s Fee
	A. The portion of the Contract Sum attributable to the aggregate of the Contractor’s profit and home-office overhead related to the Contractor’s proper, timely, and complete performance of the Work.

	23.1.39. Contractor’s Punch List
	A. A document prepared by the Contractor that consists of a list of items of Work to be completed or corrected by the Contactor as a condition precedent to Contract Completion.

	23.1.40. Coordination Drawings
	A. Drawings and Electronic Files prepared by the Contractor to demonstrate how multiple-system and interdisciplinary work will be coordinated.
	B. Clash reports generated by BIM authoring software may be included in the Coordination Drawing submittals if applicable.

	23.1.41. Correction Period
	A. A period of one-year commencing on the date of Substantial Completion of the Work or a designated portion of the Work which CMHA has agreed to take Partial Occupancy.

	23.1.42. Day
	A. A calendar day of twenty-four (24) hours measured from midnight to midnight, unless otherwise expressly specified to mean a business day.

	23.1.43. Defective Work
	A. Work that:
	i. Does not conform to the Contract Documents;
	ii. Does not meet the requirements of any applicable statute, rule or regulation, inspection, reference standard, test or approval;
	iii. Has been damaged prior to the A/E's recommendation of final payment, unless responsibility for the protection thereof has been expressly assumed by CMHA; or
	iv. That is not free from defects in workmanship, materials or equipment during the period of any warranty or guarantee


	23.1.44. Differing Site Condition
	A. Subsurface or latent physical conditions at the site which differ materially from those indicated in this Contract; or
	B. Unknown physical conditions at the site(s), of an unusual nature, which differ materially from those ordinarily encountered and generally recognized as inhering in work of the character provided for in the Contract Documents.

	23.1.45. Drawings
	A. The drawings enumerated in the schedule of drawings contained in the Specifications and as described in the Contract Documents; and
	B. Graphic portions of the Contract Documents, showing the design, type of construction, location, dimension, and character of the Work to be provided by the Contractor, which generally includes plans, elevations, sections, details, schedules, diagram...

	23.1.46. Electronic File
	A. Information maintained in a computer system or format that is intended to facilitate a Person’s use and manipulation of the information including but not limited to Word, Excel, PDF, Primavera, CAD, and BIM files all in their native format.

	23.1.47. Enclosure, Permanent
	A. The condition in which the permanent exterior walls and roofs are in place, insulated, weatherproof  and weather-tight, and permanent windows and entrances are in place

	23.1.48. Enclosure, Temporary
	A. The condition in which the permanent exterior walls and roofs are in place, insulated, weatherproof and weather-tight, and windows and entrances are provided with suitable temporary enclosures

	23.1.49. Estimated Construction Cost
	A. The sum of the Estimated Contract Cost amounts published in the Solicitation, as modified by Addenda, for a phase of the Project.

	23.1.50. Estimated Contract Cost
	A. The estimated amount for the Contract published in the Solicitation, including the Base Bid estimate and the estimates of selected Alternates, if any, as modified by Addenda.

	23.1.51. Extra Materials
	A. Materials required by the Contract Documents that are not incorporated into the Project but are given to CMHA to be used for future maintenance or repairs.

	23.1.52. Final Inspection
	A. The final review of the Work of the Contractor by the A/E and CMHA to determine whether issuance of the Certificate of Contract Completion will be issued by CMHA.

	23.1.53. Frivolous RFI
	A. RFI's that request information that is evident in the Contract Documents and/or RFI's that do not comply with the definition of an RFI as indicated below.

	23.1.54. General Conditions
	A. CMHA’s General Conditions currently in effect, which may be modified by the CMHA from time to time.

	23.1.55. General Conditions Costs
	A. General Conditions Costs include only the Contractor’s costs to provide the general conditions Work including without limitation the costs of all of the following Site related items:
	i. Scheduling and coordinating the Work;
	ii. Telephone;
	iii. Telephone charges;
	iv. Facsimile;
	v. Telegrams;
	vi. Postage
	vii. Photos
	viii. Photocopying;
	ix. Hand tools;
	x. Simple scaffolds (one level high);
	xi. Tool breakage;
	xii. Tool repairs;
	xiii. Tool replacement;
	xiv. Tool blades;
	xv. Tool bits; and
	xvi. Pre-approved travel, lodging, and parking costs

	B. General Conditions Costs also include:
	i. Bond premiums; and
	ii. Premiums for Builder’s Risk insurance, if the Contractor is required to purchase a Builder’s Risk insurance policy for the Project.


	23.1.56. Hazardous Materials
	A. Any material, substance, pollutant, or contaminant that is defined, regulated, referenced, or classified in the Comprehensive Environmental Response, Compensation and Liability Act, Federal Water Pollution Control Act, the Resource Conservation and...
	B. Any substance or material that, after release into the environment or upon exposure, ingestion, inhalation, or assimilation, either directly from the environment or directly by ingestion through food chains, will, or may reasonably be anticipated t...

	23.1.57. HUD
	A. The United States of America acting through the Department of Housing and Urban Development including the Secretary, or any other person designated to act on its behalf.
	B. HUD has agreed, subject to the provisions of an Annual Contributions Contract (ACC), to provide financial assistance to CMHA, which includes assistance in financing the work to be performed under this Contract.
	C. As defined elsewhere in Contract Documents, the determination of HUD may be required to authorize changes in the work or for release of funds to CMHA for payment to the Contractor.
	D. Notwithstanding HUD’s role, nothing in this Contract shall be construed to create any contractual relationship between Contractor and HUD.

	23.1.58. Indemnified Parties
	A. CMHA, the A/E, other Separate Consultants, and their respective officials, officers, consultants, agents, representatives, and employees, in both individual and official capacities.

	23.1.59. Install
	A. Put into use or place in final position, complete and ready for intended service or use.

	23.1.60. Liquidated Damages
	A. A sum established in the Contract Documents, pursuant to the statutory delay forfeiture authorized under ORC and federal regulations, to be paid to CMHA due to the Contractor’s failure to complete the Work within the Contract Time for achievement o...

	23.1.61. Material Supplier
	A. A Person under a contract with the Contractor to furnish materials or supplies in furtherance of the Work, including all such Persons in any tier.
	B. Material Supplier does not include any Separate Contractor unless expressly assigned in writing to the Contractor by CMHA and accepted by the Contractor.

	23.1.62. Milestone
	A. A principal event specified in the Contract relating to an intermediate completion date or time prior to Substantial Completion of all Work.

	23.1.63. Modification
	A. A written amendment to the Contract signed by both parties;
	B. A Change Order;
	C. A Change Directive; or
	D. An order for a minor change in the Work.

	23.1.64. Notice of Commencement
	A. A notice prepared by CMHA identifying the Project, the Contractors, the Surety for each Contractor, and the name CMHA’s representative upon whom a Claim Affidavit may be served.

	23.1.65. Notice of Intent to Award
	A. A written notice provided by CMHA to the apparent successful Bidder stating that upon satisfactory compliance with all conditions precedent for execution of a Contract within the time specified CMHA intends to execute a Contract with the Bidder.

	23.1.66. Notice to Proceed
	A. A written notice provided by CMHA authorizing the Contractor to proceed with the Work and establishing the date(s) for commencement and completion of the Work.

	23.1.67. ORC
	A. The Ohio Revised Code.

	23.1.68. Owner
	A. The Cincinnati Metropolitan Housing Authority or its instrumentality or affiliate for whom the Project is being constructed.

	23.1.69. Owner’s Project Requirements
	A. A written document that details the functional requirements of the Project and the expectations of how it will be used and operated
	B. These include project goals, measureable performance criteria, cost considerations, benchmarks, success criteria, and supporting information.

	23.1.70. Partial Occupancy
	A. The condition that occurs when CMHA occupies or uses a portion of the Project prior to Contract Completion, partial occupancy is approved by authorities having jurisdiction, and items of Work cannot be completed until a subsequent date.

	23.1.71. Person
	A. An individual, corporation, business trust, estate, partnership, association, or other public or private entity.

	23.1.72. Phase
	A. A separation in the Work of the Project by sequence or time intervals, which may include separate contractors for each Phase.

	23.1.73. Plan Holder
	A. A prospective Bidder that received a set of Contract Documents prior to the bid opening.

	23.1.74. Product Data
	A. Manufacturer’s standard illustrations, schedules, diagrams, performance charts, instructions, and brochures that illustrate physical appearance, size, and other characteristics of materials and equipment.

	23.1.75. PHA
	A. A Public Housing Authority which at all times shall mean the Cincinnati Metropolitan Housing Authority unless otherwise specified in the Contract Documents.

	23.1.76. Project
	A. The entire project, whether construction or rehabilitation, the work for which is provided for in whole or in part under the Contract Documents.

	23.1.77. Project Manager
	A. An employee of CMHA assigned to the Project and authorized to perform specific responsibilities.
	B. A Project Manager may also be referred to as a Construction Manager or Construction Contract Administrator.

	23.1.78. Project Record Documents
	A. Electronic files and printed documents of all nature prepared by the A/E, which incorporate the information shown on the Contractor’s As-Built Documents.
	B. They consist of:
	i. The “Record Drawings”;
	ii. Certificate of Substantial Completion;
	iii. Certificate of Contract Completion (as complete);
	iv. Contractor’s Warranty;
	v. Manufacturers’ Warrantees, certificate(s) of occupancy, approved shop drawings and other action submittals;
	vi. Proposal Requests;
	vii. Requests for Interpretation;
	viii. Addenda;
	ix. Change Orders;
	x. Balancing Reports; and
	xi. The final version of the approved Construction Progress Schedule


	23.1.79. Proposal
	A. The offer of a Contractor to perform the Work set forth in a Proposal Request.

	23.1.80. Provide
	A. Furnish and install, complete and ready for intended use.

	23.1.81. Punch List
	A. A document listing items of Work requiring correction or completion by the Contractor as a condition precedent to Contract Completion.

	23.1.82. Record Drawings
	A. Synonymous to As-Build Drawings; and,
	B.  The Drawings, which have been revised by the A/E to show the changes made during the construction process, conformed to represent the Work as executed by the Contractor.

	23.1.83. Request for Interpretation/Information (RFI)
	A. A written request to CMHA or the A/E seeking an interpretation or clarification of the Contract Documents.

	23.1.84. Samples
	A. Physical examples, color selection items, field samples, and mock-ups furnished by the Contractor to illustrate functional and aesthetic characteristics of products, materials, equipment, or workmanship and establish criteria by which the Work shal...

	23.1.85. Schedule of Values
	A. A full, accurate, and detailed statement furnished by the Contractor reflecting a defined breakdown of the Contract Sum.

	23.1.86. Separate Consultant
	A. A Person engaged by CMHA to provide Project-related professional services other than the services under this Contract.
	B. The term includes the Separate Consultant’s authorized representatives, successors, assigns, and sub-consultants regardless of tier.

	23.1.87. Separate Contract
	A. The contract between CMHA and a Separate Consultant or a Separate Contractor.

	23.1.88. Separate Contractor
	A. A Person under contract CMHA to provide Project related work other than the Work under this Contract.
	B. The term includes the Separate Contractor’s authorized representatives, successors, assigns, and subcontractors regardless of tier.

	23.1.89. Shop Drawings
	A. Drawings, diagrams, illustrations, and schedules specifically prepared for the Project provided by the Contractor or a Subcontractor to illustrate some portion of the Work.
	B. Shop Drawings are not Contract Documents.
	C. Shop Drawings on equipment shall include a written statement from the manufacturer of the equipment certifying the equipment is in compliance with the Contract Documents.

	23.1.90. Site
	A. The location designated for the Project.

	23.1.91. Specifications
	A. The written description of the technical requirements for construction and includes the criteria and tests for determining whether the requirements are met.

	23.1.92. Stage
	A. A distinct period in the life cycle of a facility from concept through construction, to use and deconstruction or demolition.
	B. Typical Stages include Program Verification, Schematic Design, Design Development, Construction Documents, Bidding and Award stages; and the Construction, which includes Construction and Closeout activities.

	23.1.93. Subcontract
	A. Any contract or agreement between the Contractor and a Subcontractor for performance of a portion of the Work.

	23.1.94. Subcontract Form
	A. The Subcontract Form prescribed CMHA and required for use by Contractor when engaging Subcontractors.

	23.1.95. Subcontractor
	A. A Person who undertakes to perform any part of the Work on the Project under a contract with a Contractor or with any Person other than the State, including all such Persons in any tier.
	B. The term "Subcontractor" includes Material Suppliers, but does not include any Separate Contractor unless expressly assigned in writing to the Contractor by CMHA and accepted by the Contractor.

	23.1.96. Supplementary Conditions
	A. Amendments to the CMHA Construction Contract General Terms and Conditions, issued as a separate document, prescribed by CMHA, which describes conditions of the Contract unique to a particular Project, which may include:
	i. Provisions regarding the assignment of responsibility for refuse removal;
	ii. Safety and security precautions and programs;
	iii. Temporary Project facilities and utilities;
	iv. Weather and fire protection;
	v. Scaffolding and equipment;
	vi. Materials and services to be used commonly by the Contractor and Subcontractors and requiring the Contractor to provide assistance in the utilization of any applicable equipment system;
	vii. Preparation of operation and maintenance manuals; and
	viii. Training of CMHA personnel for operation and maintenance of the Project

	B. The CMHA Construction Contract General Terms and Conditions shall not be superseded or amended by Drawings and Specifications, unless so provided in Supplementary Conditions.

	23.1.97. Surety
	A. A Person providing a Bid Guaranty or a Bond to a Bidder or a Contractor, as applicable, to indemnify CMHA against all direct and consequential damages suffered by failure of the Bidder to execute the Contract, or of the Contractor to perform the Co...

	23.1.98. Substantial Completion
	A. The stage in the progress of the Work when the Work (or designated portion of the Work for which CMHA has agreed to take Partial Occupancy) is sufficiently complete in accordance with the Contract that CMHA can utilize the Work for its intended use...
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