
PROJECT MANUAL
Solicitation No.

Solicitation Name

CINCINNATI METROPOLITAN HOUSING AUTHORITY 
1627 WESTERN AVENUE CINCINNATI, OH 45214 

GREGORY D. JOHNSON, MS, PHM, EDEP 
CHIEF EXECUTIVE OFFICER 

rev. 04/23 
Page 1

2023-3014

English Woods  Market 

Demolition     

1980 SUTTER AVENUE 

CININNATI, OH



INDEX

Solicitation

1. BIDDING DOCUMENTS Page No.
a. Invitation for Bids 4 
b. Form of Bids * 5 
c. Bid Bond *
d. Non-Collusive Affidavit * 10 
e. Disclosure of Lobbying Activities * 11 
f. Form of Previous Participation (HUD 2530) * 12 
g. MBE/WBE Participation * 16 
h. MBE/WBE Report * 17 
i. Section 3 Cover Letter 18 
j. Section 3 Clause 19 
k. Section 3 Assurance of Compliance * 23
l. Section 3 Contractor Action Plan Submission * 24 
m. Section 2 Certification for Preference * 29 

2. BIDDING INSTRUCTIONS
a. Instructions to Bidders for Contracts Public

& Indian Housing Programs (HUD-5369) 32 
b. CMHA Supplemental Instructions to Bidders (SITB) 37
c. Representations, Certifications, and other

Statements of Bidders, Public and Indian
Housing Programs (HUD-5369A) 41

3. CONDITIONS OF CONTRACT
a. Construction Contract * 46 
b. General Terms and Conditions of the Construction Contract 49 
c. Contractor Acknowledgement * 143 
d. Form of Performance and Payment Bond 144 
e. Form of Contract Bond 147 
f. Wage Determination Cover Sheet 149 
g. Wage Determination 151 
h. Scope of Work 158 

Items marked * are required to be submitted filled and signed with the Bid 
END OF INDEX

rev. 04/23 
Page 2

2023-3014



B
ID

 F
O

R
M

S
  

rev. 04/23 
Page 3



INVITATION FOR BID
Solicitation

The Cincinnati Metropolitan Housing Authority (CMHA) will receive, open and read aloud all bids 
on the Solicitation above indicated on:  

Bid Due Date / Time: 

Optional pre-bid walk through on:  

Meet at (Please park on street): 

Questions due prior to 4:00pm (local time) on: 

Contact: All questions concerning this solicitation are to be directed in writing to Janell Duncan 
via email at procurement@cintimha.com. Responses to questions will be posted as an 
addendum to the CMHA website at http://www.cintimha.com/business-opportunities. It is the 
responsibility of all bidders to monitor the website and review all addenda posted associated 
with this bid. Responses for questions received after this date and time will be posted at 
CMHA’s discretion. 

Proposals shall be delivered to: Cincinnati Metropolitan Housing Authority 
1627 Western Ave 
Cincinnati, Ohio 45214 

This project is subject to the requirements of Section 3 of the Housing and Urban Development 
Act of 1968, as amended. Preference may be given in accordance with 24 CFR 135 and the 
CMHA procurement policy. 

Bidders may purchase the project manual from ARC Document Solutions, 7157 Kemper 
Road Cincinnati, Ohio 45242 for a non-refundable fee (cash, Visa, personal check or money 
order). The project manual must be ordered in advance from ARC Document Solutions by 
calling (513) 326-2300. For a list of plan holders, go to www.e-arc.com. You may review a set of 
documents at no charge, at the CMHA, 1627 Western Avenue, Cincinnati, Ohio 45214, Phone: 
(513) 333-0670 during the hours of 9:00 a.m.- 4:00 p.m., Monday thru Friday or download
nonscale copies from the CMHA website https://cintimha.com/business-
opportunities/resources/current-solicitations/

CINCINNATI METROPOLITAN HOUSING AUTHORITY 
Gregory D. Johnson, MS, PHM, EDEP, Chief Executive Officer 
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Tuesday May 16 at 10:00 a.m.

Thursday May 4 at 10:30 a.m.
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Tuesday May 9 at 4:00 p.m.



BID FORM

Solicitation 

BIDDING COMPANY: ___________________________________________________

TO THE CINCINNATI METROPOLITAN HOUSING AUTHORITY (CMHA)

1. In submitting this bid, it is understood that the right is reserved by the Cincinnati

Metropolitan Housing Authority to reject any and all bids.  If written notice of the

acceptance of this bid is mailed, telegraphed or delivered to the undersigned within 90

days after the opening thereof, or at any time thereafter before this bid is withdrawn, the

undersigned agrees to execute and deliver a contract in the prescribed form and furnish

the required bond and insurance certifications no later than 10 days after the "Notice of

Intent".

2. Security in the sum of ________________________________________Dollars

($_________) in the form of ___________________________________ is submitted

herewith in accordance with the Specifications.

3. Attached hereto is an affidavit in proof that the undersigned has not entered into any

collusion with any person in respect to this bid or any other bid or the submitting of bids for

the contract for which this bid is submitted.  Also attached is a completed Form HUD-

5369-A, Representations, Certifications, and Other Statements of Bidders.

4. Work under this Contract will begin immediately upon the successful Contractor's receipt

of a "Notice to Proceed" from CMHA.  The "Notice to Proceed" will follow the completion of

an executed contract.
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5. ADDENDA

Bidder acknowledges receipt of the following Addenda:

ADDENDUM NO. _______ DATED ___________________ 

ADDENDUM NO. _______ DATED ___________________ 

ADDENDUM NO. _______ DATED ___________________ 

6. BASIS OF CONTRACT AWARD

CMHA intends to award this contract for Solicitation No.

to the responsible bidder submitting the LOWEST "TOTAL BID" complying with these

Public Bid Specifications, Drawings and Addenda, if any, provided the Contractor's, bid is

reasonable and it is in the best interest of CMHA to accept it.  The LOWEST "TOTAL BID"

will be the bid reflecting the lowest dollar amount in the "TOTAL BID".

The undersigned having familiarized themselves with the local conditions affecting the cost 

of the work, and with the Drawings and Specifications, issued and Addenda, if any thereto, 

as prepared by the Development Division of the Cincinnati Metropolitan housing Authority, 

propose to furnish all labor, materials, equipment, permits and services required to 

complete the work identified herein at the prices listed below. 

7. CONTRACT TIME

The contract performance period from the "Notice to Proceed" until substantial completion,

will be    calendar days.

8. UNIT COSTS

Unit costs shall be inclusive of materials, labor, overhead and profit.  The unit prices

offered will be used to increase or decrease the Total Contract Amount based on the

existing conditions determined by the Owner at the time of construction of any given

building. No unit prices may be used without the written permission of the Owner.  CMHA

has the right to reject any bid, which indicates an unbalanced bid or prices not realistic for

the work.
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9. BID AMOUNT

The base bid, to include all work indicated in the Project Manual, Drawings and

Addendums, is

$_______________________________________________________________ 

Figure 

__________________________________________________________Dollars. 

Words 

NOTE: 

The Total Bid Amount shall be shown in both words and figures; in case of discrepancy, 

the amount in words shall govern.  To be valid bid, the bid form must be filled out in it's 

entirety with all certifications and affidavits.  It must be submitted with and is part of the Bid 

Documents. 

The penalty for making false statements in any offer is prescribed in 19 U.S.C. 1001. 

Fill with legible block letters 

Company: 

Address:  

City, State, Zip: 

Fed. Tax ID: 

Name / Title / Date: 

(Signature of Bidder) 
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BID BOND

KNOWN ALL MEN BY THESE PRESENTS, that we:

(Insert full name and address or legal title of Contractor) 

as Principal, hereinafter called the Principle, and:

(Insert full name and address or legal title of Surety)

a corporation duly organized under the laws of the State of: 

as Surety, hereinafter called the 

Surety, are held and firmly bound unto: 

(Insert full name and address or legal title of Owner) 

hereinafter called the Obligee, in the sum of (10% of Bid) :

DOLLARS
(In Words) 

$ 

for payment of which sum, well and truly to be made, we hereby jointly bind ourselves, 
our heirs, executors, administrators, successors and assigns. The CONDITION OF THIS 
OBLIGATION IS SUCH, that whereas, the Principal has submitted the accompanying bid, 
dated: 

20 for 
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NOW, THEREFORE, if the Obligee shall accept the Bid of the Principal and the Principal 
shall enter into a Contract with the Obligee in accordance with the terms of such Bid, and 
give such bond or bonds as may be specified in the bidding or Contract Documents with 
good and sufficient surety for the faithful performance of such Contract and for the prompt 
payment of labor and material furnished in the prosecution thereof, or in the event of the 
failure of the Principal to enter such Contract and give such bond or bonds, if the Principal 
shall pay to the Obligee the difference between the amount specified in said Bid and such 
larger amount for which the Obligee may in good faith contract with another party to 
perform the Work covered by said bond, then this obligation shall be null and void, 
otherwise to remain in full force and effect. 

SIGNED SEALED AND DATED THIS DAY OF , 20

WITNESS PRINCIPAL

BY 

SURETY 

BY 

Note: In lieu of such bond, the Bidder shall include with his proposal, a Certified Check, 
Bank Draft, or U.S. Government Bond at par value, payable to the Obligee.

Certified Check for

DOLLARS - ON BANK OF   

DEPOSITED HEREWITH 

BIDDER 

BY 

TITLE
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NON-COLLUSIVE
AFFIDAVIT

Solicitation 

State of __________________ 

County of _________________ 

_______________________________________________, being first sworn, deposes: 

and says that he is ________________________ of _________________________  

(sole owner, partner, etc.)          (Firm Name)  

the party making the foregoing proposal or bid, that such proposal or bid is genuine and 

not collusive or sham; that aspired, connived or agreed, directly or indirectly, with any 

bidder or person, to put in a sham bid or to refrain from bidding, and has not in any 

manner, directly, or indirectly, sought by agreement or collusion, or communication or 

conference, with any person, to fix the bid price of affiant or of any other bidder, or to fix 

any overhead, profit or cost element of said bid price, to secure any advantage against 

the Cincinnati Metropolitan Housing Authority or any person interested in the proposed 

contract; and that all statements in said proposal or bid are true.

Signature of Bidder: ___________________________ 

(If Individual)  

Signature of Bidder: ___________________________ 

(If Partnership) 

Signature of Bidder: ___________________________ 

(If Corporation) 

Subscribed and sworn to before me this ____ day of _____________________, 20____ 

_______________________________, My commission expires__________, 20____ 

Notary Public

rev. 04/23 
Page 10

2023-3014



DISCLOSURE OF 
LOBBYING ACTIVITIES

Certification for Contracts, Grants, Loans and Cooperative Agreements

Solicitation 

The undersigned certifies, to the best of his or her knowledge and belief that:
1. No Federal appropriated funds have been paid or will be paid, by or on behalf of

the undersigned, to any person for influencing or attempting to influence an officer
or employee of an agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant, the making of
any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment or modification of any Federal
contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid
to any person for influencing or attempting to influence an officer or employee of
any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL "Disclosure Form to Report Lobbying," in accordance with its
instructions.

3. This certification is a material representation of fact upon which reliance was
placed when this transaction was made or entered into.  Submission of this
certification is a prerequisite for making or entering into this transaction imposed by
section 1352, title 31, U.S. Code.  Any person who fails to file the required
certification shall be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

Executed this _____________________date of ________________________, 20_____

By ____________________________ ___________________________ 
Print name + Title signature

Covered Action: _________________________________________________________ 
Type and identify program, project or activity
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MBE / WBE
PARTICIPATION

Minority Business Enterprise (MBE) & Women Business Enterprise (WBE)

Solicitation 

The contractor agrees to make its best effort to expend at least 20% of the total dollar amount of 
the Contract on Minority Business Enterprises (MBE), an entity with at least 51% ownership 
interest by a minority in business), and at least 5% of the Contract to a Women Business 
Enterprises (WBE), an entity with a least 51% ownership interest by a woman in business.  

Any questions regarding CMHA’s MBE/WBE Program should be directed to 
Section3@cintimha.com.  

Using Best Efforts to Achieve MBE/WBE Goals 
Prior to award of Contract, the Contractor will submit documents in support of its best efforts to 
achieve the above stated MBE/WBE participation. Best efforts may be established by 
documenting that the Contractor: 

Has made efforts to identify appropriate MBE/WBE contractors through community
contacts or MBE and WBE associations
Has contacted CMHA’s Economic Inclusion Coordinator to help identify potential
MBE/WBE companies appropriate for the project
Has contacted and solicited bids/quotes from selected MBE/WBE companies

Notification of MBE/WBE Participation 
Contractors agrees to promptly complete and return all required reports confirming MBE/WBE 
participation, including Proposed, Amended, and Final MBE/WBE Participation Forms. If 
requested by CMHA, Contractor agrees to submit proof of payment made to each MBE/WBE 
subcontractor listed on the MBE/WBE Participation Form (see attached). 

Waiver of MBE/WBE Participation Goals 
Request for complete or partial waiver of the contractor’s MBE/WBE participation goals must be 
made in writing, stating all details in the request, the circumstances, and all relevant information. 
The request must be accompanied by a record of all efforts taken by the bidder/proposer to locate 
MBE/WBEs, solicit MBE/WBEs, seek assistance from CMHA’s Economic Inclusion Coordinator, 
or seek help from other community/business resources or technical assistance agencies. CMHA 
will respond in writing to the Waiver Request within five (5) business days upon receipt. 

Fill with legible block letters 

Company Name 

Contact Person  

Signature 

Date 
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MBE / WBE
PARTICIPATION REPORT

Minority Business Enterprise (MBE) & Women Business Enterprise (WBE)

Solicitation 

Please list below the names of all firmly committed MBE and WBE subcontractors that will work 
on the project, their MBE/WBE Status, the dollar amount, and the percentage of total contract 
amount that will be performed by the entities. The MBE/WBE participation can include 
subcontracts or purchases of services, materials and supplies directly related to the contract. 

(Please check one) _______Proposed _______Amended _________Final

MBE WBE Name of Subcontractor(s) $ Amount % Percentage

1 $ %

2 $ %

3 $ %

4 $ %

5 $ %

6 $ %

7 $ %

8 $ %

9 $ %

10 $ %

11 $ %

12 $ %

$ %

$ %

Contract Amount

Total MBE Dollar Amount and Percentage of Contract

 Total WBE Dollar Amount and Percentage of Contract

Fill with legible block letters 

Company Name 

Contact Person  

Signature 

Date 
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Solicitation

Prospective Business Vendor: 

Enclosed, you will find a variety of forms regarding Section 3 (Housing & Urban Development 
Opportunities Act of 1968, as amended). Please complete and attach the Section 3 forms with 
your bid submission.  

Failure to submit the appropriate forms may jeopardize the proposal/bid up to and including the 
possibility of said proposal/bid being deemed non-responsive. 

Anyone claiming to be a Section 3 Business Concern shall be required, as set forth by 
procedure, to provide evidence of such status. Section 3 Business Concerns claiming Section 3 
Preference status must meet that status at the time the bid, quote or proposal is submitted to 
CMHA. 

Section 3 Required Forms: 
Section 3 Assurance of Compliance & Section 3 Clause
Section 3 Action Plan
Section 3 Certification for Preference
Preference Category Acknowledgement S3 Residents

If you need any assistance or help regarding Section 3, feel free to contact us at 
Section3@cintimha.com  

We look forward to assisting you with Section 3 implementation. 
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Clause
All Section 3 covered contracts shall include the following clause

(referred to as the “Section 3 Clause”) 

A. The work to be performed under this contract is subject to the requirements of section 3 of

the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (section 3). The

purpose of section 3 is to ensure that employment and other economic opportunities generated by

HUD assistance or HUD-assisted projects covered by section 3, shall, to the greatest extent

feasible, be directed to low- and very low-income persons, particularly persons who are recipients

of HUD assistance for housing.

B. The parties to this contract agree to comply with HUD's regulations in 24 CFR part 75,

which implement section 3. As evidenced by their execution of this contract, the parties to this

contract certify that they are under no contractual or other impediment that would prevent them

from complying with the part 75 regulations.

C. The contractor agrees to send to each labor organization or representative of workers with

which the contractor has a collective bargaining agreement or other understanding, if any, a notice

advising the labor organization or workers’ representative of the contractor's commitments under

this section 3 clause, and will post copies of the notice in conspicuous places at the work site

where both employees and applicants for training and employment positions can see the notice.

The notices shall describe the section 3 preference, shall set forth minimum number and job titles

subject to hire, availability of apprenticeship and training positions, the qualifications for each; and

the name and location of the person(s) taking applications for each of the positions; and the

anticipated date the work shall begin.

D. The contractor agrees to include this section 3 clause in every subcontract subject to

compliance with regulations in 24 CFR part 75, and agrees to take appropriate action, as provided

in an applicable provision of the subcontract or in this section 3 clause, upon a finding that the
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subcontractor is in violation of the regulations in 24 CFR part 75. The contractor will not 

subcontract with any subcontractor where the contractor has notice or knowledge that the 

subcontractor has been found in violation of the regulations in 24 CFR part 75. 

E. The contractor will certify that any vacant employment positions, including training

positions, that are filled (1) after the contractor is selected but before the contract is executed, and

(2) with persons other than those to whom the regulations of 24 CFR part 75.9 require

employment opportunities to be directed, were not filled to circumvent the contractor's obligations

under 24 CFR part 75.9

F. Noncompliance with HUD's regulations in 24 CFR part 75 may result in sanctions,

termination of this contract for default, and debarment or suspension from future HUD assisted

contracts.

G. In the event of a determination by the Executive Director or his/her designee that the

Contractor is not in compliance with the section 3 clause or any rule, regulation, or report

submission requirements of the CMHA, this contract may be canceled, terminated, or suspended

in whole or in part, and the Contractor may be declared ineligible for further CMHA contracts for a

period of one to three years.

H. Section 3. The work to be performed under this Agreement is subject to the requirements

of Section 3. The Parties agree to comply with HUD's regulations in 24 C.F.R. part 75, which

implement Section 3 and hereby certify to the best of their knowledge that they are under no

contractual or other impediment that would prevent them from compliance. The Authority shall

monitor the Developer's compliance from time to time during the Project. The Developer agrees to

require all Subcontractors to the greatest extent feasible to comply with Section 3 and the

regulations promulgated in 24 C.F.R. part 75, and agrees to take appropriate action upon a

finding that the Subcontractor is in violation of the regulations in 24 C.F.R. part 75. The Developer

will not contract with any Subcontractor where the Developer has notice or knowledge that the

Subcontractor has been found in violation of the regulations in 24 C.F.R. part 75.

I. Number. The Developer agrees to meet the following Section 3 benchmarks of 25/5 (25%

Section 3 Total Labor Hours / 5% Targeted Section 3 Total Labor Hours) and the stated

percentages when selecting Subcontractors for the Project: (i) at least twenty percent (20%) of the

rev. 04/23 
Page 20



general construction Subcontractors to qualify as a MBE Subcontractor; (ii) at least five percent 

(5%) of the general construction to qualify as a MBE Subcontractor (iii) at least ten percent (10%) 

of the construction contract Subcontractors to qualify as Section 3 Subcontractors. Additionally, 

any hiring or training opportunities generated should be provided to Section 3 and Targeted 

Section 3 workers to the greatest extent feasible. The list of proposed Subcontractors, including 

the MBE, WBE and Section 3 Subcontractors, shall be submitted to the Authority for approval 

prior to the Closing. 

J. CMHA is committed to fostering neighborhood economic improvement and the self-

sufficiency of its residents. This is done through taking proactive steps to hire local low-income

persons and to award contractors to business that are registered Section 3 businesses.

Therefore, CMHA strives to ensure that at least fifteen percent (15%) of all subcontracts are

awarded to Section 3 businesses.

K. In accordance with the findings of the Congress, as stated in section 3, that other

economic opportunities offer an effective means of empowering low-income persons, a recipient

is encouraged to undertake efforts to provide to low-income persons economic opportunities other

than training, employment, and contract awards, in connection with section 3 covered assistance.

L. The Developer shall require all Subcontractors to send to each labor organization or

representatives of workers with which such Subcontractor has a collective bargaining agreement

or other understanding, if any, a notice advising the labor organization or workers' representative

of the Developer's and/or Subcontractor's commitments under Section 3, and will post copies of

the notice in conspicuous places at the work site where both employees and applicants for

training and employment positions can see the notice. Each Subcontractor shall certify to the

Developer that any vacant employment positions, including training positions, that are filled (i)

after a Subcontractor is selected but before the relevant contract is executed and (ii) with persons

other than those to whom the regulations of 24 C.F.R. Part 75 require employment opportunities

to be directed, were not filled to circumvent the Subcontractor's obligations under 24 C.F.R. Part

75 and the Developer shall certify to the Authority that it has obtained all such certifications.

M. With respect to work performed in connection with section 3 covered Indian housing

assistance, section 7(b) of the Indian Self-Determination and Education Assistance Act (25 U.S.C.

450e) also applies to the work to be performed under this contract. Section 7(b) requires that to
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the greatest extent feasible (i) preference and opportunities for training and employment shall be 

given to Indians, and (ii) preference in the award of contracts and subcontracts shall be given to 

Indian organizations and Indian-owned Economic Enterprises. Parties to this contract that are 

subject to the provisions of section 3 and section 7(b) agree to comply with section 3 to the 

maximum extent feasible, but not in derogation of compliance with section 7(b). 
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Assurance of Compliance Form
Solicitation

Training, Employment, and Contracting Opportunities for
Section 3 Residents and Section 3 Business Concerns 

The project assisted under this contract is subject to the requirements of Section 3 of the Housing 
and Urban Development Act of 1968, as amended, 12 U.S.C. 170u. Section 3 requires that to the 
greatest extent feasible, newly created opportunities that are generated by the awarding of this 
contract be given to: 

Section 3 Workers (25% minimum goal of labor hours) upon their qualifications.
Section 3 Business Concerns (10% of total construction subcontracting dollar amount
awarded – based upon their qualifications).
Section 3 Business Concerns (3% of total non-construction subcontracting dollar amount
awarded- based upon their qualifications).

Notwithstanding any other provision of this contract, the applicant shall carry out the provisions of 
said Section 3 and the regulations issued pursuant thereto by the Secretary set forth in 24 CFR 
Part 75, and all applicable rules and orders of the Secretary issued thereunder prior to the 
execution of this contract. The requirements of said regulations include but are not limited to 
development and implementation of a Section 3 Action Plan/Strategy for utilizing Section 3 
Business Concerns; the making of a good faith effort, as defined by the regulation, to provide 
training, employment and business opportunities required by Section 3; and incorporation of the 
“Section 3 Clause” specified by Section 75.9 and 75.17 of the regulations in all contracts for work 
in connection with the project. The applicant and recipient agency, certifies and agrees that it is 
under no contractual or other disability which would prevent it from complying with these 
requirements. 

Compliance with the provision of Section 3, the regulations set forth in 24 CFR Part 75, and all 
applicable rules and orders of the Secretary issued thereunder prior to approval by the 
Government of the application of this contract, shall be a condition of the Federal financial 
assistance provided to the project, binding upon the applicant, its contractors and subcontractors, 
its successors, and assigns to the sanctions specified by the contract, and to such sanctions as 
are specified by 24 CFR Section 75. 

Fill with legible block letters 

Applicant Name 

Signature 

Address 

Date 
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Contractor Section 3
Action Plan Submission

Solicitation

Training, Employment, and Contracting Opportunities for 
Section 3 Residents and Section 3 Business Concerns 

The Section 3 Action Plan is a requirement for contracting opportunities with CMHA. The Section 

3 Action Plan must indicate/describe the proposed strategies for achieving the Section 3 training 

and/or employment goals, and subcontracting numerical goals, when and if newly created 

opportunities are generated upon awarding of contracts. Failure to submit the Section 3 Action 

plan may jeopardize the proposal/bid up to and including the possibility of said proposal/bid being 

deemed non-responsive. 

Please review the Section 3 Action Plan information attached. All Sections need to be completed 

and signed. This information will help to assist you in formulating your Section 3 Action Plan. You 

will need to address each question and check the appropriate boxes in regards to how your 

company will strive to achieve Section 3 Compliance to the “greatest extent feasible”. 

Please identify individual(s) responsible for planning, implementing and tracking the projects’ 

Section 3 training, employment and/or contracting goals: 

Fill with legible block letters

Applicant Name(s) 

Contact Information 

Title(s) 
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Section 3 Employment / Training Opportunity Strategies (1/2) 

Please check any and all efforts from the below mentioned categories that your company will 

utilize to recruit, solicit, encourage, facilitate and hire Section 3 Workers when new 

hiring/training opportunities are generated through the awarding of the contract. Some of the 

items will be mandatory as indicated below. Your acknowlegment is still needed, so please 

check accordingly.  

The Section 3 Action Plan is subject to audit at any time during the awarding of the contract 

through the duration of the contract by the Section 3 Compliance Coordinator.  

 Mandatory Commit that the company and/or subcontractors as a result of the contract, 

25% of the labors hours will be Section 3 Workers. 

 Mandatory Contact the CMHA Section 3 Compliance Coordinator regarding 

employment and training opportunities. 

 Mandatory Provide the CMHA Section 3 Compliance Coordinator with a monthly report 

listing all employment and training opportunities.  

 Mandatory Post notice (placards) at the worksite where the work is being done, 

indicating any employment and training opportunities  

 Facilitate or co-facilitate Hiring Halls within close proximity to where the work is being 

done for Section 3 Workers and Tags.  

 Contact/Meet with Resident Associations informing them of new training and 

employment opportunities. 

 Advertise new training and employment opportunities in community and diversity 

newspapers/websites.  

 Sponsor or participate in job informational meetings or job fairs in the neighborhood or 

service area of the Section 3 covered project.  

 Establish an internal training program (pre-apprenticeship) that is consistent with Dept. 

of Labor requirements to provide Section 3 Workers with the opportunity to learn skills 

and job requirements.  
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Section 3 Employment / Training Opportunity Strategies (2/2) 

 Distribute flyers to CMHA owned sites indicating the number and types of jobs that will 

be offered with contact information.  

 Maintain a file of eligible qualified Section 3 Workers and Targeted Section 3 Workers 

for future employment opportunities.  

 Incorporate into contract (after selection of bidders but prior to the execution of 

contracts), a negotiated provision for a specific number of Section 3 Workers to be 

trained and/or employed during the contract.  

 Other: 

Note: You are required to the provide opportunities to “the greatest extent feasible” in order to 

comply with the requirements of Section 3. In the event that you are not able to hire/train and/or 

contract with Section 3 Residents and/or Section 3 Business Concerns, you will be required to 

document why you were unable to meet the numerical goals.  

Signature 

Date 
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Section 3 Subcontracting Opportunity Strategies (1/2) 

Please check any and all efforts from the below mentioned categories that your company will 

utilize to recruit, solicit, encourage, facilitate and contract with Section 3 Business Concerns 

when new subcontracting opportunities are generated through the awarding of the contract. 

Some of the items will be mandatory as indicated below. Your acknowledgement is still needed, 

so please check accordingly. 

The Section 3 Action Plan is subject to audit at any time during the awarding of the contract 

through the duration of the contract by the Section 3 Compliance Coordinator. 

 Mandatory Commit that when subcontracting occurs, 10% of the total dollar amount 

subcontracted out by the company and/or by subcontractors will go to Section 3 

Business Concerns. 

 Mandatory Contact the CMHA Section 3 Compliance Coordinator regarding all new 

subcontracting opportunities. 

 Mandatory Provide the CMHA Section 3 Compliance Coordinator with a monthly report 

listing all subcontracting opportunities. 

 Advertise new contracting opportunities in community and diversity 

newspapers/websites. 

 Maintain a file of eligible qualified Section 3 Business Concerns for future contracting 

opportunities. 

 Incorporate into contract (after selection of bidders but prior to the execution of 

contracts), a negotiated provision for a specific amount of work to be contracted with 

Section 3 Business Concern(s) during the contract. 

 Sponsor or participate in minority, women, small business expositions and or 

conferences in the Cincinnati, Ohio area to network and promote contracting 

opportunities with Section 3 Business Concerns. 
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Section 3 Subcontracting Opportunity Strategies (2/2) 

 Outreach to business assistance agencies, minority contracting associations, 

community organizations, to network and promote contracting opportunities with Section 

3 Business Concerns. 

 Contact/Meet with Resident Associations informing them of new contracting 

opportunities. 

 Outreach to trade/labor organizations to network and promote contracting opportunities 

with Section 3 Business Concerns. 

 Host/Facilitate workshops geared to Section 3 Business concerns on contracting 

procedures and opportunities. 

 Become an active mentor to Section 3 Business Concerns. 

 Other: 

Note: You are required to the provide opportunities to “the greatest extent feasible” in order to 

comply with the requirements of Section 3. In the event that you are not able to hire/train and/or 

contract with Section 3 Residents and/or Section 3 Business Concerns, you will be required to 

document why you were unable to meet the numerical goals.  

Signature 

Date 
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CERTIFICATION
FOR PREFERENCE

(1/2) 

Please note that a contract with Cincinnati Metropolitan Housing Authority is subject to the 

requirements of Section 3 of the Housing and Urban Development Act of 1968, as amended 

and to the Section 3 Action Plan submitted with the proposal for this project.  

Type of Business (check all that apply): 

 Corporation 

 Partnership 

 Sole Proprietorship 

 Joint Venture 

 LLC 

 MBE 

 WBE 

Fill with legible block letters 

Bussines Name 

Contact Person 

Phone 

Email 

rev. 04/23 
Page 29



Certification for Preference (2/2) 

You self-certify that your business is, documented within the last six months a Section 3 

Business Concern based on one of the below eligibility criteria’s. (Check the one that qualifies 

your business):  

 Category 1: 51 percent or more owned and controlled by low- or very low-income 

persons (based on household income under HUD-income limits) 

 Category 2: 75 percent or more of the business labor hours to perform the business are 

performed by low-very low-income persons 

 Category 3: 51 percent owned and controlled by current residents of public housing or 

Section 8-assisted housing. 

 My business does not meet the Section 3 eligibility criteria and wishes to forgo Section 3 

preferences in the awarding of this contract, but understand that we are still responsible 

for meeting Section 3 compliance. 

“I hereby certify that the information provided on this form is true and correct, and understand 

any falsification of any of the information could subject me to punishment under the law.” 

Signature 

Title 

Date 

If you would like more information or to register your business in the Section 3 program, please 

call (513) 977-5683, or send an email to Section3@Cintimha.com. 

Section 3 is a provision of the Housing and Urban Development (HUD) Act of 1968 that helps foster local economic development, 

neighborhood economic improvement, and individual self-sufficiency. The Section 3 program requires that recipients of certain 

HUD financial assistance, to the greatest extent feasible, provide job training, employment, and contracting opportunities for low-or 

very low-income residents in connection with projects and activities in their neighborhoods. 
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SUPPLEMENTAL
INSTRUCTIONS TO BIDDERS

These conditions are a supplement to the HUD 5369 Instructions to Bidders and provide 
information to help clarify articles of that document. Any articles or paragraphs not specifically 
mentioned shall remain as printed in HUD 5369 without change. 

1. Add to Paragraph 1, subparagraph b:

i. The bid documents required for the complete bid package shall consist of
the following (all shall be signed originals):

1. Bid Form
2. Bid Bond
3. Non-Collusive Affidavit
4. HUD Form 2530
5. Disclosure of Lobbying Activities
6. HUD 5369A
7. MBE Forms
8. Section 3 Forms
9. Contract
10. Wage Decision Form

2. Add to paragraph 2 subparagraph a

a. All questions are to be received in writing. Oral questions will not be
accepted. Oral clarifications will not be provided.

b. Responses to all written questions will be posted as addendum on the
CMHA website at www.cintimha.com.

3. Add to paragraph 4 subparagraph b.1.

b.1 Bidders shall indicate receipt of addendum on Bid Form. 
No other acknowledgement is required. 

4. Add to paragraph 4, subparagraph a:

a. Ability to demonstrate a minimum of 7 years of experience as a general
contractor, performing work of like scope and material, for the period 
immediately preceding commencement of this CMHA Project for work of 
the size and type of this CMHA Project. 
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CMHA, in its sole and absolute discretion, will consider a request for a 
waiver of the 7 years of experience requirement, if the contractor can 
establish that it has successfully undertaken and completed such a 
number of projects of similar scope and complexity in a lesser number 
of years so as to confer upon that contractor the same or more 
experience as other bidders have achieved in 7 or more years of 
experience. 

5. Addto paragraph 5, subparagraph g:

g. No bid shall be withdrawn for a time period of ninety (90) calendar days
from the bid opening. The foregoing limitation upon withdrawal of bids
prior to opening shall be subject to the right of withdrawal of a bid made
in error as provided by Section 9.31, Ohio Revised Code, to the extent
that such statutory provision is applicable.

6. Add to paragraph 10, subparagraphs a, and b:

a. All bid bonds be a shall be issued by Surety Companies licensed to
issue bonds in the State of Ohio and listed in Federal Register Circular
#570. The current power of attorney for the person who signs for any
surety company shall be attached to such bid bond.

b. The CMHA will have the right to retain the bid security of bidders to
whom an award is being considered until either (a) the contract has been
executed and bonds, if required, have been executed, (b) the specified
time has elapsed so that bids may be withdrawn, or (c) all bids have been
rejected.

7. Add paragraph 13. Minority Business Enterprise:

It is the goal of CMHA to obtain 20 percent minority business participation on this
project.

8. Add paragraph 14. Lead Based Paint:

Any contractor awarded a contract for modernization shall comply with 24 CFR
(Code of Federal Regulations) Part 35 prohibiting the use of lead-based paint.

9. Add paragraph 15. Sales Tax Exemption:

The contractor shall take whatever steps required by law to relieve the owner
from payment of excise tax and Ohio sales tax on materials, specialties and
equipment for contractor to take any part of such action shall constitute the
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responsibility of the contractor to make such tax payments as within the scope 
of this contract. The owner is tax exempt, and upon request will provide a 
statement to that effect. 

10. Add paragraph 16. Liquidated Damages

This project has liquidated damages, as specified in Clause 33 of HUD General
Conditions in this contract, which may be charged against contractors who do not
complete work on time.

11. Add paragraph 17. Pre-Bid Conference

A pre-bid conference for all prospective contractors will be held as indicated on
the Invitation of Bids. Questions will not be received or answered at the pre-bid
conference. All questions are to be submitted in writing and responses will be
posted as addendum to the CMHA website at www.cintimha.com.

Before presenting a bid, the contractor is advised to have visited the site and be
thoroughly familiar with the scope of work and the conditions under which it will
be executed. Failure to do so will not release contractor of his obligation to
furnish all material and labor necessary to carry out all provisions of the contract.

Add paragraph 18. Definition 

Addenda are written or graphic instruments issued by the CMHA prior to the 
execution of the Contract, which modify or interpret the Bidding Documents by 
additions, deletions, clarifications or corrections. 

A Bid is a complete and properly signed proposal to do the Work for the sums
stipulated therein, submitted in accordance with the Bidding Documents. 

The Base Bid is the sum stated in the Bid for which the Bidder offers to perform 
the Work described in the Bidding Documents as the base, to which Work may 
be in Alternate Bids. 

An Alternate Bid or Alternate is an amount stated in the Bid to be added to or 
deducted from the amount of the Base Bid if the corresponding change in the 
Work, as described in the Bidding Documents, is accepted. Any alternates 
accepted by the owner shall be accepted in the order in which they are listed in 
the form of Bid. 

A Unit Price is an amount stated in the Bid as a price per unit of measure for 
materials, equipment or services or a portion of the Work as described in the 
Bidding Documents, and to be utilized at CMHA's sole discretion. 
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12. Add paragraph 19. Form and Style of Bids

a. Bids shall be submitted on the form included in the Bidding Documents.

b. All blanks on the Bid Form shall be filled in by typewriter or manually in
ink.

c. Where so indicated by the makeup of the Bid Form, sums shall be
expressed in both words and figures, and in case of discrepancy
between the two, the amount written in words shall govern.

d. The signer of the Bid must initial interlineations, alterations and
erasures.

e. All requested Alternates shall be bid. If no change in the Base Bid is
required, enter "No Change."

f. Each copy of the Bid shall include the legal name of the Bidder and a
statement that the Bidder is a sole proprietor, partnership, corporation
or other legal entity. Each copy shall be signed by the person or persons
legally authorized to bind the Bidder to a contract. A Bid by a
corporation shall further give the state of incorporation. A Bid submitted
by an agent shall have a current power of attorney attached certifying the
agent's authority to bind the Bidder.

END OF SECTION 
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CONTRACT NO. 

CINCINNATI METROPOLITAN HOUSING AUTHORITY 

AND 

Contractor 

Address 

This Contract is made and entered into between the Cincinnati Metropolitan Housing 
Authority, hereinafter referred to as “Owner” and the below named, hereinafter referred to 
as “CONTRACTOR.” 

1. PURPOSE AND BACKGROUND

OWNER is the 17th largest public housing authority in the United States. OWNER’s
Asset Management Portfolio of properties are owned and operated by OWNER.

The purpose of this contract is for the Contractor to provide construction services at
OWNER’s property further described in The Scope of Work.

2. STATEMENT OF WORK

The Contractor shall furnish the personnel, material, and/or services and otherwise do
all things necessary for or incidental to the performance of the work set forth in the
Scope of Work

The General Terms and Conditions of the Construction Contract govern the work to be
performed under this contract, the nature of the working relationship between OWNER
and the Contractor, and specific obligations of both parties.

rev. 04/23 
Page 46

English Woods  Market 
Demolition     

2023-3014



3. APPLICABLE DOCUMENTS

This contract includes all relevant terms in Solicitation    , the Contractor’s
submitted Bid and all documents, policies, and documents incorporated by reference.
All documents, sections, exhibits, clauses, terms and provisions of this Performance
Based Contract shall be read so as to be consistent to all extent practicable. In the
event that any document, section, clause, exhibit, term or provision of this Contract
conflicts with any provision of any of the above-mentioned applicable document, the
provision of the instruments listed below shall take precedence in the following order:

a) Applicable Federal and State of Ohio statutes and regulations
b) This Instrument (Performance Based Contract)
c) Solicitation
d) The Contractor’s Bid
e) Other Documents incorporated by reference (if applicable)

4. PERIOD OF PERFORMANCE

Subject to other Contract provisions, the period of performance under this Contract
shall be from as indicated in the Notice to Proceed, unless sooner terminated or
extended as provided herein.

5. COMPENSATION AND PAYMENT

Billing and payment shall be accomplished in accordance with the Contract. OWNER
shall pay an amount not to exceed the Bid Amount on item 9 of the Bid Form, as
breakdown in the Schedule of Values approved by the OWNER, for the performance
of all things necessary for, or incidental to the performance of work as set forth in The
Scope of Work.

Payment shall be contingent upon review and acceptance of the Contractor’s
Deliverables by OWNER.

OWNER will pay Contractor within 30 days of receipt of properly completed invoices
or acceptance of deliverable, whichever is later. Invoices shall be submitted to the
Construction Manager or designated not more often than monthly. The invoice shall
reference the Contract No., describe and document to OWNER’s satisfaction as
description of the deliverable accepted by OWNER and the fixed price cost per
deliverable. OWNER may, in its sole discretion, withhold payments claimed by
Contractor for services rendered if Contractor fails to satisfactorily comply with any
term or condition of this Contract.  Invoices shall be sent to 1627 Western Ave.,
Cincinnati, OH 45214
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6. WARRANTIES

Contractor warrants that its services and materials provided will be of good quality and
consistent with the professional skill and care ordinarily provided by professionals
performing the same or similar service and such services and materials shall be
provided in accordance with generally accepted industry standards.

At all times Contractor shall comply with all applicable federal, state and local laws,
rules, regulations, ordinances and codes and obtain any licenses or permits required
to provide the services under this Contract

7. EXECUTIVE REVIEW

This Contract shall be subject to the written approval of OWNER’s authorized
representative and shall not be binding until so approved.

IN WITNESS WHEREOF, this PROFESSIONAL SERVICES AGREEMENT has been

executed by OWNER and

to take effect on

Cincinnati Metropolitan 
Housing Authority 

     Signature and date 

Contractor 
Signature and date 
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General Terms and Conditions 
to the Construction Contract 
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1. CONTRACTOR
1.1. The Contractor shall perform the Work in a workmanlike manner, consistent with the standards of skill and 

care exercised by entities licensed to perform (where required by Applicable Law) and regularly performing 
comparable work in the same or similar locality under the same or similar circumstances. 
1.1.1. Furthermore, Contractor agrees to adhere to CMHA’s quality standards as outlined in the Contract 

Documents; this includes, but is not necessary limited to, CMHA’s Gold Standards of performance. 
1.2. The Contractor shall perform the Work in accordance with the Contract Documents. 
1.3. The Contractor shall furnish all labor, services, materials, tools, equipment, superintendence, and 

transportation necessary for performance of the Work. 
1.3.1. Contractor shall also furnish all necessary water, heat, light, and power not made available to the 

Contractor by CMHA. 
1.4. The Contractor shall perform on the site and with its own organization, work equivalent to at least {12%} 

(unless otherwise indicated) of the total amount of work to be performed under the order. 
1.4.1. This percentage may reduce by a supplemental agreement to this Construction Contract if, during 

performing the work, the Contractor requests a reduction and the Contracting Officer determines that 
the reduction would be the advantage of CMHA. 

1.5. At all times during performance of this Construction Contract and until the work is completed and accepted, 
the Contractor shall directly superintend the work or assign and have on the work site a competent 
superintendent whose qualifications and experience are satisfactory to CMHA and has authority to act on 
behalf of the Contractor. 

1.6. The Contractor shall be responsible for all damages, including, but not limited to, damages to persons or 
property, that occur as a result of the Contractor’s breach of this Construction Contract, fault or negligence. 
1.6.1. The Contractor shall take proper safety and health precautions to protect the Work, the workers, the 

public, and the property of others. 
1.6.2. The Contractor shall hold and save CMHA, including CMHA’s officers, employees, consultants, and 

agents, free and harmless from damages, claims, demands, suits and liabilities of any nature, including 
but not limited to, all fees and charges of engineers, architects, attorneys, and other professionals and all 
court or arbitration or other dispute resolution costs, caused by the Contractor’s breach of this 
Construction Contract, fault, negligence or performance of the Work. 

1.6.3. The Contractor shall also be responsible for all storage, protection and cleaning of materials delivered 
and Work performed on the Project, until Contract Completion and acceptance of the entire Project by 
CMHA, except for any completed unit of Work which may have not been accepted under the Construction 
Contract. 

1.7. The Contractor shall lay out the work from base lines and bench marks indicated in the drawings and be 
responsible for all lines, levels, and measurements of all work executed under the Contract Documents. 
1.7.1. The Contractor shall verify the lines, bench marks, figures and dimensions indicated in the Contract 

Documents before laying out the work and will be held responsible for any resulting errors resulting from 
its failure to do so. 

1.8. The Contractor shall confine all operations (including storage of materials) on CMHA’s premises to areas 
authorized or approved by the Contracting Officer. 

1.9. The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste 
materials. 
1.9.1. After completing the Work and before final inspection, the Contractor shall: 

A. Remove from the premises all scaffolding, equipment, tools, materials (including rejected materials) 
that are not the property of CMHA and rubbish caused by its work; 

B. Leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer; 
C. Perform all specified tests; and 
D. Deliver the installation in complete and operating conditions. 

1.10. The Contractor must perform the Work so as to not interfere with, disturb, hinder, or delay the services 
of separate consultants or the work of separate contractors. 
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1.10.1. The Contractor must cooperate and coordinate fully with all separate consultants and separate 
contractors and must freely share all of the Contractor’s Project-related information with them to 
facilitate the timely and proper performance of the Work and of the services and work of the separate 
consultants and separate contractors. 

1.10.2. The Contractor must afford every separate consultant and separate Contractor proper and safe access 
to the Site and a reasonable opportunity for the introduction and storage of materials and equipment and 
the execution of their services and work. 

1.10.3. If the Contractor damages the property or work of any separate consultant or separate Contractor 
caused by Contractor or by failure to perform the Work with due diligence, delays, interferes with, 
hinders, or disrupts the services of any separate consultant or separate Contractor who suffers additional 
expense and damage as a result, the Contractor is responsible for that damage, injury, or expense. 

1.10.4. The intent of 1.10 is to benefit any separate consultants and separate contractors and to demonstrate 
that the separate consultants or separate contractors are intended third-party beneficiaries of 
Contractor’s obligations under the Contract. 

1.11. If the proper execution or result of any part of the Work depends upon work performed or services 
provided by CMHA, a separate consultant, or a separate Contractor, the Contractor must inspect that other 
work and appropriate instruments of service, and promptly report to CMHA in writing any defects or 
deficiencies in that other work or services that render it unavailable or unsuitable for the proper execution 
and results of the Work. 
1.11.1. The Contractor’s failure to inspect and promptly report any issues in writing will constitute an 

acceptance of the other work and services as fit and proper for integration with the Contractor’s Work 
unless in the opinion of CMHA’s Project Manager and/or Construction Contract Administrator the defects 
and deficiencies in the other work and appropriate instruments of service were not reasonably 
discoverable at the time of the Contractor’s inspection. 

1.12. The Contractor shall not delay the Work on account of any claim, dispute, or action between the 
Contractor and CMHA or the Contractor a Separate Consultant or Separate Contractor. 

1.13. The Contractor shall complete all portions of Work in the sequence in the Construction Progress Schedule. 
1.14. The Contractor shall develop and keep a Construction Progress Schedule and prepare and keep current a 

schedule of submittals that is coordinated with the Construction Progress Schedule for CMHA’s acceptance. 
1.15. The Project’s regular work hours shall be between 8:00 am and 5:00 pm, or as determined and approved 

by CMHA. 
1.15.1. The Contractor may modify the regular work hours only if Contractor receives written authorization 

from CMHA’s Project Manager and/or Construction Contract Administrator. 
1.16. The Contractor shall coordinate the Work with the activities and responsibilities of the Project’s architect 

or engineer (“A/E”), CMHA and Contractor’s surety to meet the contractual dates for Substantial Completion 
and Contract Completion. 

1.17. The Contractor shall remove any snow and ice as may be required for reasonably safe access to the 
Project, including, without limitation, building entries, driveways, parking lots, and sidewalks. 

1.18. The Contractor shall keep a daily log containing a record of weather, number of workers on Site for the 
Contractor, identification of equipment, Work accomplished, problems encountered and other similar 
relevant data.  

1.19. The Contractor hereby represents and agrees that, prior to submitting its bid or quote to perform the 
Work on the Project, it has had a competent person carefully and diligently review each part of the Contract 
Documents, including the Divisions of the Specifications and parts of the Drawings that are not directly 
applicable to the Work. 
1.19.1. Contractor further represents and agrees that, based upon its careful and diligent review of the 

Contract Documents, that it is not aware of any conflicts, inconsistencies, errors, or omissions in the 
Contract Documents for which it has not notified CMHA or the A/E. 

1.19.2. If there are any such conflicts, inconsistencies, errors, or omissions in the Contract Documents, the 
Contractor will: 
A. Provide the labor, equipment, or materials of the better quality or greater quantity of Work; and/or
B. Comply with the more stringent requirements.
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1.19.3. The Contractor will not be entitled to any additional compensation for any conflicts, inconsistencies, 
errors, or omissions that would have been discovered by such careful and diligent review. 

1.20. The Contractor hereby represents and agrees that the Project is a public project involving public funds. 
1.20.1. The Contractor further understands that CMHA expects and requires that each Contractor adhere to 

the highest ethical and performance standards. 
1.20.2. Accordingly, Contractor hereby pledges and agrees that: 

A. It will act at all times with absolute integrity and truthfulness in its dealings with CMHA and the A/E; 
B. It will use its best efforts to cooperate with CMHA and the A/E and all other contractors and 

consultants on the Project and at all times will act with professionalism and dignity in its dealings with 
CMHA, the A/E, and other contractors; 

C. It will assign only competent supervisors and workers to the Project, each of whom is fully qualified 
to perform the tasks that are assigned to him/her; and 

D. It has read, understands and will comply with the terms of the Contract Documents. 
1.21. Emergency 

1.21.1. In the event of an emergency affecting the safety of the Project, other property, or individuals, the 
Contractor, without special instructions or authorization, shall act to prevent the threatened damage, 
injury, or loss. 

1.21.2.  If the Contractor believes that it is entitled to an adjustment of the Contract Sum or Contract Times, 
or both, on account of its actions in response to any emergency, the Contractor may request a Change 
Order by giving written notice no later than 48-hours after the emergency. 
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2.
2.1. CMHA shall designate a Project Manager and/or Construction Contract Administrator for the Project. 
2.2. CMHA shall have access to the Work and Site at all times, whether the Project is in preparation or progress. 
2.3. CMHA is not responsible for construction means, methods, manners, techniques, sequences, procedures, or 

for safety precautions and programs in connection with the Work, or for the Contractor’s failure to carry out 
the Work in conformity with the Contract Documents. 

2.4. Upon the date indicated in the Notice to Proceed, CMHA shall provide the Site to the Contractor in a condition 
to permit the Contractor to perform the Work. 
2.4.1. If the Site provided by CMHA is not in a condition to permit the Contractor to perform the Work, 

Contractor shall notify CMHA’s Project Manager and/or Construction Contract Administrator within 48 
hours of the Notice to Proceed and identify the conditions which are preventing Contractor from 
performing the Work. 
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3. A/E
3.1. The A/E for this Contract and any successor shall be designated in writing by CMHA. 
3.2. The A/E’s duties and responsibilities may include, but shall not be limited to: 

3.2.1. Attend and conduct the Construction Progress Meetings. 
3.2.2. Making periodic visits to the work site and on the basis of his/her on-site inspections, issuing written 

reports to CMHA which shall include all observed deficiencies. 
A. The A/E shall electronically send a copy of the report to CMHA and to the Contractor’s designated 

representative at the site. 
3.2.3. Making modifications in drawings and technical specifications and assisting the Contracting Officer in 

the preparation of Change Orders and other Contract Modifications for issuance to the Contracting 
Officer. 

3.2.4. The A/E may authorize minor changes or alterations in the Work that are consistent with the intent 
of the Contract Documents and do not involve adjustment of the Contract Sum or Contract Times, or both. 
A. The A/E has no authority to authorize the Contractor to perform additional or extra Work for which 

the Contractor may seek adjustment of the Contract Sum or the Contract Time, or both. 
3.2.5. Reviewing and making recommendations with respect to: 

A. The Contractor’s Construction Progress Schedules; 
B. The Contractor’s shop and detailed drawings; and 
C. The Contractor’s price breakdown and progress payment estimates. 

3.2.6. Assisting in inspections, signing Certificates of Substantial Completion and Contract Completion, and 
making recommendations with respect to acceptance of work completed under the Contract; and 

3.2.7. Approve or certify applicable forms required under the Contract Documents. 
3.3. Site Visits and Observation 

3.3.1. The A/E shall notify, advise, and consult with CMHA and protect CMHA against Defective Work 
throughout completion of the Project, which includes the Correction Period, and for such time period 
CMHA may extend A/E’s services. 
A. The A/E should designate a field representative, subject to CMHA’s approval, to attend meetings, to 

observe and check the progress and quality of the Work, and to take action as necessary or 
appropriate to achieve conformity with the Contract Documents. 

B. The A/E shall have its consultants attend to the Project at intervals required by its agreement or 
required by CMHA. 

3.3.2. The A/E is authorized to disapprove or reject Defective Work.  The A/E shall immediately notify CMHA 
any time the A/E disapproves or rejects an item of Work. 

3.3.3. The A/E is not responsible for construction means, methods, manners, techniques, sequences, 
procedures, or for work safety precautions and programs in connection with the Work, or for the 
Contractor’s failure to carry out the Work in conformity with the Contract Documents. 

3.4. Testing and Inspection Services 
3.4.1. Unless otherwise specified in the Contract Documents, CMHA shall apply for, secure, and pay for the 

costs of structural testing and special inspections under the Ohio Building Code; testing including 
geotechnical analysis, environmental testing and analysis, concrete, masonry, structural steel, reinforcing 
steel, welding, bolts, steel connections, HVAC systems and controls, plumbing and piping, air, and water 
balancing and testing, or other testing, or approvals required by Applicable Law. 

3.5. A/E Review and Approval of Work 
3.5.1. Any information the Contractor submits to the A/E is for the sole purpose of determining whether the 

Work and information is generally consistent with the Contract’s intent, and will not relieve the Contractor 
of its sole responsibility for the performance, preparation, completeness, and accuracy of the Work and 
information. 

3.5.2. By reviewing information submitted by the Contractor, A/E is not taking on responsibility for 
construction means, methods, manners, techniques, sequences, procedures, or for work safety 
precautions and programs in connection with the Work. 

3.6. Limitation of A/E’s Authority 
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3.6.1. The A/E shall serve as the technical representative for CMHA with respect to architectural, 
engineering, and design matters related to the Work performed under the Contract. 

3.6.2. Subject to the Contractor’s responsibility under ARTICLE I, the A/E may provide direction on Contract 
performance. 

3.6.3. Such direction shall be within the scope of the Contract and may not be of a nature which: 
A. Institutes additional work outside of the scope of the Contract; 
B. Constitutes a change; 
C. Causes an increase or decrease in the cost of the Contract; 
D. Alters the Construction Progress Schedule; 
E. Changes any of the other express terms or conditions of the Contract; 
F. Accepts any defective or non-conforming services, Work, or vendor-furnished items; 
G. Makes any settlements on CMHA’s behalf; 
H. Assumes any responsibilities of the Contractor or Subcontractors; or 
I. Binds CMHA to any authorizations under, modifications of, or amendments to the Contract 

Documents other than as expressly provided A/E’S DUTY, RESPONSIBILITY AND AUTHORITY. 
3.7. The Contractor acknowledges and agrees that CMHA’s legal counsel may from time to time provide legal 

services to the Project and that in doing so may communicate with the A/E, as CMHA’s representative on the 
Project. 
3.7.1. The Contractor agrees that such communications will be privileged communications and, if there is a 

Claim contemplated or pending, any written communications will be protected by the attorney client 
privilege and considered confidential work product. 
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4. 
4.1. Pre-construction Conference 

4.1.1. Within ten (10) calendar days, unless otherwise indicated by CMHA, of Contract execution, and prior 
to the commencement of work, the Contractor shall attend a preconstruction conference with CMHA 
representatives; CMHA’s A/E, and other interested parties convened by CMHA. 
A. The conference will serve to acquaint the participants with the general plan of the construction 

operation and all other requirements of the Contract. 
B. CMHA will provide the Contractor with the date, time, and place of the conference. 

4.2. Certificate of Insurance 
4.2.1. Before commencing work, the Contractor and each Subcontractor shall furnish CMHA with certificates 

of insurance showing the minimum insurance coverage is in force and will insure all operations under the 
Contract.

4.3. Building and Trade Permits, Licenses and Codes 
4.3.1. The Contractor shall give all notices and comply with all applicable laws, ordinances, codes, rules, and 

regulations. 
A. Notwithstanding the requirement of the Contractor to comply with the drawings and specifications 

in the Contract, all Work installed shall comply with all applicable laws, ordinances, codes, rules, and 
regulations, as may be amended by any waivers. 

B. Before installing the Work, the Contractor shall examine all drawings and the specifications for 
compliance with applicable laws, ordinances, codes, rules, and regulations bearing on the work and 
shall immediately report, in writing, any discrepancy it may discover to the CMHA’s Project Manager 
and/or Construction Contract Administrator and the A/E. 
i. If required by any governing jurisdiction, CMHA will modify the Contract by change order so that 

the Work on the Project will conform to the applicable laws, ordinances, codes, rules, and 
regulations. 

C. If the Contractor installs any Work that does not comply with all applicable laws, ordinances, codes, 
rules, and regulations before providing notice hereunder to CMHA and receiving direction from 
CMHA, Contractor shall be responsible for all costs resulting from any removal, demolishing, and 
disposing of any Work that must be replaced or repaired. 

4.3.2. Notwithstanding the provisions below, the Contractor shall secure and pay for all permits, fees, and 
licenses necessary for the proper execution and completion of Work. 
A. Where CMHA can arrange for the issuance of all or part of these permits, fees, and licenses, without 

cost to the Contractor, the Contract amount shall be reduced accordingly. 
4.4. Plan Approval and Permits 

4.4.1. The A/E shall facilitate the required structural, plumbing, HVAC, and electrical plan reviews during the 
design phase, as required by the governing jurisdiction for securing an overall building permit to start 
construction. 

4.4.2. The Contractor shall schedule and attend all intermediate and final inspections required for any 
permit applicable to the Work or any governing jurisdiction. 

4.4.3. The Contractor shall schedule with the State Fire Marshal or local fire authority for the life safety 
inspection for occupancy permits. 

4.4.4. The Contractor shall give the A/E and CMHA reasonable notice of the dates and times for any 
inspections. 
A. The Contractor shall pay for all initial inspections and re-inspections required as a result of 

Contractor’s failure to receive approval for its Work. 
4.5. Trade Permits and Licenses 

4.5.1. The Contractor shall secure and pay the fees for any permit, inspection, or license applicable to the 
Contractor’s particular trade. 

4.5.2. Local Permits: 
A. The Contractor shall secure and pay the fees for any permits, inspections, licenses, capacity charges, 

or tap fees required by local authorities having jurisdiction over the Project. 
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i. The Contractor shall give the A/E and CMHA reasonable notice of the date(s) arranged for 
inspections. 

4.5.3. National Pollutant Discharge Elimination System (NPDES) Storm Water General Permit: 
A. The A/E shall secure the NPDES general permit by submitting a Notice of Intent (NOI) application form 

to the Ohio Environmental Protection Agency at least 45 days prior to the start of construction. 
i. The Contractor shall be a co-permitee, if required under Applicable Law. 

B. The A/E shall prepare and certify the storm water pollution prevention plan to provide sedimentation 
and erosion controls at the Project.  The A/E shall prepare and process the required Notice of 
Termination (NOT) prior to Contract Completion.
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5. 
5.1. Commencement of Work on Site 

5.1.1. Unless CMHA agrees otherwise in writing, the Construction Stage will commence with CMHA issuing 
the Notice to Proceed and will terminate upon CMHA issuing a Certificate of Contract Completion to the 
Contractor.  The Certificate of Contract Completion will be issued in accordance with the requirements of 
the Contract Documents and will not occur until after CMHA issues a Certificate of Substantial Completion, 
a Certificate of Occupancy is issued for the Project, and the Contractor has completed  all items on the 
punch list delivered to Contractor by CMHA as provided in Article IX.  The time period for Contract 
Completion in provided in Section 9.8.   

5.1.2. Notice to Proceed: 
A. The Contractor shall begin work upon the date indicated in a written Notice to Proceed from CMHA 

or its designee. 
i. The Contractor shall not begin work prior to receiving such notice. 

B. Typically, the Notice to Proceed shall be issued within 180 days of CMHA Board of Commissioner 
Approval. 

C. If the Notice to Proceed is not issued with 180 days of CMHA Board of Commissioner Approval, CMHA 
may, in its sole discretion, terminate the Contract without recourse from the Contractor. 

5.2. Environmental Controls 
5.2.1. The Contractor shall protect its Work and materials from damage from water, moisture, and other 

weather, including damage from water run-off from other property or structures, and damage from heat, 
cold, and humidity. 

5.2.2. Contractor is not authorized to use permanent HVAC system without express written authorization 
from CMHA. 

5.2.3. Until the permanent HVAC system is complete and available for use: 
A. The Contractor shall make arrangements and pay for installation and maintenance of temporary 

heating, cooling and ventilating systems; and 
B. The Contractor shall pay the costs incurred in operating the temporary heating, cooling and ventilating 

systems. 
5.2.4. When the permanent HVAC system is complete and available for use: 

A. The Contractor shall start up and maintain operation of the permanent HVAC system, including filters, 
and promptly remove temporary heating, cooling and ventilating systems. 

B. If the Project consists entirely of new construction, the Contractor shall pay the costs of energy 
consumed in operating the permanent HVAC system until Substantial Completion. 

5.2.5. From the date of Substantial Completion, CMHA shall pay the cost of operating the permanent HVAC 
system for the occupied portion of the Project. 

5.2.6. Use of the permanent HVAC system during construction shall not change, modify or reduce the 
Contractor’s warranty and service obligations under the Contract Documents. 

5.3. Construction Procedures 
5.3.1. The Contractor is solely responsible for and has control over all construction means, methods, 

techniques, sequences, and procedures, for safety precautions and programs in connection with the 
Work, and for coordinating all portions of the Work. 

5.3.2. If the Contract Documents give instructions that affect construction means, methods, manners, 
techniques, sequences, or procedures, the Contractor shall evaluate the jobsite safety of them and, except 
as expressly stated herein, be fully and solely responsible for the jobsite safety of the means, manners, 
methods, techniques, sequences, or procedures. 

5.3.3. If the Contractor determines that the means, methods, manners, techniques, sequences, or 
procedures specified in the Contract Documents may not be safe, the Contractor shall give timely written 
notice to CMHA. 
A. The Contractor shall not proceed with that portion of the Work without further written instructions 

from CMHA. 
5.3.4. Additional Contractor Responsibilities: 

rev. 04/23 
Page 62



A. The Contractor shall lay out and coordinate all lines, levels, elevations, and measurements for all of 
the Work, coordinate and verify existing conditions, and notify the A/E and CMHA of discrepancies 
and conflicts before proceeding with installation or excavation. 

B. The Contractor shall perform all cutting, fitting, or patching required for the Work and shall not 
endanger the Project by cutting, excavating, or otherwise altering the Project or any part of it. 

C. If the Design requires sleeves for completing the specified Work, the Contractor and all 
Subcontractors shall coordinate to furnish and install the sleeves. 
i. The Contractors are responsible for the exact location of and size of all holes and openings 

required to be formed or built for the Work. 
D. The Contractor’s patching shall match and blend with the existing adjacent surfaces. 
E. In addition to the items herein, The Contractor is responsible for all items in  REF _Ref449941734 \h  

CONTRACTOR’S RESPONSIBILITIES. 
5.4. Utilities 

5.4.1. Availability and Use of Utilities 
A. If CMHA has existing access to utilities, CMHA shall make all reasonably required amounts of utilities 

available to the Contractor from existing outlets and service as specified herein so long as the utility 
use does not interfere with CMHA’s operations. 
i. Unless otherwise provided in the Contract, the amount of each utility service consumed shall be 

charged to or paid for by the Contractor at prevailing rates charged to CMHA or where the utility 
is produced by CMHA, at reasonable rates as determined by CMHA. 

ii. The Contractor shall carefully conserve any utilities furnished by CMHA without charge. 
B. The Contractor, at its expense and in a manner satisfactory to CMHA, shall install and maintain all 

necessary temporary connections and distribution lines, and all meters required to measure the 
amount of each utility used for the purpose of determining charges. 
i. Before final acceptance of the Work by CMHA, the Contractor shall remove all the temporary 

connections, distribution lines, meters, and associated paraphernalia. 
5.4.2. The Contractor shall comply with the requirement of the Ohio Revised Code, including ORC. 

A. In addition, before starting excavation or trenching, the Contractor shall determine the location of 
any underground utilities and notify any public authority or utility having jurisdiction over the Project 
and secure any required approval. 

5.4.3. The Contractor shall give CMHA at least two (2) business days advance notice of excavation of 
underground utilities registered with the Ohio Underground Utility Protection Services (“OUPS”) and 
underground utilities shown on the drawings and Specifications who are not registered member of OUPS. 
A. The Owner of an underground utility is required within 48 hours’ notice to stake, mark, or otherwise 

designate the location for its utilities in the construction area together with its approximate depth. 
B. In the event that any underground utility owner fails to timely perform, the Contractor shall notify the 

A/E and contact CMHA regarding the failure of the underground utility to timely perform its work. 
5.4.4. Water and Drainage 

A. The Contractor shall provide water necessary for the Work until the permanent plumbing system is 
available for use. 

B. The Contractor shall provide all temporary drainage and all dewatering necessary for the Work and 
shall employ pumps, trenches, drains, sumps, and any other equipment necessary or  required to 
provide satisfactory working conditions for the protection, execution, and completion of the Project.  
The Contractor shall be responsible for determining the specific means and methods to be used for 
dewatering. 

C. The Contractor shall make arrangements and pay for installation and maintenance of temporary 
plumbing systems until the permanent plumbing system is available for use. 

D. When the permanent plumbing system is complete and available for use: 
i. The Contractor shall start up and maintain operation of the permanent plumbing systems, and 

make arrangements and pay for removal of temporary plumbing systems. 
ii. If the Project consists entirely of new construction, the Contractor shall pay the costs of water 

consumed and sewage charges until Substantial Completion. 
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iii. If the Project is a renovation of an existing building or structure, addition(s) to an existing building 
or structure, or any combination of new construction and renovation work that does not allow 
separate metering of utilities, CMHA shall pay the costs of water consumed and sewage charges. 
(a) If separate metering of utilities is available, the Contractor and CMHA will pay the costs of 

their respective use. 
E. After the date of Substantial Completion, CMHA shall pay the costs of water consumed and sewage 

charges for the occupied portion of the Project. 
F. Use of the permanent plumbing system during construction shall not change, modify, or reduce the 

Contractor’s warranty and service obligations under the Contract Documents. 
5.4.5. Electric Service 

A. The Contractor shall provide temporary light and power; pay the charges for temporary electric 
service, installation, and removal if required. 

B. If the Project consists entirely of new construction, the Contractor shall pay the cost of energy 
consumed until Substantial Completion. 

C. If the Project is a renovation of an existing building or structure, addition(s) to an existing building or 
structure, or any combination of new construction and renovation work that does not allow separate 
metering of utilities, CMHA shall pay the cost of energy consumed. 
i. If separate metering of utilities is available, the Contractor and CMHA will pay the costs of their 

respective use. 
D. From the date of Substantial Completion, CMHA shall pay the cost of energy consumed for the 

occupied portions of the Project. 
E. Use of the permanent electrical system during construction shall not change, modify, or reduce the 

Contractor’s warranty and services obligations under the Contract Documents. 
5.4.6. Payment of Utility Services 

A. Unless otherwise expressly stated in the Contract Documents, Contractor shall reimburse CMHA the 
cost of utility services during the Construction Period. 

B. Unless otherwise expressly stated in the Contract Documents, payment for reimbursement of CMHA 
for the cost of utility services during the Contract Period shall be made directly to CMHA. 
i. If payment is not received, CMHA may deduct the cost of utility services from payments otherwise 

due to the Contractor. 
ii. If the payments otherwise due to the Contractor are not sufficient to fully reimburse CMHA, either 

Contractor or its surety shall make whatever payments are necessary to fully reimburse CMHA. 
C. Process for Payment: 

i. Reimbursement from the Contactor shall be performed on a quarterly basis unless a more 
frequent payment schedule is agreed upon between CMHA and the contractor prior to start of 
the project. 

   
5.4.7. Hoisting Facilities 

A. The Contractor shall erect and maintain any hoisting equipment required for its Work. 
B. If the electric service requirements of hoisting facilities differ from that available at the Site, the 

Contractor shall provide and pay for all necessary connections. 
C. If a permanent elevator is identified in the Contract Documents to be used for hoisting materials or 

personnel during construction, the Contractor shall furnish an extended warranty and service contract 
in effect until the expiration of the Correction Period. 

5.4.8. Interruption of Existing Services 
A. Whenever it becomes necessary to interrupt existing services in use by CMHA or its tenants, including, 

but not limited to, sewer, water, gas, steam lines, electric, telephone, and cable service, the Contractor 
shall continue the associated Work on a non-stop 24-hour per day basis until that Work is completed 
and the service restored, or perform the associated Work at an alternate time as required by and in 
coordination with CMHA. 
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B. Before beginning that Work, the Contractor shall apply in writing to, and receive approval in writing 
from CMHA to establish a time when interruption of the service will cause a minimum of interference 
with the activities of CMHA and its tenants. 

5.5. Construction Supervision 
5.5.1. Unless waived by CMHA in writing, the Contractor shall provide continuous supervision at the Site 

through a competent project manager or superintendent when any Work is being performed. 
A. The Contractor’s project manager or superintendent shall not be involved with any work for 

Contractor other than the Project. 
5.5.2. The Contractor’s project manager and superintendent shall each have responsibility and authority to 

act on behalf of the Contractor. 
A. All communication to the Contractor’s project manager and superintendent shall be binding as if given 

directly by the Contractor. 
5.5.3. The Contractor shall submit an outline of the qualifications and experience of the Contractor’s 

proposed project manager and superintendent, including references, to CMHA no later than two (2) 
business days after request from CMHA. 
A. For all Subcontracts in excess of $200,000 and for all other Subcontracts requested by CMHA, the 

Contractor shall submit an outline of the qualifications and experience of the Subcontractor’s 
proposed project manager and proposed superintendent, including references, to CMHA no later than 
two (2) business days after CMHA’s request. 

B. CMHA may reject the Contractor or Subcontractor’s proposed project manager and/or proposed 
superintendent. 
i. If CMHA does not notify the Contractor of the rejection within thirty (30) calendar days after 

receiving the required information, it shall then indicate that CMHA does not have an objection, 
but does not affect CMHA’s rights under the Contract Documents or any other provision relative 
to the project manager or superintendent. 

C. If CMHA rejects the Contractor or Subcontractor’s proposed project manager or proposed 
superintendent, the Contractor shall replace, or cause the Subcontractor to replace the project 
manager or superintendent (as appropriate) with someone acceptable to CMHA at no additional cost. 

5.5.4. If CMHA does not object the proposed project manager or superintendent, the Contractor and its 
Subcontractor shall not replace their respective project managers and superintendents without prior 
written approval of CMHA. 

5.6. Construction Progress Schedule 
5.6.1. The Contractor shall, no later than seven (7) calendar days of the issuance of the Notice to Proceed or 

another period of time determined by the CMHA, prepare and submit to CMHA for approval three copies 
of a practicable schedule showing the order in which the Contractor proposes to perform the Work, the 
dates on which the Contractor contemplates starting and completing the several salient features of the 
Work (including acquiring labor, materials, and equipment). 
A. The schedule shall be in the form of a progress chart of suitable scale to indicate appropriately the 

percentage of work scheduled for completion by any given date during the period. 
i. The Chart must be in a Critical Path Method (CPM) format. 

B. If the Contractor fails to submit a schedule, that is acceptable to CMHA, within the time prescribed, 
CMHA may withhold approval of progress payments or take other remedies under the Contract until 
Contractor submits the required schedule that is acceptable to CMHA. 

5.6.2. The Contractor shall monitor the Work for conformance with the Construction Progress Schedule and 
shall initiate revisions as required herein. 

5.6.3. The Contractor shall enter the actual progress on the Construction Progress Schedule as required by 
CMHA, and after each update, Contractor shall immediately deliver three copies of the annotated 
Construction Progress Schedule to CMHA. 
A. If CMHA determines, upon the basis of inspection conducted, herein that the Contractor is not 

meeting the approved Construction Progress Schedule, the Contractor shall take steps necessary to 
improve its progress, including those that may be required by CMHA, without additional cost to 
CMHA. 
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B. If the Contractor is not meeting the approved Construction Progress Schedule, CMHA may require the 
Contractor to increase the number of shifts, overtime operations, days of work, and/or the amount 
of construction plant, and to submit for approval any supplementary schedule or schedules in chart 
form as CMHA deems necessary to demonstrate how the approved rate of progress will be regained. 

5.6.4. Failure of the Contractor to comply with the requirements of CMHA shall be grounds for a 
determination by CMHA that the Contractor is not prosecuting the work with sufficient diligence to ensure 
completion within the time specified in the Contract. 
A. Upon making this determination, CMHA may terminate the Contractor’s right to proceed with the 

work, or any separable part of it. 
5.6.5. Unless otherwise agreed to in writing, the Contractor shall develop the Construction Progress 

Schedule using commercially available, personal computer software acceptable to CMHA and shall submit 
all baseline and updated schedules to CMHA in the schedule’s native format. 
A. This submission shall be in both electronic and paper format. 

5.6.6. The Construction Progress Schedule shall not exceed the time limits under the Contract Documents, 
shall provide for reasonable, efficient, and economical execution of the Project and shall relate to the 
entire project to the extent required by the Contract Documents. 
A. In the event that a Construction Progress Schedule submitted by Contractor shows a completion date 

that extends beyond the Contract Time permitted to Contractor in the Contract Documents, such 
Construction Progress Schedule shall not be deemed to modify the Contract Time permitted in the 
Contract Documents.  The Contract Time can only be changed by a properly executed Change Order.   

5.6.7. The Contractor shall use the Construction Progress Schedule to plan, organize, and execute the 
Project, record and report actual performance and progress, and show how it plans to coordinate and 
complete all remaining work by Contract Completion within applicable Milestones. 
A. The Project participants shall use the Construction Progress Schedule as a tool for scheduling and 

reporting sequences and/or the progress of the Work. 
B. The Contractor shall provide a clear graphics legend and other data including without limitation 

Milestone dates, constraints, and other items required by the Project and CMHA. 
C. Each submission shall show CMHA’s Project number and Project name, and provide a signature 

approval and date line for the Contractor. 
5.6.8. The Contractor shall provide the following in each Construction Progress Schedule: 

A. Activity identification and description of each activity broken down to a maximum duration that is 
appropriate for the activity; 

B. Contractor or Subcontractor performing each task; 
C. Contractor’s resources and crew size for each activity; and 
D. Provide early start, early finish, late start, late finish dates. 

5.6.9. Each Construction Progress Schedule shall show predecessor activities and successor activities for 
each activity, entry free float, total float and percentage of completion, and identify the appropriate 
predecessors and successors for all related activities. 

5.6.10. The Construction Progress Schedule shall show all submittal dates, review and approval durations for 
coordination drawings, Shop Drawings, other action submittals and mock-up Work. 

5.6.11. The Contractor shall submit the initial and all updates of the Construction Progress Schedule in graphic 
and tabular form to CMHA. 
A. With each monthly Construction Progress Schedule update, the Contractor shall include a list of all 

changes to the previously approved baseline schedule or monthly updated schedule. 
5.6.12. The Construction Progress Schedule shall be managed using early start dates and early finish dates. 

A. The Contractor must exhaust all existing float before claiming additional time for a Change Order. 
5.6.13. The Contractor’s failure to submit and properly maintain an approved Construction Progress Schedule 

may result in withholding payment in accordance with the Contract Documents. 
5.6.14. For each Progress Meeting, the Contractor shall provide a 2-6 week look-ahead schedule, as 

appropriate for the Project. 
5.6.15. On a monthly basis, the Contractor shall prepare and submit to CMHA a written report describing: 

A. Activities begun or finished during the preceding month; 
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B. Activities in progress and expected completion; 
C. Activities to be started or finished in upcoming month including, without limitation, the Contractor’s 

workforce size and total resource hours associated with those activities; 
D. Recommendations for adjusting the Construction Progress Schedule to meet Milestone dates, the 

Substantial Completion date and the Contract Completion date; and 
E. Other information requested by CMHA. 

5.6.16. If it is apparent that the Contractor may be unable to meet Critical Path activities, Milestone 
completion dates, the Substantial Completion date(s) or the Contract Completion date, CMHA shall direct 
the Contractor to submit within three (3) business days a Recovery Plan to avoid or minimize a delay in 
the Project. 

5.6.17. A Recovery Plan shall include, without limitation, adjustments to one or more of the following: 
A. Workforce 
B. Hours per shift 
C. Shifts per workday 
D. Workdays per week 
E. Equipment 
F. Activity logic 

5.6.18. If CMHA approves the Recovery Plan, the Contractor shall prepare a revised Construction Progress 
Schedule within three (3) business days to CMHA. 
A. If CMHA rejects the Recovery Plan, the Contractor shall submit, within three (3) days of CMHA’s 

rejection, an alternate Recovery Plan to CMHA in writing for review and in accordance the Contract 
Documents. 

5.6.19. The Contractor shall update the Construction Progress Schedule on a monthly basis, or other interval 
as approved by CMHA, in accordance with the Contract Documents. 
A. The Contractor shall submit a tabular copy showing all changes to the previously approved schedule 

including, without limitation, logic, float, and actual start date of activities. 
i. The original or initially approved Construction Progress Schedule and all subsequent Construction 

Progress Schedules submitted by the Contractor, and accepted by CMHA, shall serve as an 
affirmation that the Contractor agrees to meet the applicable requirements and updated 
Construction Progress Schedule. 

B. The Contractor’s failure to timely submit updated Construction Progress Schedules as deemed 
necessary by CMHA may result in withholding payments in. 

5.7. Progress Meetings 
5.7.1. Unless otherwise indicated in writing, CMHA shall schedule weekly Progress Meetings for the 

Contractor and other persons involved in the Project as deemed necessary for coordination of the Work 
by CMHA, including Contractor’s Subcontractors on the Project. 
A. The purpose of the Progress Meeting is to review progress on the Project during the previous week, 

discuss anticipated progress during the following weeks, review critical operations, and discuss critical 
problems. 

5.7.2. The Contractor shall be represented at every Progress Meeting by a person authorized with signatory 
authority to make decisions regarding possible modifications of the Contract Documents or Construction 
Progress Schedule. 
A. CMHA shall notify the Contractor and other persons involved in the Project of the time and place of 

the Progress Meeting that shall thereafter be the same day and hour of the week for the duration of 
the Project, unless CMHA notifies the Contractor and other Persons involved in the Project of a 
different day and hour at least two (2) business days in advance. 

B. The Contractor shall have any of its Subcontractors attend the Progress Meeting as determined by the 
Contractor, or as requested by CMHA. 

C. Unless otherwise indicated in writing, CMHA shall prepare a written report of each Progress Meeting 
and distribute the report to the A/E and the Contractor. 
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D. If any person in attendance objects to anything in a report of a Progress Meeting, the person shall 
notify CMHA and any other affected person in writing explaining the objections within seven (7) 
calendar days of receipt of the Progress Meeting report. 

E. The report of each Progress Meeting shall reflect any objection made to the report of the previous 
Progress Meeting and any response. 

5.8. Project Coordination 
5.8.1. If determined needed by CMHA, the Contractor or Subcontractor(s), the Contractor shall prepare 

Coordination Drawings for any Coordination Area. 
A. The Contractor shall prepare the Coordination Drawings with Computer-Aided Design (“CAD”) or 

Building Information Modeling (“BIM”) software acceptable to CMHA. 
B. The Coordination Drawings shall show the all affected work, including without limitation, plan and 

elevation dimensions. 
5.8.2. After the Contractor completes the Coordination Drawings, the Contractor shall forward a copy of the 

Coordination Drawings to CMHA. 
A. The A/E shall report any concerns in writing to the Coordination Participants within fourteen (14) 

calendar days after receiving the Coordination Drawings. 
5.9. Additional Tests and Inspections 

5.9.1. If the A/E or CMHA determines that any portion of the Work requires special inspection, testing, or 
approval not otherwise required under the Contract Documents, the A/E and/or CMHA shall order such 
inspection, testing, or approval. 

5.9.2. If the special inspection, testing, or approval reveals Defective Work, the Contractor shall pay all 
associated costs and will not be entitled to any related adjustment of the Contract Times. 
A. Those costs may include without limitation: 

i. The cost of special inspection, testing, or approval; 
ii. The cost of additional special inspections, testing, or approvals, to evaluate Remedial Work; 
iii. The cost of correcting Defective Work; and 
iv. All related CMHA-incurred fees and charges of contractors, engineers, architects, attorneys, and 

other professionals. 
5.9.3. CMHA may deduct the costs described under the Contract Documents from payments then or 

thereafter due the Contractor. 
A. If payments then or thereafter due to the Contractor are not sufficient to cover those amounts, the 

Contractor or it surety shall immediately pay the amount of the insufficiency to CMHA. 
5.9.4. If the special inspection, testing, or approval reveals that the Work complies with the Contract 

Documents, and the Contractor believes that it is entitled to an adjustment of the Contract Sum or 
Contract Times, or both, on account of the special inspection, testing, or approval, the Contractor may file 
a Claim by requesting a Change Order by giving written notice within seven (7) calendar days after the 
special inspection, testing, or approval. 

5.9.5. If the Contractor is aware of the need of an inspection, testing, or approval, or of a need to have any 
inspection, testing, or approval completed by a particular time to avoid delay, then the Contractor shall 
timely communicate such information to CMHA. 

5.9.6. Except as described in Additional Tests and Inspections, CMHA shall pay for any inspection, testing, or 
approval that did not become a requirement until after award of the Contract. 

5.9.7. The Contractor shall coordinate with and give CMHA reasonable notice of the anticipated dates of all 
inspections, testing, or approvals. 

5.10. Review of Contract Documents 
5.10.1. Before starting each portion of the Work, the Contractor shall carefully study and compare the various 

Contract Documents relative to that portion of the Work, shall take field measurements of any existing 
conditions related to that portion of the Work, and shall observe any conditions at the Site affecting it. 

5.10.2. If the Contractor finds any perceived ambiguity, conflict, error, omission, or discrepancy on or 
between any of the Contract Documents, or between any of the Contract Documents and any Applicable 
Law, the Contractor, before proceeding with the Work, shall promptly submit a Request for Information 
(“RFI”) to CMHA for an interpretation or clarification. 

rev. 04/23 
Page 68



A. Before submitting any RFI, the Contractor shall carefully review the Contract Documents to ensure 
that the Contract Documents do not answer the RFI. 

B. If Contractor indicates that the information requested in the RFI affects the critical path of the 
Project’s Construction Progress Schedule and attaches the portion of the Project’s Construction 
Progress Schedule that verifies that the information requested in the RFI affects the critical path, 
CMHA shall make all reasonable efforts to respond to the RFI within seven (7) business days of 
receiving the RFI. 

5.10.3. If the Contractor believes that it is entitled to an adjustment of the Contract Sum or Contract Times, 
or both, on account of clarifications or instructions issued in response to a RFI, the Contractor may submit 
a Claim by requesting a Change Order by giving notice within three (3) business days of receiving the RFI 
response. 

5.10.4. If Contractor does not notify CMHA in accordance with 5.10.3 or any other section that addresses 
adjustments to the Contract Sum and Contract Time, the Contractor will have accepted the RFI response 
without an adjustment to the Contract Sum or Contract Time and irrevocably waives his right to submit 
or request an adjustment to the Contract Sum and/or Contract Time. 

5.10.5. Frivolous RFI 
A. If the Contractor submits a frivolous RFI, as determined by CMHA, Contractor shall be liable to CMHA 

for the costs related to the review and response of the RFI. 
i. CMHA may deduct the costs described herein from payments then or thereafter due the 

Contractor. 
ii. If payments then or thereafter due to the Contractor are not sufficient to cover CMHA’s costs, the 

Contractor or it surety shall immediately pay the amount of the insufficiency to CMHA. 
B. Frivolous RFIs may be returned unanswered. 

5.10.6. Delays caused by improper or frivolous RFI's are the sole responsibility of the Contractor who shall 
waive the Contractor's right to seek adjustments to the Contract Sum and Contract Time. 

5.11. Site Investigation and Conditions Affecting the Work 
5.11.1. The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and 

location of the work, and that it has investigated and satisfied itself as to the general and local conditions 
which can affect the work or its cost, including, but not limited to: 
A. Conditions bearing upon transportation, disposal, handling, and storage of materials; 
B. The availability of labor, water, electric power and roads; 
C. Uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
D. The conformation and conditions of the ground; and 
E. The character of equipment and facilities needed preliminary to and during work performance. 

5.11.2. The Contractor also acknowledges that it has satisfied itself as to the character, quality, and quantity 
of surface and subsurface materials or obstacles to be encountered insofar as this information is 
reasonably ascertainable from an inspection of the site, including all exploratory work done by CMHA, as 
well as from the drawings and specifications made part of this contract. 
A. Any failure of the Contractor Site Investigation and Conditions Affecting the Work will not relieve the 

Contractor from responsibility for properly estimating or properly evaluating the difficulty and cost of 
successfully performing the Work without additional expense to CMHA. 

5.11.3. CMHA assumes no responsibility for any conclusions or interpretations made by the Contractor based 
on the information made available by CMHA. 
A. Nor does CMHA assume responsibility for any understanding reached or representations made 

concerning conditions which can affect the Work by any of its officers or agents before execution of 
this Contract, unless that understanding or representation is expressly stated in this Contract. 

5.12. Protection of the Project 
5.12.1. The Contractor shall protect the Project from weather and maintain the Work and all materials, 

apparatus, and fixtures free from injury or damage until Substantial Completion of the Work. 
A. The Contractor shall at all times cover or protect the Work and materials. 
B. The Contractor, at its own expense, shall remove, and replace with new, any Work damaged as a 

result of the Contractor’s failure to provide coverage or protection. 
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C. After the date of Substantial Completion of the Work, CMHA is responsible for protecting and 
maintaining all materials, apparatus, and fixtures for the occupied portion of the Project from injury 
or damage. 

5.12.2. The Contractor shall protect the Project and existing or adjacent property from damage at all times 
and shall erect and maintain necessary barriers, lateral support, furnish and keep lighted necessary danger 
signals at night, and take reasonable precautions to prevent injury or damage to individuals or property. 

5.12.3. Temporary Heating 
A. The Contractor shall provide and pay for temporary heating, covering, and enclosures necessary to 

protect all Work and materials against damage by dampness and cold, to dry out the Work, and to 
facilitate the completion of Work. 

B. Any permanent heating equipment used by Contractor or Subcontractors shall be turned over to 
CMHA in the condition and at the time required by the specifications. 

5.12.4. The Contractor shall not load, or permit any part of the Project to be loaded, in any manner that 
endangers the Project, or any proportion thereof. 
A. The Contractor shall not subject any part of the Project or existing or adjacent property to stress or 

pressure that endangers the Project or property. 
5.12.5. Protection of Existing Vegetation, Structures, Equipment, Utilities, and Improvements 

A. The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, 
shrubs, and grass) on or adjacent to the work sites, which are not to be removed under this Contract, 
and which do not unreasonably interfere with the Work required under this Contract. 

B. The Contractor shall only remove trees when specifically authorized to do so, and shall avoid 
damaging vegetation that will remain in place. 
i. If any limbs or branches of trees are broken during performance of this Contract, or by the careless 

operation of equipment, or by workmen, the Contractor shall trim those limbs or branches with 
a clean cut and paint the cut with a tree-pruning compound as specifically directed by CMHA. 

C. The Contractor shall protect from damage all existing improvements and utilities (1) at or near the 
work site and (2) on adjacent property of a third party, the locations of which are made known to or 
should be known by the Contractor. 
i. Prior to disturbing the ground at the construction site, the Contractor shall ensure that all 

underground utility lines are clearly marked. 
D. The Contractor shall shore up, brace, underpin, secure, and protect as necessary all foundations and 

other parts of existing structures adjacent to, adjoining, and in the vicinity of the site, which may be 
affected by the excavations or other operations connected with the construction of the Project. 

E. Any equipment temporarily removed as a result of work under this Contract shall be protected, 
cleaned, and replaced in the same condition as at the time of award of this Contract. 

F. New work which connects to existing Work shall correspond in all respects with that to which it 
connects and/or be similar to existing Work unless otherwise required by the specifications. 

G. No structural members shall be altered or in any way weakened without the written authorization of 
CMHA, unless such work is clearly specified in the Plans or specifications. 

H. If the removal of the existing Work exposes discolored or unfinished surfaces, or work out of 
alignment, such surfaces shall be refinished, or the material replaced as necessary to make the 
continuous work uniform and harmonious. 
i. This, however, shall not be construed to require the refinishing or reconstruction of dissimilar 

finishes previously exposed, or finished surfaces in good condition, but in different plans or on 
different levels when brought together by the removal of intervening work, unless such refinishing 
or reconstruction is specified in the plans or specifications. 

I. The Contractor shall give all required notices to any adjoining or adjacent property owner or other 
party before commencement of any Work. 
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J. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify, defend and hold 
harmless CMHA, from and against all claims, (whether alleged or proven), demands, costs, losses, and 
damages, including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs arising out of or 
related to the settlement or the loss of lateral support of adjoining property, any damages from 
changes in topography affecting drainage, and from all loss or expense and all damages for which 
CMHA may become liable in consequence of such injury or damage to adjoining and adjacent 
structures and their premises. 

K. The Contractor shall repair any damage to vegetation, structures, equipment, utilities, or 
improvements, including those that are the property of a third party, resulting from failure to comply 
with the requirements of this Contract or failure to exercise reasonable care in performing the work. 
i. If the Contractor fails or refuses to repair the damage promptly, CMHA may have the necessary 

Work performed and charge the cost to the Contractor. 
5.12.6. Vibration, Noise, and Dust Control 

A. The Contractor shall provide controls/barriers for vibrations, noise, and dust control in occupied 
buildings as required by the construction operations. 

B. The Contractor will not be permitted to exhaust or release unfiltered air, dust, construction debris, or 
other undesirable products into the exterior atmosphere or into occupied areas of the building. 
i. CMHA may limit or stop the Work if the Contractor does not maintain proper air-quality 

standards. 
ii. Such stoppage may result in a charge to the Contractor. 

C. In certain occupied buildings, tasks might be of such a nature that noise and vibration cannot be 
tolerated. 
i. In such spaces and as approved by CMHA, Work may be scheduled for other than normal working 

hours. 
ii. The Contractor is cautioned that weekend or overtime work, if required, shall be performed at no 

additional cost. 
iii. Permission to work other than standard hours shall be received from CMHA prior to the 

occurrence. 
iv. Weekend or overtime Work shall be reflected in the Construction Progress Schedule. 

D. The Contractor is responsible for vibration control and control of transmission of noise arising from 
the Work. 

E. Principal considerations that shall be given to noise and vibrations control are: 
i. Noise control in compliance with Occupational Safety and Health Administration (OSHA) shall be 

for all areas of the facility, including equipment rooms, boiler rooms, and fan rooms. 
ii. Vibration control to limit sound produced by construction equipment, and for protection of the 

equipment existing in the building and the building structure. 
iii. Vibration control to provide for the maximum usefulness of the facility by keeping levels of 

vibration within ranges conducive to peaceful enjoyment of residential living or work or other 
uses for which the facility was designed 

5.13. General Warranty - Materials, Equipment and Workmanship 
5.13.1. The Contractor warrants to CMHA and A/E that materials and equipment furnished under the 

Contract will be of good quality and new unless the Contract Documents require or permit otherwise. 
A. The Contractor further warrants that the Work will conform to the requirements of the Contract 

Documents and will be free from defects, except for those inherent in the quality of the Work the 
Contract Documents require or permit. 

B. Work, materials, or equipment not conforming to these requirements may be considered defective. 
C. The Contractor’s warranty excludes remedy for damage or defect caused by abuse, alterations to the 

Work not executed by the Contractor, improper or insufficient maintenance, improper operation, or 
normal wear and tear and normal usage. 

D. If required by the A/E, the Contractor shall furnish satisfactory evidence as to the kind and quality of 
materials and equipment. 
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5.13.2. To the fullest extent permitted by Laws and Regulations, Contractor shall  indemnify, defend and hold 
harmless CMHA from and against all claims, (whether alleged or proven), demands, costs, losses, and 
damages, including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute resolution costs, arising out of or relating to the 
Contractor’s breach of any warranty obligations.   
A. The Contractor’s obligation shall be joint and several. 

5.13.3. Additional Warranties 
A. The Contractor gives the Owner the following additional warranties: 

i. If the Contractor’s Work includes all or part of the exterior roofing system, provided that the A/E 
has designed the roofing system to be weather tight, the Contractor warrants that the roofing 
system will be weather tight; and 

ii. If the Contractor’s Work includes all or part of the exterior wall system, provided that the A/E has 
designed the wall system to be weather tight, the Contractor warrants that the wall system will 
be weather tight. 
(a) Weather tight shall mean the roofing and/or wall system does not permit any infiltration of 

water in any form that would have any adverse effect on the Owner’s operations or the 
Project. 

5.13.4. The Contractor shall, prior to Contract Completion and as a condition precedent to final payment to 
Contractor, assign to CMHA all manufacturer’s warranties related to the materials and labor used in the 
Work and further agrees to perform the Work in such manner as to preserve any and all such 
manufacturer’s warranties and deliver to the A/E the warranties, project manual, operating procedures, 
and other materials related to each of the building systems and materials included in the Contractor’s 
Work and as required by the Specifications. 

5.13.5. Upon notice of the breach of any of the warranties or guarantees identified herein, or any other 
warranties or guarantees under the Contract Documents, the Contractor, in addition to any other 
requirements in the Contract Documents, shall commence to correct such breach and all damage resulting 
therefrom within two (2) business days from written notice thereof, thereafter use its best efforts to 
correct such breach and damage to the satisfaction of CMHA and A/E, and, except when an extension of 
time is granted in writing by CMHA, correct such breach and damage to the satisfaction of CMHA within 
thirty (30) calendar days of such notice, or such other time as provided in the notice; provided, however, 
that if such notice is given after final payment the 2-day period shall be extended to  seven (7) calendar 
days. 
A. If the Contractor fails to commence to correct such breach and damage, or to correct such breach or 

damage as provided above, the Owner, without prejudice to any of its other rights or remedies at law 
or under the Contract Documents, may correct the breach without further notice to Contractor. 

B. The Contractor shall pay the Owner’s reasonable costs and expenses incurred in connection with the 
or related to such correction and/or breach, including without limitation the Owner’s administrative, 
legal, and consulting expenses and additional service fees of the A/E. 

C. The foregoing warranties and obligations of the Contractor shall survive final payment and/or 
termination of the Contract and shall not be limited by any other terms contained in the Contract 
Documents. 

D. If the Contractor fails to pay the Owner any amounts due hereunder, the Contactor shall pay the 
Owner, in addition to the amounts due, a late payment fee of one and one-half percent (1.5%) per 
month for each month or part thereof that the payments are not paid when due. 

5.13.6. Contractor shall bring to or store at the Site only the materials and equipment required for the Work. 
A. If possible, materials and equipment should be installed in their final positions when brought to the 

Site. 
5.13.7. All equipment, material, and articles furnished under this Contract shall be of the most suitable grade 

for the purpose intended, unless otherwise specifically provided in this Contract. 
A. References in the Contract to equipment, material, articles, or patented processes by trade name, 

make, or catalog number, shall be regarded as establishing a standard of quality and shall not be 
construed as limiting competition. 
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B. The Contractor may, at its option, use any equipment, material, article, or process that, in the 
judgment of, and as approved by CMHA in writing, is equal to that named in the specifications, unless 
otherwise specifically provided in this Contract so long as Contractor has submitted a substitution 
request to CMHA. 

C. If the substituted material has not been approved by CMHA in writing, the substituted material may 
be considered Defective Work by CMHA or A/E. 

5.13.8. Approval of Equipment and materials 
A. The Contractor shall obtain CMHA’s approval of the machinery and mechanical and other equipment 

to be incorporated into the work. 
i. When requesting approval, the Contractor shall furnish to CMHA the name of the manufacturer, 

the model number, and other information concerning the performance, capacity, nature, and 
rating of the machinery and mechanical and other equipment 

ii. When required by this contract or by CMHA, the Contractor shall also obtain CMHA’s approval of 
the material or articles which the Contractor contemplates incorporating into the work. 

iii. When requesting approval, the Contractor shall provide full information concerning the material 
or articles. 

iv. Machinery, equipment, material, and articles that do not have the required approval shall be 
installed or used at the risk of subsequent rejection. 

B. When required by the specifications or CMHA, the Contractor shall submit appropriately marked 
samples (and certificates related to them) for approval at the Contractor’s expense, with all shipping 
charges prepaid. 
i. The Contractor shall label, or otherwise properly mark on the container, the material or product 

represented, its place of origin, the name of the producer, the Contractor’s name, and the 
identification of the construction project for which the material or product is intended to be used. 

C. Certificates shall be submitted electronically in triplicate, describing each sample submitted for 
approval and certifying that the material, equipment or accessory complies with contract 
requirements. 
i. The certificates shall include the name and brand of the product, name of manufacturer, and the 

location where produced. 
D. Approval of a sample shall not constitute a waiver of CMHA’s right to demand full compliance with 

contract requirements. 
i. Materials, equipment and accessories may be rejected for cause even though samples have been 

approved. 
E. Wherever materials are required to comply with recognized standards or specifications, such 

specifications shall be accepted as establishing the technical qualities and testing methods, but shall 
not govern the number of tests required to be made nor modify other Contract requirements. 
i. CMHA may require laboratory test reports on items submitted for approval or may approve 

materials on the basis of data submitted in certificates with samples. 
ii. Check tests will be made on materials delivered for use only as frequently as CMHA determines 

necessary to insure compliance of materials with the specifications. 
iii. The Contractor will assume all costs of retesting materials which fail to meet contract 

requirements and/or testing materials offered in substitution for those found deficient. 
F. After approval, samples will be kept in the Project office until completion of work. 

i. They may be built into the work after a substantial quantity of the materials they represent has 
been built in and accepted. 

G. Requirements concerning lead-based paint 
i. The Contractor shall comply with the requirements concerning lead-based paint contained in the 

Lead-Based Paint Poisoning Prevention Act. 
5.13.9. Substitutions 

A. If the Contractor provides approved Substitutions that require changes to the Contract Documents, 
the Contractor shall be solely responsible for the additional costs incurred as a result, including 
without limitation changes to the design by the A/E. 
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B. CMHA shall consider Requests for Substitutions after the bid opening only when the Contractor can 
conclusively demonstrate CMHA the following conditions: 
i. The specified Basis of Design Components, Acceptable Components, or previously approved 

Substitutions through no fault of the Contractor are not available; or 
ii. The specified Basis of Design Components, Acceptable Components, or previously approved 

Substitutions will not perform as designed or intended. 
C. The Contractor’s incorporation of unapproved Substitutions in the Work shall constitute Defective 

Work. 
D. If the Contractor provides an unacceptable Component, the Contractor shall be solely responsible for 

the costs of coordination and modification required. 
5.14. Specifications and Drawings for Construction 

5.14.1. The Contractor shall keep on the work site a stamped, permit set of the drawings and specifications 
and shall at all times give CMHA access thereto. 
A. Anything mentioned in the specifications and not shown on the drawings, or shown on the drawings 

and not mentioned in the specifications, shall be of like effect as if shown or mentioned in both. 
B. In case of difference between drawings and specifications, the specifications shall govern. 
C. In case of a discrepancy in the figures, in the drawings, or in the specifications, the matter shall be 

promptly submitted to CMHA, who shall promptly make a determination in writing. 
D. Any adjustment by the Contractor without such determination shall be at its own risk and expenses. 
E. CMHA shall furnish from time to time such detailed drawings and other information as considered 

necessary, unless otherwise provided. 
5.14.2. Wherever in the specifications or upon the drawings the words “directed”, “required”, “ordered”, 

“designated”, “prescribed”, or words of like import are used, it shall be understood that the “direction”, 
“requirement”, “order”, “designation”, or “prescription”, of CMHA is intended. 

5.14.3. Where “shown,” indicated”, “detailed”, or words of similar import are used, it shall be understood 
that the reference is made to the drawings accompanying this Contract unless otherwise stated, the word 
“provided” as used herein shall be understood to mean “provide complete in one place” that is “furnished 
and installed”. 

5.14.4. “Shop Drawings” means drawings, submitted to CMHA by the Contractor, subcontractor or any lower 
tier subcontractor, showing in detail, 1) the proposed fabrication and assembly of structural elements and 
2) the installations (i.e., form, fit, and attachment details) of materials of equipment. 
A. It includes drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, 

performance and test data, and similar materials furnished by the Contractor to explain in detail 
specific portions of the work required by the Contract. 

B. CMHA may duplicate, use, and disclose in any manner and for any purpose shop drawings delivered 
under this contract. 

5.14.5. If this Contract requires shop drawings, the Contractor shall coordinate all such drawings, and review 
them for accuracy, completeness, and compliance with other Contract requirements and shall indicate its 
approval thereon as evidence of such coordination and review. 
A. Shop Drawings submitted to the A/E without evidence of the Contractor’s approval may be returned 

for resubmission. 
B. CMHA will indicate an approval or disapproval of the shop drawings and if not approved as submitted 

shall indicate CMHA’s reasons therefore. 
C. Any Work done before such approval shall be at the Contractor’s risk. 
D. Approval by the A/E shall not relieve the Contractor from responsibility for any errors or omissions in 

such drawings, nor from responsibility for complying with the requirements of this Contract, except 
with respect to approved variations. 

5.14.6. If shop drawings show variations from the Contract requirements, the Contractor shall describe such 
variations in writing, separate from the drawings, at the time of submission. 
A. If the A/E approves any such variation and CMHA concurs, CMHA shall issue an appropriate 

modification to the Contract, except that, if the variation is minor or does not involve a change in price 
or in time of performance, a modification need not be issued. 
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5.14.7. It shall be the responsibility of the Contractor to make timely requests to CMHA for such large scale 
and full size drawings, color schemes, and other additional information, not already in possession, which 
shall be required in the planning and production of the work. 
A. Such requests may be submitted as the need arises, but each such request shall be filed with ample 

time to permit appropriate action to be taken by all parties involved so as to avoid delay. 
5.14.8. The Contractor shall electronically submit to CMHA for approval (unless otherwise indicated) all shop 

drawings as called for under the various headings of the specifications. 
A. As required by CMHA, the Contractor, upon completing the work under this Contract, shall furnish a 

complete set of drawings as finally approved. 
B. These drawings show all changes and revisions made up to the time the work is completed and 

accepted. 
5.14.9. Specifications and Drawings for Construction shall be included in all Subcontracts at any tier. 

A. It shall be the responsibility of the Contractor to ensure that all shop drawings prepared by 
Subcontractors are submitted to CMHA. 

5.15. As Built Drawings 
5.15.1. “As-built drawings,” means drawings submitted by the Contractor or subcontractor at any tier to show 

the construction of a particular structure or Work as actually completed under the Contract. 
A. “As-built drawings” shall be synonymous with “Record Drawings”. 

5.15.2. As required by CMHA, the Contractor shall provide CMHA accurate information to be used in the 
preparation of permanent as-built drawings. 
A. For this purpose, the Contractor shall record on one set of Contract drawings all changes from the 

installations originally indicated, and record final locations of underground lines by depth from finish 
grade and by accurate horizontal offset distances to permanent surface improvements such as 
buildings, curbs, or edges of walks. 

5.15.3. As Built Drawings shall be included in all subcontracts at any tier. 
5.15.4. It shall be the responsibility of the Contractor to ensure that all As-Built Drawings prepared by 

Subcontractors are submitted to CMHA. 
5.16. Project Document Maintenance and Submittal 

A. During Construction 
i. The Contractor shall maintain in good order at a secure location on the Site: 

(a) A complete copy of all Contract Documents; Shop Drawings, Product Data, samples and 
similar required submittals; manufacturer operating and maintenance instructions; 
certificates; warranties; RFIs and responses thereto; and other Project-related documents, all 
marked currently and accurately to record field changes and selections made during 
construction and to show actual installation where installation varies from Work as originally 
shown, including the exact location and depth of underground utility lines; and 

(b) A set of Drawings as approved by any applicable jurisdiction and Specifications. 
B. Before submitting each Contract Payment Request, the Contractor shall record all changes on the 

Contract Documents, neatly in a contrasting color, noting new information not shown on the original 
Contract Documents. 
i. Failure to record all changes may cause payment to be withheld or delayed by CMHA. 

C. The Contractor shall keep a record of changes made to the Specifications, noting particularly any 
approved variation from manufacturer’s installation instructions and recommendations. 

D. If the Contractor uses Shop Drawings to indicate as-built conditions, the Contractor shall cross-
reference the Shop Drawing sheet numbers to the corresponding sheet numbers on the Contract 
Documents. 
i. The Contractor shall note related numbers where applicable. 

5.16.2. Before Contract Completion 
A. The Contractor, as a condition precedent to execution of the Certificate of Contract Completion and 

final payment, shall organize the As-Built Documents into manageable sets, bind the sets with durable 
paper cover sheets, and deliver the As-Built Documents to CMHA. 

B. The Contractor’s As-Built Documents submission shall include, but is not limited to: 

rev. 04/23 
Page 75



i. Certificate of Occupancy; 
ii. Inspection certificates for pressure piping, elevator, boiler, electrical, plumbing or piping 

purification, etc. 
iii. Letter of Approval from the local fire authority or State Fire Marshal for the fire suppression 

system; 
iv. Operation and Maintenance Manuals, organized into suitable sets of manageable size; 
v. Indexed data bound in individual binders, with pocket folders for folded sheet information and 

appropriate identification marked on the front and the spine of each binder; 
vi. Neatly and accurately marked sets of As-Built Documents, and other Contract Documents 

reflecting the actual construction of the Project; 
vii. Detailed Drawings reflecting the exact location of any concealed utilities, mechanical or electrical 

systems, and components; 
viii. Assignment to CMHA of all warranties and guarantees, including the most-recent address and 

telephone number of any Subcontractors or manufacturers; 
ix. An affidavit to certify that all Subcontractors have been paid in full for all Work performed or 

materials furnished for the Project; 
x. A final lien waiver for both the Contractor and all Subcontractors of any tier; 
xi. Final certified payroll reports; and 
xii. An affidavit to certify that the Contractor and each of its Subcontractors, regardless of tier, have 

complied with all requirements of ORC. 
C. By submitting the As-Built Documents to CMHA, the Contractor certifies that its As-Built Documents 

are complete, correct, and accurate. 
5.17. Temporary Buildings and Transportation of Materials 

5.17.1. Temporary buildings (e.g., storage sheds, shops, offices, sanitary facilities) and utilities may be erected 
by the Contractor only with the approval of CMHA and shall be built with labor and materials furnished 
by the Contractor without expense to CMHA. 
A. The temporary buildings and utilities shall remain the property of the Contractor and shall be removed 

by the Contractor at its expense upon completion of the work. 
B. With the written consent of CMHA, the buildings and utilities may be abandoned and need not be 

removed. 
5.17.2. The Contractor shall, as directed by CMHA, use only established roadways, or use temporary roadways 

constructed by the Contractor when and as authorized by CMHA. 
A. When materials are transported in prosecuting the Work, vehicles shall not be loaded beyond the 

loading capacity recommended by the manufacturer of the vehicle or prescribed by any federal, state, 
or local law or regulation. 

B. When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage. 
C. The Contractor shall repair or pay for the repair of any damaged curbs, sidewalks, or roads. 

5.18. Facilities 
5.18.1. The Contractor shall provide and maintain in a clean condition: 

A. Suitable facilities, including temporary facilities, equipment, services, and enclosed storage for its use 
at the Site; 

B. Adequate space, equipment, and furnishings to conduct progress meetings, and store approved 
documents and permits; and 

C. Adequate sanitary facilities for use by all Persons at the Site. 
5.19. Progress Cleaning 

5.19.1. The Contractor shall remove all waste materials, rubbish, and mud attributable to the Work in 
accordance with the Specifications, if applicable, and to an appropriate disposal location at, or near, the 
Site. 

5.19.2. The Contractor shall perform weekly broom cleaning of hard flooring surfaces in the area of the Work. 
5.19.3. The Contractor shall remove, at the end of each working day or more frequently, as appropriate, for 

the Project, all waste materials and rubbish from the disposal location at, or near, the Site. 
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5.19.4. The Contractor shall remove, as appropriate for the Project or as the A/E or CMHA directs, any waste 
materials or rubbish from areas adjacent to the Project. 

5.19.5. The Contractor shall dispose of waste materials, rubbish, and construction debris in a lawful manner 
in approved recycling facilities or landfills and record of such disposal shall be available upon written 
request of CMHA. 

5.19.6. If the Contractor fails to clean up during the progress of the Work, CMHA may clean up on behalf of 
the Contractor and at the Contractor’s expense. 
A. If the Contractor fails to maintain the areas adjacent to the Project clean and free of waste materials 

and rubbish, CMHA may also direct the local jurisdiction responsible for the area to have the area 
cleaned to its satisfaction at the Contractor’s expense. 

B. CMHA may deduct the cleaning costs from payments then or thereafter due the Contractor. 
i. If payments then or thereafter due the Contractor are not sufficient to cover those amounts, the 

Contractor shall immediately pay the amount of the insufficiency to CMHA. 
5.19.7. The Contractor shall remove excavated material and spoil to a suitable off-site location approved by 

CMHA. 
A. If CMHA designates a location on its property for disposal or storage of clean topsoil and/or subsoil in 

the Contract Documents, the Contractor shall remove such materials to the designated location. 
5.20. Use of Premises 

5.20.1. The Contractor shall use corridors, stairs, and elevators as designated by CMHA and only during those 
times that are designated by CMHA. 
A. The Contractor shall exercise extreme care to not exceed the carrying capacity of elevators or damage 

the cab interior in any way. 
5.20.2. Loitering or wandering through interior of buildings or exterior grounds outside the limits of the Work 

will not be permitted. 
5.20.3. The Contractor shall confine its apparatus, materials, and the operations of its workers to the limits 

indicated by law, ordinances, permits and the directions of CMHA. 
5.20.4. Unless expressly required or approved by CMHA, no signs or advertising of any kind will be permitted 

on or about the Site, except those appearing on trucks and trailers. 
5.20.5. CMHA Use of Premises / Possession Prior to Completion 

A. CMHA shall have the right to take possession of or use any completed or partially completed part of 
the Work. 
i. Before taking possession of or using any work, CMHA shall furnish the Contractor a list of items 

of Work remaining to be performed or corrected on those portions of the Work that CMHA 
intends to take possession of or use. 

ii. However, failure of CMHA to list any item of work shall not relieve the Contractor of responsibility 
for complying with the terms of the Contract. 

iii. CMHA’s possession or use shall not be deemed acceptance of Work under the Contract. 
B. While CMHA has such possession or use, the Contractor shall be relieved of the responsibility for: 

i. The loss of or damage to the Work resulting from CMHA’s possession or use, notwithstanding the 
terms herein; 

ii. All maintenance costs on the areas occupied; and 
iii. Furnishing heat, light, power, and water used in the areas occupied without proper remuneration 

therefore. 
C. If requested by the Contractor and if prior possession or use by CMHA delays the progress of the Work 

or causes additional expense to the Contractor, an equitable adjustment shall be made in the Contract 
Sum, the Contract Time, or both, and the Contract shall be modified in writing accordingly. 

5.21. Smoking and Tobacco Products 
5.21.1. Smoking is not permitted at any property under construction, unless CMHA has a specifically 

designated area for smoking, and is not permitted within 50 feet of any entrance of a CMHA owned 
building. 
A. This prohibition applies to new construction and rehabilitation. 
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B. The Contractor shall enforce these restrictions on any individual employed by the Contractor, or a 
Subcontractor. 

5.22. Correction of the Work 
5.22.1. Before Substantial Completion 

A. If the Contractor provides Defective Work or fails or neglects to perform the Work in accordance with 
the Construction Progress Schedule, CMHA or the A/E may issue a written notice to the Contractor 
and Contractor’s Surety directing the Contractor to correct the Defective Work or recover schedule 
deficiencies. 
i. Unless otherwise specified in that written notice, the Contractor shall begin to correct the 

Defective Work and recover the schedule deficiencies within no more than three (3) business days 
after CMHA issues the written notice. 

B. If the Contractor fails to commence and diligently pursue correction of Defective Work or recovery of 
schedule deficiencies within three (3) business days of Contractor’s receipt of written notice from 
CMHA or the A/E, CMHA may correct the Defective Work or take action to recover schedule 
deficiencies without giving further notice to the Contractor or Contractor’s Surety. 

5.22.2. During the Correction Period 
A. If CMHA issues a notice during the Correction Period, CMHA may correct the Defective Work itself 

without giving further notice to the Contractor or Contractor’s Surety if the Contractor fails to: 
i. Notify CMHA in writing of the Contractor’s intent to correct the Defective Work within three (3) 

business days after CMHA issues the notice; and 
ii. Thereafter promptly commence and diligently pursue correction of Defective Work. 

B. The Correction Period: 
i. Commences in accordance with 23.1.41; 
ii. Relates only to the Contractor’s specific obligation and opportunity to correct the Work during 

the Correction Period; 
iii. Does not establish a period of limitation with respect to any of the Contractor’s other obligations 

under the Contract Documents; 
iv. Has no relationship to the time within which CMHA may seek to enforce the Contract; and 
v. Does not establish a period of limitation with respect to the commencement of litigation to 

establish the Contractor’s liability under the Contract or otherwise. 
C. After the Correction Period: 

i. CMHA may correct, at the Contractor’s expense, the Defective Work without giving further notice 
to the Contractor or Contractor’s Surety if the Contractor or Contractor’s surety fails to 
(a) Notify CMHA in writing of the intent to correct the Defective Work; and 
(b) Promptly commence and diligently pursue correction of Defective Work. 

5.22.3. After Substantial Completion 
A. In addition to the Contractor’s other obligations under the Contract Documents, if any of the Work is 

found to be Defective Work after Substantial Completion, the Contractor shall correct it promptly 
after receipt of written notice from CMHA to do so, unless CMHA has previously acknowledged and 
accepted the Defective Work in writing. 

B. CMHA may send a copy of the written notice to the Contractor’s Surety, but are not obligated to do 
so. 

5.22.4. Emergency Correction of Defective Work 
A. Notwithstanding any other provision of the Contract, if in CMHA’s opinion the Defective Work 

presents a threat of imminent harm or danger to people, property, or the environment, CMHA may 
order the Contractor to immediately correct Defective Work or CMHA may correct the Defective 
Work, at Contractor’s expense, itself without any prior notice to the Contractor or Contractor’s Surety. 
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5.22.5. Responsibility for Costs of Correction 
A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify, defend and hold 

harmless CMHA, from and against all claims, (whether alleged or proven), demands, costs, losses, and 
damages, including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs, associated with the 
correction of Defective Work and the recovery of schedule deficiencies. 

B. Those costs and damages may include, but are not limited to: 
i. The related fees and charges of contractors, engineers, architects, attorneys, and other 

professionals; and 
ii. The cost of correcting or replacing adjacent work. 

C. CMHA may deduct those costs and damages from payments then or thereafter due the Contractor. 
i. If payments then or thereafter due the Contractor are not sufficient to cover those amounts, the 

Contractor shall immediately pay the amount of the insufficiency to CMHA. 
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6. SUBCONTRACTOR
6.1. Evaluation and Approval 

6.1.1. When submitting its Bid, the Contractor shall submit a Subcontractor and Material Supplier 
Declaration form through which the Contractor identifies its Subcontractor. 
A. Provide list of subcontractors and material supplier and equipment with bid. 

6.1.2. Within ten (10) calendar days after the Notice to Proceed, the Contractor shall submit to CMHA, an 
updated Subcontractor and Material Supplier Declaration form. 

6.1.3. If CMHA rejects any proposed Subcontractor, the Contractor shall propose a replacement 
Subcontractor with no adjustment of the Contract Sum. 
A. The proposed replacement will also be evaluated by CMHA. 

6.1.4. The Contractor’s failure to timely submit the information regarding a proposed Subcontractor may 
result in withholding payment to Contractor. 

6.2. Suspension/Debarment 
6.2.1. The Contractor shall not enter into any Subcontract with any Subcontractor who has been temporarily 

denied participation in a HUD program or who has been suspended or debarred from participating in 
contracting program by any agency of the United States Government or the State of Ohio. 

6.3. Contractor’s Responsibility 
6.3.1. The Contractor shall be as fully responsible for the acts or omissions of its Subcontractors and of 

persons either directly or indirectly employed by them as for the acts or omissions of persons directly 
employed by the Contractor, and is responsible for scheduling and coordinating the Work of the 
Subcontractors. 

6.3.2. The Contractor is fully responsible for any delay, interference, disruption, or hindrance attributable 
to the Contractor’s Subcontractors. 

6.3.3. The Contractors shall require that each of its Subcontractors have a competent supervisor at the Site 
whenever the Subcontractor is performing Work. 

6.3.4. The Contractor shall bind its Subcontractors to the terms and conditions of the Contract Documents, 
so far as applicable to the Work of the Subcontractor, and shall not agree to any provision, which seeks 
to bind CMHA with terms inconsistent with or at variance from the Contract Documents. 

6.3.5. The Contractor will not be relieved of its full responsibility for Subcontractors and their performance 
of the Work by: 
A. The participation of CMHA, HUD, or the A/E in the processes described under ARTICLE VI 

SUBCONTRACTORS or other related provisions of the Contract Documents; or 
B. CMHA’s rejection of a Subcontractor or failure to reject a Subcontractor. 

6.4. Mandatory Contract Provisions/Forms 
6.4.1. The Contractor shall insert appropriate clauses in all Subcontracts to bind Subcontractors to the terms 

and conditions of this Contract insofar as they are applicable in the work of Subcontractors. 
6.4.2. CMHA reserves the right to reassign accepted agreements 
6.4.3. Nothing contained in this Contract shall create any contractual relationship between any 

Subcontractor and CMHA or between the Subcontractor and HUD. 
6.4.4. The Contractor must include in the contract with its Subcontractors the applicable labor provisions 

and prevailing wages as was provided to the Contractor by CMHA.  
6.4.5. No less than ten (10) calendar days before the Work is to be performed by a Subcontractor, or within 

a shorter period as mutually agreed by the Contractor and CMHA, the Contractor shall submit to CMHA a 
complete copy of the executed Subcontract between the Contractor and Subcontractor. 

6.5. Replacement of Subcontractors 
6.5.1. The Contractor shall not replace any Subcontractor after execution of the Subcontract without prior 

written approval of CMHA. 
6.5.2. The Contractor shall not add any subcontractors after the Contract Execution without updating the 

Material supplier and subcontractor form or prior to written approval of CMHA. 
6.6. Contingent Assignment of Subcontract 
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6.6.1. The Contractor hereby assigns its Agreement with each Subcontractor to CMHA provided that the 
assignment is effective only after termination of the Contract by CMHA and only for those agreements 
that CMHA accepts by notifying Contractor and applicable Subcontractor in writing. 

6.7. Prompt Payment of Subcontracts 
6.7.1. The Contractor shall make payments to the Subcontractor in accordance with Applicable Law, 

including ORC that include, without limitation, the requirements under 6.7 - Prompt Payment of 
Subcontracts. 

6.7.2. If a Subcontractor requests payment in time to allow the Contractor to include the request in its 
Contractor Payment Application Request the Contractor, within ten (10) calendar days after receipt of 
payment from CMHA, shall pay to the: 
A. Subcontractor, an amount equal to the percentage of completion of the Subcontractors contract 

allowed by CMHA for the amount of labor or work performed; 
B. Material Supplier, an amount that is equal to all or a portion of the invoice for materials which 

represents the materials furnished by the material supplier 
6.7.3. The Contractor may reduce the amount paid by any retainage provision contained in the Contract, 

invoice, or purchase order between the Contractor and Subcontractor and may withhold amounts that 
may be necessary to: 
A. Resolve disputed liens or claims involving the Work or labor performed by the Subcontractor; or 
B. Account for failure of the Subcontractor to perform its obligations under its agreement with the 

Contractor required under ORC 
6.7.4. Labor Payments 

A. Within ten (10) calendar days of receipt of payment from CMHA, the Contractor shall pay 
Subcontractor in the following manner:  
i. Partial payments to the Subcontractor for labor performed under either a Unit Price or lump sum 

Subcontract shall be made at the rate of 92 percent of the amount invoiced through the 
Subcontractor’s request for payment that shows the Work of the Subcontractor is 50% complete. 

ii. After the Work of the Subcontractor is 50 percent complete, as evidenced by payments of at least 
50 percent of the total amount due under the Subcontract, no additional funds shall be retained 
from payments for labor. 

6.7.5. Material Payment 
A. Required by ORC for payment to Contractor by CMHA 

i. The Contractor shall pay the Subcontractor at the rate of 95% of the invoice cost, not to exceed 
the scheduled value in a unit price or lump sum Subcontract, for materials delivered to the Site, 
or other offsite storage location approved by CMHA, provided the Subcontractor provides the 
information required with its request for payment. 

ii. The Contractor shall pay the Subcontractor at the rate of 100% of the scheduled value for 
materials incorporated into the Project. 

6.7.6. If Contractor fails to comply with the payment provisions set forth, the Contractor shall pay to the 
applicable Subcontractor, in addition to any payment due, interest in the amount of 18 percent per annum 
of the payment due, beginning the eleventh day following the receipt of payment from CMHA and ending 
on the date of full payment of the payment due plus interest. 

6.7.7. If CMHA receives a Claim Affidavit from a Subcontractor, Subcontractor shall proceed in accordance 
with Applicable Law, including Ohio Revised Code. 

6.7.8. Laborers, Subcontractors, and Material Suppliers may secure payment rights in accordance with 
Applicable Law, including Ohio Revised Code. 

6.8. Subcontracting with Small and Minority Firms, Women’s Business Enterprise, and Labor Surplus Area Firms 
6.8.1. The Contractor shall take the following steps to ensure that, whenever possible, Subcontracts are 

awarded to small business firms, minority firms, women’s business enterprises, and labor surplus area 
firms: 
A. Placing qualified small and minority businesses and women’s business enterprises on solicitations 

lists; 
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B. Ensuring that small and minority businesses and women’s business enterprises are solicited whenever 
they are potential resources 

C. Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit 
maximum participation by small and minority businesses and women’s business enterprises; 

6.8.2. Establishing delivery schedule, where the requirements of the Contract permit, which encourages 
participation by small and minority businesses and women’s business enterprises; and 

6.8.3. Using the services and assistance of the U.S. Small Business Administration, the Minority Business 
Development Agency of the U.S. Department of Commerce, and State and local governmental small 
business agencies 
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7. PAYMENTS 
7.1. CMHA Obligation 

7.1.1. CMHA shall pay the Contractor the price as provided in the Contract. 
7.2. Forms 

7.2.1. Unless expressly authorized to the contrary, Contractor must use appropriate CMHA forms. 
7.3. Step One – Pencil Application 

7.3.1. The purpose of a pencil application is assisting the Contractor in identifying any potential error or 
omission in the pay application. 
A. If submitted timely (as set forth below) CMHA will review and help identify any potential issues.  

However, the CMHA Construction Administrator’s approval or suggestion does not guarantee 
approval of the payment application by the CMHA. 

7.3.2. The Contractor shall initially submit a Pencil Application by no later than the 15th of each month.
A. The CMHA Construction Administrator will review the Pencil Application, and make any suggested 

corrections and return to the Contractor in approximately two (2) business days. 
7.3.3.  The Contractor shall then submit the final payment application to the CMHA Construction 

Administrator by the 23rd of each month. 
7.3.4. Failure to submit a pencil application may result in a significant delay in payment. 

7.4. Progress Payments 
7.4.1. CMHA shall make progress payments approximately every forty-five (45) calendar days as the work 

proceeds on estimates of Work accomplished which meets the standards of quality established under the 
Contract, as approved by CMHA. 
A. Subject to CMHA’s written determination and approval more frequent payments may be made to 

contractors which are qualified as small businesses. 
7.4.2. Before the first progress payment under this contract, the Contractor shall furnish, in such detail as 

requested by CMHA, a breakdown of the total contract price showing the amount included therein for 
each principal category of the work, which shall substantiate the payment amount requested in order to 
provide a basis for determining progress payments. 
A. The breakdown shall be approved by CMHA and must be acceptable to HUD. 
B. If the contract covers more than one Project, the Contractor shall furnish a separate breakdown for 

each. 
C. The values and quantities employed in making up this breakdown are for determining the amount of 

progress payments and shall not be construed as a basis for additions to or deductions from the 
Contract Sum. 

D. The Contractor shall prorate its overhead and profit over the construction period of the Contract. 
7.4.3. The Contractor shall submit, on forms provided by CMHA, periodic estimates showing the value of the 

work performed during each period based upon the approved breakdown of the Contract Sum. 
A. Such estimates shall be submitted not later than nine (9) calendar days in advance of the date set for 

payment and are subject to correction and revision as required. 
B. The estimates must be approved by the CMHA prior to payment. 
C. If the contract covers more than one project, the Contractor shall furnish a separate progress payment 

estimate for each. 
D. Each payment application should include affidavits for the Contractor, Sub Contractors and Material 

Suppliers.  Lien waivers should be submitted as proof of payment for the prior payment application 
affidavits.  

7.4.4. Along with each request for progress payments and the required estimates, the Contractor shall 
furnish the following certification, or payment shall not be made: 
A. I hereby certify, to the best of my knowledge and belief, that: 

i. The amounts requested are only for performance in accordance with the specifications, terms, 
ii. Payments to subcontractors and suppliers have been made from previous payments received 

under the contract, and timely payments will be made from the proceeds of the payment covered 
by this certification, in accordance with subcontract agreements; and 
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iii. This request for progress payments does not include any amounts which the prime Contractor 
intends to withhold or retain from a subcontractor or supplier in accordance with the terms and 
conditions of the subcontract. 

7.5. Allowances 
7.5.1. The Contract Sum includes the Allowances (if any) identified in the Contract. 
7.5.2. All allowances include the costs to the Contractor (less any applicable trade discounts) of materials 

and equipment required by the allowances to be delivered at the Site, and all applicable taxes. 
7.6. Unit Prices 

7.6.1. Where the Contract provides that all or a part of the Work is to be Unit Price Work, initially that 
Contract Sum will include for all Unit Price Work: 
A. An amount equal to the sum of the established Unit Prices for each separately identified item of Unit 

Price Work times the estimated quantity of each item as indicated in the Contract. 
B. The Contractor’s fee on that Unit Price Work. 

7.6.2. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose 
of comparison of Bids and determining an initial Contract Sum. 
A. CMHA will determine the actual quantities and classifications of Unit Price Work performed by the 

Contractor. 
7.6.3. Before final payment, an appropriate Change Order will be issued to reconcile the Contract Sum so 

that it reflects actual amount due to the Contractor on account of Unit Price Work actually performed. 
7.7. Schedule of Values 

7.7.1. Within seven (7) calendar days after issuance of Letter of Intent or other period as mutually agreed 
by the Contractor and CMHA, the Contractor shall submit to CMHA a Schedule of Values on a form 
provided for by CMHA, with separate amounts shown for labor and materials for each branch of Work. 
A. The Contractor shall clearly indicate on the Schedule of Values, but is not necessarily limited to, the 

cost of payment and performance bond(s), permit costs, the amount(s) allocated, including separate 
items for the Contractor’s Fee (Overhead and Profit), and the amount(s) of  labor and materials, as 
appropriate. 

7.7.2. The grand total shown on the Schedule of Values shall equal the total Contract Sum. 
7.7.3. CMHA may use the approved Schedule of Values to determine cost or credit to CMHA resulting from 

any change in the Work. 
A. The first items shall be a breakdown of the General Conditions Cost. 
B. The amounts for labor and materials shall accurately reflect the cost for each item. 

i. The Contractor shall clearly indicate on the Schedule of Values, the amount(s) allocated, including 
separate items for Contractor’s Fee (overhead and profit), for each Section 3 certified Business 
used in the performance of the Work. 

ii. Contractor’s Fee shall be included in the totals for labor and materials. 
C. If the material allocation exceeds 55 percent of the Contract Sum, the Contractor shall provide, upon 

request, sufficient information to support the higher percentage. 
D. Subcontract Work shall show amounts for labor and materials. 

i. Fringe benefits shall be shown as a part of labor costs. 
E. When more than one major structure is included in the Work, the Contractor shall subdivide the 

Schedule of Values accordingly, with cost details for each structure shown separately. 
F. The line items shall be coordinated with line items in the Construction Progress Schedule, which may 

require division of items of Work by area of the Project by floor, phase, or other appropriate area. 
G. Mechanical and electrical Work shall be included in separate line items for all major pieces of 

equipment, and group smaller equipment items by type. 
H. Line items shall be included for each Allowance, Punch List Work, Project Record Document 

Submittals, delivery of attic stock, and specified demonstrations and training. 
7.7.4. CMHA may return the Schedule of Values to the Contractor for re-submittal if it does not meet the 

requirements or contains insufficient items or details of the Work, or approve the Schedule of Values if 
CMHA determines that it conforms to section 7.7 

7.7.5. No payment shall be made until the CMHA has approved the Contractor’s Schedule of Values. 
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7.8. Labor Payments/Retainage 

7.8.1. Partial payments to the Contractor for labor performed under either a Unit Price or lump sum Contract 
shall be made at the rate of 90 percent of the amount invoiced through the Contractor Payment Request. 

7.9. Material Payments/Retainage 
7.9.1. CMHA shall pay the Contractor at the rate of 100 percent of the scheduled value for materials 

incorporated into the Project. 
7.9.2. CMHA shall pay the Contractor at the rate of 90 percent of the invoice cost, not to exceed the 

scheduled value in a Unit Price or lump sum Contract, for materials delivered to the Site, or other off-Site 
storage location approved by CMHA provided the Contractor provides the following information with the 
Contractor Payment Request: 
A. A list of the fabricated materials consigned to the Project, giving the place of storage, together with 

copies of invoices, in order to verify quantity and cost; and 
B. A certification of materials stored off-site, prepared by the Contractor and signed by CMHA to 

evidence that the materials are in conformity with the Specifications and have been tagged with the 
Project name and number for delivery to the Project. 

7.9.3. CMHA shall pay the balance of the scheduled value when the materials are incorporated into and 
become a part of the Project. 

7.9.4. When payment is allowed for materials delivered to the Site or other approved off-site storage 
location but not yet incorporated into the Project, the materials are the property of CMHA. 

7.9.5. CMHA may, at its sole discretion, retain any material not ultimately incorporated into the Project or 
return it to the Contractor for credit of an amount proportionate to the value of the extra materials. 

7.9.6. Release of Retainage 
A. When the Contractor has achieved Substantial Completion of all Work, and there is no other reason 

to retain funds; upon request of the Contractor, the funds retained in connection with that Work 
shall be released and paid to the Contractor, withholding only that amount necessary to assure 
faithful completion in the sole discretion of CMHA, including but not limited to compliance with 
CLOSEOUT. 

7.10. Payments Withheld 
7.10.1. CMHA may withhold funds from or may assess Liquidated Damages against a Contractor Payment 

Request.  
7.10.2. CMHA may decline to approve any Contractor Payment Request or part thereof, or nullify any 

previous Contractor Payment Request, in whole or in part, to the extent necessary in CMHA’s sole opinion 
to protect CMHA from loss because of: 
A. Defective Work not remedied; 
B. Overpayment of any schedule of values line item without prior approval of related change order by 

Contracting Officer; 
C. Overpayment due to calculation error; 
D. Damage caused by the Contractor; 
E. Reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 
F. Reasonable evidence that the Work will not be completed within the Contract Times, and that the 

unpaid balance would not be adequate to cover damages under the Contract Documents for the 
anticipated delay; 

G. Failure to comply with Applicable Law including, but not limited to, the requirements of ORC. 
7.11. Payment Request 

7.11.1. The Contractor and each of its Subcontractors, regardless of tier, shall execute a Payment Release 
Affidavit to certify that the Contractor and each of its Subcontractors, regardless of tier, have complied 
with all applicable requirements of ORC, and to certify that all of its Subcontractors have been paid in full 
for all Work performed or materials furnished under the Contract. 

7.11.2. CMHA shall pay Contractor in approximately forty-five (45) calendar days from the date of acceptance 
of the Payment Request. 
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7.11.3. The Contractor, as a condition precedent to final payment, shall complete all requirements of the 
Contract Documents. 

7.11.4. Acceptance of final payment by the Contractor or a Subcontractor constitutes the payee’s waiver of 
all claims against CMHA expect those previously made in writing and identified by that payee as unsettled 
at the time of the final Contractor Payment Request. 
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8. MODIFICATIONS
8.1. Changes in the Work 

8.1.1. Except as provided, no order, statement or conduct of CMHA shall be treated as a change or entitle 
the Contractor to an equitable adjustment. 

8.1.2. Only CMHA’s Contracting Officer has authority to modify any term or condition of this Contract. 
A. Any Contract modification shall be authorized in writing. 

8.1.3. The Contracting Officer may modify the contract unilaterally: 
A. Pursuant to a specific authorization stated in a Contract clause; or 
B. For administrative matters which do not change the rights or responsibilities of the parties. 

8.1.4. All other Contract Modifications shall be in the form of supplemental agreements signed by the 
Contractor and CMHA. 
A. If notice of any change affecting the Contract is required by the provision of any Bond, notice is the 

Contractor’s responsibility. 
8.1.5. Except as expressly stated herein, the Contractor’s failure to obtain prior written authorization from 

CMHA for a change in the Work constitutes a waiver by the Contractor of an adjustment to the Contract 
Sum or Contract Time or both. 

8.1.6. The Contractor shall perform all changes in the Work under applicable provisions of the Contract 
Documents, and the Contractor shall proceed promptly with the change unless otherwise provided in the 
Change Order or order for a minor change in the Work. 

8.1.7. HUD Approval 
A. When a proposed modification requires the approval of HUD prior to its issuance; such modification 

shall not be effective until the required approval is received by CMHA. 
8.2. Change Order 

8.2.1. CMHA may order changes in the Work without invalidating the Contract and such change in Work 
may be accomplished, by Change Order or an order for a minor change in the Work. 

8.2.2. CMHA may, at any time, without notice to the sureties, by written order designated or indicated to 
be a change order, make changes in the Work within the general scope of the Contract including, but not 
limited to, changes: 
A. In the specifications (including drawings and designs); 
B. In the method or manner of performance of the Work; 
C. CMHA-furnished facilities, equipment, materials, services, or site; or 
D. Directing the acceleration of the Work. 

8.2.3. If any change causes an increase or decrease in the Contractor’s cost of, or the time required for the 
performance of any part of the Work under this contract, whether or not changed by any such order, 
CMHA shall make an equitable adjustment and modify the Contract in writing. 
A. However, except for an adjustment based on defective specifications, no proposal for any change 

shall be allowed for any costs incurred more than twenty (20) calendar days before the Contractor 
gives written notice as required. 

B. In the case of defective specifications for which CMHA is responsible, the equitable adjustment shall 
include any increased cost reasonably incurred by the Contractor in attempting to comply with the 
defective specification. 

8.2.4. The Contractor must assert its right to an adjustment within thirty (30) calendar days after: 
A. Receipt of a written change order, or 
B. The furnishing of a written notice by submitting a written statement describing the general nature 

and the amount of the proposal. 
8.2.5. If the facts justify it, CMHA may, in its sole discretion, extend the period for submission. 

8.3. Change Order Directive 
8.3.1. A Change Order Directive is a written order prepared by CMHA directing a change in the Work and 

may, if necessary, state a proposed basis for adjustment, if any, of Contract Sum or Contract Time, or both. 
8.3.2. A Change Directive shall be used to direct a change in the Work in the absence of a total agreement 

on the terms of a Change Order and shall only be used in the absence of total agreement on the terms of 
a Change Order concerning the associated change of the Work. 
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8.3.3. Upon receipt of a Change Directive, the Contractor shall promptly proceed with the change in the 
Work involved. 

8.3.4. Within fourteen (14) calendar days after receiving the Change Directive, the Contractor shall respond 
with a Change Order Proposal for adjustment of the Contract Sum or Contract Time or both. 

8.3.5. If the Contractor does not respond to the Change Directive as required above, CMHA shall determine 
the adjustments, if any, of the Contract Sum and Contract Times. 
A. If the Contractor does not agree with CMHA’s determination, the Contractor shall initiate a claim 

within ten (10) calendar days of the date on which CMHA issues the determination, and the 
Contractor’s failure to do so shall constitute an irrevocable waiver the Claim. 

8.3.6. If CMHA and the Contractor agree on the adjustment of the Contract Sum and/or Contract Time 
associated with the Change Order Directive, CMHA shall prepare an appropriate Change Order. 

8.4. Change Order Procedure 
8.4.1. Any Change Order Request must be in writing and submitted by the Contractor to CMHA in 

accordance with the Notice Provision. 
8.4.2. The Contractor’s cost of preparing and providing Proposals is included in the Contract Sum. 
8.4.3. If CMHA Agrees with Change Order Proposal: 

A. CMHA shall prepare each Change Order, attach the supporting documentation, and issue the Change 
Order to the Contractor for signature. 

B. Within three (3) business days after issuance of Change Order to Contractor, Contractor must sign the 
Change Order and resubmit to CMHA. 

C. Change Order is not approved until CMHA’s Contracting Officer signs the Change Order. 
8.4.4. If CMHA disagrees with Change Order Proposal or Contracting Officer doesn’t Approve Change Order: 

A. CMHA will notify Contractor in writing with reasons; and 
B. Contractor has fourteen (14) calendar days to modify the Change Order Request or invoke ARTICLE XI 

DISPUTE RESOLUTION/CLAIM PROCEDURE. 
8.4.5. Failure to reach an agreement on any proposal shall be a dispute under ARTICLE XI DISPUTE 

RESOLUTION/CLAIM PROCEDURE herein. 
A. Nothing in Change Order Procedure, however, shall excuse the Contractor from proceeding with the 

contract change pursuant to an issued Change Directive. 
8.5. Change Order Proposal 

8.5.1. The Contractor’s written proposal for equitable adjustment shall be submitted in the form of a lump 
sum proposal supported with an itemized breakdown of all increases and decreases in the contract in at 
least the following details: 
A. Direct Costs: 

i. Materials (list individual items, the quantity and unit cost of each, and the aggregate cost) 
ii. Transportation and delivery costs associated with materials 
iii. Labor breakdowns by hours or unit costs (identified with specific Work to be performed) 
iv. Construction equipment exclusively necessary for the change 
v. Costs of preparation and/ or revision to shop drawings resulting from the change 
vi. Worker’s Compensation and Public Liability Insurance 
vii. Employment taxes under FICA and FUTA 
viii. Bond Costs  

B. Indirect Costs: 
i. Indirect costs may include overhead, general and administrative expenses, and fringe benefits not 

normally treated as direct costs. 
C. Profit: 

i. The amount of profit shall be negotiated and may vary according to the nature, extent, and 
complexity of the work required by the change. 

ii. The allow-ability of the direct and indirect costs shall be determined in accordance with the 
Contract Cost Principles and Procedures for Commercial Firms, in effect on the date of this 
Contract. 

iii. The Contractor shall not be allowed a profit on the profit received by any subcontractor. 
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iv. Equitable adjustments for deleted work shall include a credit for profit and may include a credit 
for indirect costs. 

v. On proposals covering both increases and decreases in the amount of the contract, the application 
of indirect costs and profit shall be on the net-change in direct costs for the Contractor or 
subcontractor performing the Work. 

8.5.2. The Contractor shall include in the proposal its request for time extension (if any), and shall include 
sufficient information and dates to demonstrate whether and to what extent the change will delay the 
completion of the Contract in its entirety. 

8.5.3. CMHA shall act on proposals within thirty (30) calendar days after their receipt, or notify the 
Contractor of the date such action will be taken. 

8.5.4. By signing a Change Order, the Contractor irrevocably certifies that the elements of a Change Order 
described herein are completely satisfied, and waives all rights, if any, to seek further adjustment of the 
Contract Sum or Contract Times, or both, at a later date with respect to the associated change in the 
Work, including without limitation on account of the “cumulative impact” of the associated change in the 
Work in combination with in one or more of the other changes in the Work. 

8.5.5. No Proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final 
payment under this Contract. 
Except in an emergency endangering life or property, no change shall be made by the Contractor without 
a prior written authorization from CMHA’s Contracting Officer.  When the Change Order is signed by the 
Contractor and CMHA’s Contracting Officer, the fully executed Change Order modifies the Contract 
Documents and authorizes and directs the Contractor to proceed, and the Contractor shall promptly 
proceed with the associated change in the Work. 

8.6. Differing Site Conditions 
8.6.1. The Contractor shall promptly, and before the conditions are disturbed, give a written notice to CMHA 

of: 
A. Subsurface or latent physical conditions at the site which differ from those indicated in this contract; 

or 
B. Unknown physical conditions at the site(s), of an unusual nature, which differ materially from those 

ordinarily encountered and generally recognized as inhering in work of the character provided for in 
the Contract. 
i. Written notice of the condition shall be given immediately to CMHA. 

C. The Contractor’s failure to give notice of the Differing Site Condition as required shall constitute an 
irrevocable waiver of any associated claim. 

8.6.2. CMHA shall investigate the site conditions promptly after receiving the notice. 
A. Work shall not proceed at the affected site, except at the Contractor’s risk, until the Contracting 

Officer has provided written instructions to the Contractor. 
B. If the conditions do materially so differ and cause an increase or decrease in Contractor’s cost of, or 

the time required for, performing any part of the Work under this Contract, whether or not changed 
as a result of the conditions, the Contractor shall file a claim in writing to CMHA within ten (10) 
calendar days after receipt of such instructions and, in any event, before proceeding with the work. 

C. An equitable adjustment in the Contract price, the delivery schedule, or both shall be made under 
this. 

8.6.3. No request by Contractor for an equitable adjustment to the Contract under Differing Site Conditions 
shall be allowed, unless the Contractor has given the written notice required; provided that the time 
prescribed for giving written notice may be extended by CMHA. 

8.6.4. If CMHA determines that the Contractor has not encountered a Differing Site Condition and the 
Contractor does not agree with that determination, the Contractor must initiate a Claim within ten (10) 
calendar days of the date that CMHA issues its determination. 

8.7. Minor Changes in the Work 
8.7.1. CMHA may order minor changes in the Work not involving adjustment of the Contract Sum or 

extension of the Contract Times and not inconsistent with the intent of the Contract Documents. 
A. Those changes shall be effected by written order issued to the Contractor. 
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8.7.2. The Contractor shall promptly carry out each order for a minor change in the Work if the Contractor 
agrees that the order does not involve adjustment of the Contract Sum and Contract Times. 

8.7.3. If the Contractor reasonably believes that it would be entitled to an adjustment of the Contract Sum 
or Contract Times, or both, on account of an order for a minor change in the Work, the Contractor, within 
three (3) business days after receiving the order, shall give CMHA written notice of the Contractor’s 
position, and not proceed with the subject Work without first receiving a Change Order related to it. 

8.7.4. The Contractor waives its right to an adjustment of the Contract Sum or Contract Times on account of 
an order for a minor change in the Work by: 
A. Starting the Work that is the subject of the order for a minor change in the Work; or 
B. Failing to give the notice described within three (3) business days after receiving the order for a minor 

change in the Work. 
8.8. Change Order Cost or Credit Determination 

8.8.1. General 
A. The maximum cost or credit resulting from a change in the Work shall be determined as described

below. 
i. Proposals shall include the information required. 
ii. A Unit Price Proposal shall only be valid when incorporated into the Contract by Change Order. 
iii. The maximum cost or credit includes all compensation for impact costs. 

(a) Additional costs for impacts shall not be allowed. 
B. The Contractor shall not assign any portion of the Work to another Person whereby the Contractor 

would benefit directly or indirectly from the double application of charges for overhead or profit. 
C. CMHA may require notarized invoices for material costs and may audit the records of the Contractor 

and Subcontractors. 
D. For each change in the Work, the Contractor shall furnish a detailed Proposal itemized on the Proposal 

Worksheet Summary Form published by CMHA through which the Contractor shall document the 
related changes in the Contract Sum. 
i. Any Subcontractor pricing shall also be itemized on the Proposal Worksheet Summary Form. 

E. Section 8.8.2 Pricing Criteria establishes the exclusive and maximum amount that CMHA shall pay for 
any Change Order, including, but not limited to, all amounts for interference with, delay, hindrance, 
disruption, or impact of the Work 
i. These Pricing Criteria also govern the value of deduct Change Orders and the Contractor’s 

entitlement to additional compensation or damages through the Claims and dispute resolution 
processes on account of changes in the Work. 

ii. In order to expedite the review and approval process, Proposals shall be prepared in the 
categories and order listed in  - Pricing Criteria. 

8.8.2. Pricing Criteria 
A. Contractor Personnel Costs 

i. The Contractor’s on-Site management (including supervision and administrative personnel) are 
not subject to State or Federal Prevailing Wage Rates. 

ii. These costs will be calculated on an hourly basis according to the rates acceptable to CMHA. 
iii. In no event will the Contractor be entitled to an increase in the Contract Sum on account of 

Contractor Personnel Costs unless the Contractor actually incurs additional Contractor Personnel 
Costs solely on account of the associated change in the Work. 

B. Labor 
i. Field labor directly involved in the Work based upon the actual rate of pay to the worker. 
ii. If the Project is subject to payment of prevailing wage rates, field labor shall be paid according to 

the applicable classification of labor as established in the applicable prevailing wage 
determination. 

iii. In no event will the Contractor be entitled to an increase in the Contract Sum on account of labor 
costs unless the Contractor actually incurs additional labor costs solely on account of the 
associated change in the Work. 
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iv. Under no conditions will the increase exceed those additional labor costs the Contractor actually 
incurs. 

v. The cost for supervision above the level of working forepersons (such as general forepersons, 
superintendent, project manager, etc.) is included in the adjustment Contractor Personnel Costs. 

C. Fringes 
i. Fringe benefit credit for labor is only allowable for prevailing wage fringe benefits including, but 

not limited to, Health and Welfare, vacation, apprenticeship training, and certain types of pension 
plans. 

ii. Each fringe benefit for which credit is requested shall be calculated on an hourly basis and listed 
as a separate line item. 

iii. The Contractor shall submit documentation supporting the calculation of the amounts for each 
fringe benefit for each worker classification, including labor provided by Subcontractors. 

D. Allowable Payroll Expenses 
i. Allowable payroll expenses for labor including payroll taxes as well as other benefits that are 

required by Applicable Law, shall each be a separate line item. 
E. Equipment Rentals 

i. All charges for certain non-owned heavy or specialized equipment at up to 100 percent of the 
documented rental cost 

ii. No rental charges shall be allowed for hand tools, minor equipment, simple scaffolds, etc. 
Downtime due to repairs, maintenance and weather delays shall not be allowed. 

iii. Contractor shall submit copies of actual paid invoices to substantiate rental costs. 
F. Owned Equipment 

i. All charges for certain heavy or specialized equipment owned by the Contractor or Subcontractor 
performing the Work at up to 100 percent of the cost listed by the current edition of the 
Associated Equipment Distributors’ AED Green Book heavy equipment rental rates. 

ii. No recovery shall be allowed for hand tools, minor equipment, simple scaffolds, etc. 
iii. The longest period of time that the equipment is to be required for the Work shall be the basis 

for the pricing. 
iv. Downtime due to repairs, maintenance, and weather delays shall not be allowed. 

G. Trucking 
i. A reasonable delivery charge or per-mile trucking charge for delivery of required materials or 

equipment 
ii. Charges for use of a pick-up truck shall not be allowed. 

H. Materials 
i. The actual cost (including all discounts, rebates or related credits) of all materials incorporated 

into the changed Work 
ii. Documentation shall show costs, quantities, or Unit Prices of all items, as appropriate. 
iii. The cost or credit for reusable materials shall be limited to 33 percent of the material cost for each 

use. 
I. Contractor’s General Conditions Costs 

i. The Contractor’s General Conditions Costs to the extent attributable to an associated change in 
the Contract Time for achievement of Final Acceptance resulting from the change in Work 

ii. In no event shall the Contract Sum adjustment per day of Contract Time adjustment exceed an 
amount equal to (1) the sum of the General Conditions Costs line items in the Contractor’s 
Schedule of Values approved by CMHA, (2) divided by the total number of days of the original 
Contract Time for achievement of Final Acceptance. 

iii. The Contractor shall: 
(a) Exclude the bond premium from the Schedule of Values for the purposes of the calculation; 

and 
(b) Include the actual adjustment of the Bond Premium attributable to an associated change in 

the Contract Sum. 
iv. If the Contractor purchases Builder’s Risk insurance for the Project, the Contract shall: 
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(a) Exclude the Builder’s Risk insurance premium from the Schedule of Values for the purposes 
of the calculation; and 

(b) Include the actual adjustment of the Builder’s Risk insurance premium attributable to an 
associated change in the Contract Sum. 

J. Subcontractor Overhead and Profit 
i. Adjustment of the Contract Sum on account of a change in Subcontractor-performed Work shall 

include the Subcontractor’s aggregate overhead and profit allowance equal to 15 percent of the 
sum of the Subcontractor’s costs that are associated with that changed Work. 

ii. The allowance applies to each Subcontractor tier. 
iii. The allowance covers: 

(a) The costs required to schedule and coordinate the Work 
(b) Telephone 
(c) Telephone charges 
(d) Facsimile 
(e) Telegrams 
(f) Postage 
(g) Photos 
(h) Photocopying 
(i) Hand tools 
(j) Simple scaffolds (one level high) 
(k) Tool breakage 
(l) Tool repairs 
(m) Tool replacement 
(n) Tool blades 
(o) Tool bits 
(p) Home office estimating and expediting 
(q) Home office clerical and accounting support 
(r) Home office labor (management, supervision, engineering) 
(s) All other home office expense, legal services, travel, and parking expenses 

iv. An exception is allowed for shop or engineering labor, which shall not be subject to Prevailing 
Wage rates for steel fabricators, sheet metal fabricators, and sprinkler system fabricators 
performing work off-site. 
(a) Recovery for these matters shall be allowed on an hourly basis. 

v. An exception is allowed for field supervision labor, for those portions of the Change Order Work 
that will be performed, or was performed, at times when the superintendent is not required to 
be on site, including but not limited to overtime hours due to acceleration and\ extensions of the 
Contract Times. 
(a) Recovery for this matter will be allowed on an hourly basis. 

K. Contractor’s Fee 
i. Adjustment of the Contract Sum on account of a change in the Work shall include an allowance 

for the Contractor’s Fee equal to 10 percent of the sum of the costs that are associated with that 
changed Work. 

L. Miscellaneous 
i. Adjustment of the Contract Sum on account of a change in Work may include the following costs 

with no allowance for Contractor’s Fee or Subcontractor overhead and profit. 
ii. The premium portion only for approved overtime (labor and fringes) 
iii. The straight time portion is included. 

8.8.3. Costs that shall not be reimbursed for Change Order Work include the following 
A. Voluntary employee deductions including, but not limited to, deductions for charitable donations or 

U.S. savings bonds 
B. Employee profit sharing 
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8.9. Time Extension 
8.9.1. Every adjustment of the Contract Times associated with any change in the Work shall be determined 

as provided herein, which establishes the Contractor’s maximum entitlement for any change in the Work, 
including without limitation all adjustments for interference, delay, hindrance, or disruption of the Work. 

8.9.2. This also governs time adjustments for deduct Change Orders and the Contractor’s entitlement to 
additional time through the claims and dispute resolution processes on account of changes in the Work. 

8.9.3. The Contractor shall substantiate all changes in the Contract Times with: 
A. A written description of the nature of the interference, disruption, hindrance or delay; 
B. Identification of Persons and events responsible for the interference, disruption, hindrance or delay; 
C. Date, or anticipated date, of commencement of the interference, disruption, hindrance or delay; 
D. Identification of activities by schedule activity number and name on the Construction Progress 

Schedule, which may be affected by the interference, disruption, hindrance or delay, or new activities 
created by the interference, disruption, hindrance or delay and the relationship with existing 
activities; 

E. Anticipated duration of the interference, disruption, hindrance or delay and of any remobilization 
period; 

F. Specific number of days of extension requested and specific number of days for remobilization 
requested; 

G. Recommended action to avoid or minimize any future interference, disruption, hindrance or delay; 
and 

H. A detailed written proposal for an increase in the Contract Sum which would fully compensate the 
Contractor for all costs of acceleration of the Work needed to completely overcome the associated 
delay, if any. 

8.9.4. A Change Order may authorize extension of the Contract Time for specific elements, while maintaining 
milestone dates for unaffected elements. 
A. Such a Change Order may also authorize an appropriate adjustment to Liquidated Damages. 

8.9.5. Critical Path 
A. Time extensions shall depend upon the extent to which the Work on the critical path of the 

Construction Progress Schedule is affected. 
8.9.6. A Change Order granting a time extension may provide that the Contract Times shall be extended for 

only elements so interfered with, disrupted, hindered, or delayed and related remobilization and that 
shall not be altered and may further provide for adjustment of Liquidated Damages. 
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9. 
9.1. Final Cleaning 

9.1.1. Before requesting the Substantial Completion inspection of the Work, the Contractor shall clean the 
Site, remove waste materials and rubbish attributable to the Project, and restore the property to an 
acceptable condition so that upon Substantial Completion, the premises are ready for occupancy by 
CMHA. 

9.1.2. If the Contractor performs any Work after final cleaning, the Contractor shall clean the affected area 
as provided above so that upon Substantial Completion, the premises are ready for occupancy by CMHA. 

9.1.3. Final cleaning shall be done to the reasonable satisfaction of CMHA. 
9.2. Inspection and Construction of the Work 

9.2.1. The Contractor shall maintain an adequate inspection system and perform such inspections as will 
ensure that the work performed under the Contract conforms to contract requirements. 
A. All work is subject to CMHA inspection and test at all places and at all reasonable times before 

acceptance to ensure strict compliance with the terms of the Contract. 
9.2.2. CMHA inspections and tests are for the sole benefit of CMHA and do not: 

A. Relieve the Contractor of responsibility for providing adequate quality control measures; 
B. Relieve the Contractor of responsibility for loss or damage of the material before acceptance; 
C. Constitute or imply acceptance; or 
D. Affect the continuing rights of CMHA after acceptance of the completed work. 

9.2.3. The presence or absence of the CMHA inspector does not relieve the Contractor from any Contract 
requirement, nor is the inspector authorized to change any term or condition of the specifications without 
the Contracting Officer’s written authorization. 
A. All instructions and approvals with respect to the work shall be given to the Contractor by CMHA. 

9.2.4. The Contractor shall promptly furnish, without additional charge, all facilities, labor, and material 
reasonably needed for performing such safe and convenient inspections and tests as may be required by 
CMHA. 
A. CMHA may charge to the Contractor any additional cost of inspection or test when work is not ready 

at the time specified by the Contractor for inspection or test, or when prior rejection makes re-
inspection or retest necessary. 

B. CMHA shall perform all inspections and tests in a manner that will not unnecessarily delay the work. 
Special, full size and performance tests shall be performed as described in the Contract. 

9.3. Routine Inspections 
9.3.1. CMHA may conduct routine inspections of the construction Site on a daily basis. 
9.3.2. The Contractor shall, without charge, replace or correct Work found by CMHA not to conform to 

contract requirements, unless Contracting Officer decides that it is in its interest to accept the Work with 
an appropriate adjustment in Contract Sum. 
A. The Contractor shall promptly segregate and remove rejected material from the premises. 

9.3.3. If the Contractor does not promptly replace or correct rejected Work, CMHA may: 
A. By Contract or otherwise, replace or correct the Work and charge the cost to the Contractor; or 
B. Terminate for default the Contractor’s right to proceed. 

9.3.4. If any work requiring inspection is covered up without approval of CMHA, it must, if requested by the 
Contracting Officer, be uncovered at the expense of the Contractor. 
A. If at any time before final acceptance of the entire work, CMHA considers it necessary or advisable, 

to examine work already completed by removing or tearing it out, the Contractor, shall on request, 
promptly furnish all necessary facilities, labor, and material. 

B. If such Work is found to be defective or nonconforming in any material respect due to the fault of the 
Contractor or its subcontractors, the Contractor shall defray all the expenses of the examination and 
of satisfactory reconstruction. 

C. If, however, such work is found to meet the requirements of the Contract, the Contracting Officer 
shall make an equitable adjustment to cover the cost of the examination and reconstruction, 
including, if completion of the work was thereby delayed, an extension of time. 
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9.4. Substantial Completion 
9.4.1. Contractor’s Punch List 

A. When the Contractor considers the Work, or a designated portion thereof, Substantially Complete the 
Contractor shall inspect the Work and prepare a list of Defective Work and incomplete or unacceptable 
Work (“Contractor’s Punch List“). 

B. The Contractor shall list all items of Work not in compliance with the Contract Documents, including 
items the Contractor is requesting to be deferred. 
i. The Contractor shall proceed to correct all items listed on the Contractor’s Punch List and certify 

that the incomplete items listed on the Contractor’s Punch List are to its knowledge an accurate 
and complete list by signing the Contractor’s Punch List. 

ii. The Contractor’s failure to include an item on the Contractor’s Punch List shall not alter the 
Contractor’s responsibility to complete the Work in accordance with the Contract Documents. 

iii. The Contractor shall submit the signed Contractor’s Punch List to CMHA together with a request 
for a Substantial Completion inspection of the Work. 

9.4.2. Substantial Completion Inspection 
A. The Contractor shall notify CMHA, in writing, as to the date when in its opinion all or a designated 

portion of the Work will be substantially completed and ready for inspection. 
i. If CMHA and/or the A/E determine that the state of preparedness is as represented, CMHA will 

promptly arrange for the inspection. 
ii. Unless otherwise specified in the Contract, CMHA shall accept, as soon as practicable after 

completion and inspection, all work required by the Contract or that portion of the Work that 
CMHA determines and designates can be accepted separately. 

iii. Acceptance shall be final and conclusive except for latent defects, fraud, gross mistakes 
amounting to fraud, or CMHA’s right under any warranty or guarantee. 

B. Within three (3) business days after receipt of the request for the Substantial Completion inspection 
of the Work, CMHA shall notify the Contractor of acceptance or rejection of the request, stating 
reasons for any rejection. 
i. Within seven (7) calendar days after its acceptance of the Contractor’s request, CMHA and/or the 

A/E shall conduct the Substantial Completion inspection to determine whether the Work, or 
designated portion, is in conformity with the Contract Documents and Substantially Complete. 

ii. If CMHA and/or the A/E determines that the Work is Substantially Complete, within three (3) 
business days after the Substantial Completion inspection, CMHA and/or the A/E shall prepare a 
Certificate of Substantial Completion that shall establish the date of Substantial Completion and 
include a list of Defective, incomplete, or unacceptable Work (“CMHA’s Punch List“). 

iii. CMHA’s Punch List shall include: 
(a) The items on the Contractor’s Punch List that are not yet completed or corrected as of the 

date of the Substantial Completion inspection; and 
(b) Comments from CMHA regarding the Punch List and other issues related to the Project. 

iv. CMHA shall submit the Certificate of Substantial Completion to the Contractor for their written 
acceptance. 
(a) Upon their acceptance and consent of the Contractor’s Surety, and subject to CMHA’s right 

to withhold payment, CMHA shall release retainage. 
v. CMHA and/or the A/E’s failure to include an item on CMHA’s Punch List shall not alter the 

Contractor’s responsibility to complete the Work in accordance with the Contract Documents. 
vi. If CMHA subsequently determines that the Work is not Substantially Complete, CMHA may request 

compensation for related expenses. 
(a) CMHA may deduct the additional expenses from payments then or thereafter due the 

Contractor. 
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(b) If payments then or thereafter due the Contractor are not sufficient to cover those amounts, 
the Contractor shall immediately pay the amount of the insufficiency to CMHA.  To the fullest 
extent permitted by Laws and Regulations, Contractor shall indemnify, defend and hold 
harmless CMHA, from and against all claims, (whether alleged or proven), demands, costs, 
losses, and damages, including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute resolution costs, 
associated with the failure of the Contractor to timely and properly complete the Punch List 
items.    

9.4.3. Completion of Punch List Items 
A. The Contractor shall complete all items on the CMHA’s Punch List prior to date forContract 

Completion. 
B. After completing all items on the CMHA’s Punch List, the Contractor shall provide a written request 

for Final Inspection of the Work. 
i. If Work on the Punch List cannot be timely completed, the Contractor shall submit a change order 

request MODIFICATIONS. 
ii. Within three (3) business days after receipt of the request for the Final Inspection of the Work, 

CMHA and/or the A/E shall complete a Final Inspection of the Work for compliance with the 
Contract Documents. 

iii. If multiple inspections of items on CMHA’s Punch List are required due to the Contractor’s failure 
to properly and timely complete them, the Contractor shall pay any additional costs incurred by 
the A/E and CMHA resulting from any attendant delay. 
(a) CMHA may deduct those additional costs from payments then or thereafter due the 

Contractor. 
(b) If payments then or thereafter due the Contractor are not sufficient to cover those amounts, 

the Contractor shall immediately pay the amount of the insufficiency to CMHA.  To the fullest 
extent permitted by Laws and Regulations, Contractor shall indemnify, defend and hold 
harmless CMHA, from and against all claims, (whether alleged or proven), demands, costs, 
losses, and damages, including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute resolution 
costs, related to multiple inspections by CMHA of items on the Punch List due to the 
Contractor’s failure to properly and timely complete the Punch List. 

9.5. Demonstration and Training, Operating Appurtenances 
9.5.1. The Contractor, as a condition precedent to execution of the Certificate of Contract Completion and 

final payment, shall perform demonstration and training of CMHA’s maintenance personnel as specified 
in the Contract Documents. 

9.5.2. The Contractor, as a condition precedent to execution of the Certificate of Contract Completion and 
final payment, shall organize and submit operating appurtenances and loose items related to operation 
and maintenance of the completed Project to CMHA, including, but not limited to: 
A. Keys to door and window hardware, panels, and other devices not directly provided to CMHA from 

the manufacturer; 
B. Operating handles, levers, cranks, specialized wrenches or drivers, remote controls, and similar items; 

and 
C. Extra materials (e.g., attic stock). 

9.6. Acceptance of Defective Work 
9.6.1. Defective Work may only be knowingly accept by CMHA in writing instead of CMHA requiring its 

removal or correction, in which case the Contract Sum must be equitably reduced to account for the 
reduction in benefit of the Work received by CMHA on account of the Defective Work. 
A. CMHA may only accept Defective Work though a deduct Change Order that makes explicit reference 

to Acceptance of Defective Work 
9.6.2. None of the following will constitute acceptance of Defective Work, a release of the Contractor’s 

obligation to perform the Work in accordance with the Contract, or a waiver of any rights set forth in the 
Contract or otherwise provided by Applicable Law: 

rev. 04/23 
Page 96



A. Observations or inspections by CMHA or the A/E; 
B. The making of any payment; 
C. Substantial Completion or the issuance of a Certificate of Substantial Completion; 
D. Partial Occupancy and CMHA’s use or occupancy of the Work or any part of it; 
E. Contract Completion or the issuance of a partial or final Certificate of Contract Completion; 
F. Any review or approval of a submittal; 
G. Any inspection, test, or approval by other Persons; or 
H. Any correction of Defective Work by CMHA. 

9.7. Building Commissioning 
9.7.1. If the Project scope includes building commissioning, the Contractor shall participate in the 

Commissioning Process, as prescribed in the Contract Documents. 
9.7.2. The Contractor shall permit the A/E, CMHA, or a third-party Commissioning Agent (“CxA”) if applicable, 

access to commission performance based equipment, fixtures, and/or systems (e.g., HVAC, fire protection, 
smoke evacuation, fume hoods, emergency power, etc.), prior to Substantial Completion. 

9.7.3. The A/E, CMHA, or CxA if applicable, shall promptly notify, in writing, the Contractor of any deficiency 
identified during the Commissioning Process. 

9.7.4. To facilitate the Commissioning Process, the Contractor shall submit 4 sets of Operation and 
Maintenance manuals for dynamic and engineered systems to CMHA and CxA, if applicable, for approval. 
This submission shall occur within 30 days of obtaining approval of all related Contractor submittals 
required by the Contract Documents. 

9.8. Contract Completion 
9.8.1. Partial Contract Completion 

A. When items of Work cannot be completed until a subsequent date, CMHA shall prepare a partial 
Certificate of Contract Completion that shall include a detailed list of the deferred Work and the 
date(s) by which the Contractor will complete that Work. 

B. CMHA shall submit the partial Certificate of Contract Completion to Contractor for their written 
acceptance. Upon their acceptance of the partial Certificate of Contract Completion and consent of 
the Contractor’s Surety, CMHA may release payment to the Contractor, as determined in the sole 
discretion of CMHA. 

9.8.2. Final Contract Completion 
A. Contract Completion shall occur no later than ____calendar days from the date of Substantial 

Completion. 
B. When all items on CMHA’s Punch List have been completed to the satisfaction of CMHA, all 

requirements of the Contract Documents have been completed, and the provisions have been 
fulfilled, CMHA shall prepare and recommend execution of final Contract payment. 

C. The date that CMHA executes the final Certificate of Contract Completion or issues Contract payment, 
whichever is later, is the date of Contract Completion. 

D. Nothing in Contract Completion shall constitute a waiver of CMHA’s ability to pursue damages as the 
result of any breach of the Contract by the Contractor or Liquidated Damages. 
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10. ON
10.1. Suspension of the Work 

10.1.1. The Contracting Officer may order the Contractor in writing to suspend, delay, or interrupt all or any 
part of the work of this contract for the period of time that the Contracting Officer determines appropriate 
for the convenience of CMHA. 

10.1.2. If the performance of all or any part of the work is, for an unreasonable period of time, suspended, 
delayed, or interrupted by an act of CMHA in the administration of this Contract, or by CMHA’s failure to 
act within the time specified (or within a reasonable time if not specified) in this Contract, an adjustment 
shall be made for any increase in the cost of performance of the Contract (excluding profit) necessarily 
caused by such unreasonable suspension, delay, or interruption and the Contract modified in writing 
accordingly. 
A. However, no adjustment shall be made for any suspension, delay, or interruption to the extent that 

performance would have been so suspended, delayed, or interrupted by any other cause, including 
the fault or negligence of the Contractor or for which any equitable adjustment is provided for or 
excluded under any other provision of this Contract. 

10.1.3. A Claim shall not be allowed: 
A. For any costs incurred more than twenty (20) calendar days before the Contractor shall have notified 

the Contracting Officer in writing of the act or failure to act involved (but this requirement shall not 
apply as to a claim resulting from a suspension order); and 

B. Unless the Claim, in an amount stated, is asserted in writing as soon as practicable after the 
termination of the suspension, delay, or interruption, but no later than the date of final payment 
under the Contract. 

10.1.4. If CMHA suspends the Work under ARTICLE X SUSPENSION AND TERMINATION and the Contractor 
submits a proper Payment Request, subject to all other provisions of the Contract Documents, the 
Contractor shall be entitled to payment of compensation due under the Contract Documents for the Work 
performed before the suspension based upon the Schedule of Values. 

10.1.5. CMHA, without prejudice to any other right or remedy it may have, may order the Contractor in 
writing to suspend, delay, or interrupt the performance of the Work in whole or in part for such period as 
CMHA may determine for any of the following reasons: 
A. Defective Work; 
B. The Contractor is causing undue risk of damage to any part of the Project or adjacent area; 
C. The Contractor fails to furnish or perform the Work in such a way that the complete Work will conform 

to the requirements of the Contract Documents; or 
D. Any other cause CMHA reasonably believes justifies suspension. 

i. CMHA’s exercise of its right to suspend the Work shall not entitle Contractor to any adjustment 
of the Contract Sum,  Contract Time or both. 

10.1.6. Upon receipt of the notice of suspension, the Contractor shall cease Work on the suspended activities and 
take all necessary or appropriate steps to limit disbursements and minimize respective costs. 
A. The Contractor shall furnish a report to CMHA within five (5) business days of receiving the notice of 

suspension, describing the status of the Work, including, but not limited to, results accomplished, 
resulting conclusions, and other information as CMHA may require. 

10.1.7. CMHA’s right to stop the Work shall not give rise to any duty to exercise the right for the benefit of 
the Contractor or any other party, and CMHA’s exercise or failure to exercise the right shall not prejudice 
any of CMHA’s other rights including the right to suspend the Work in the future under the same or similar 
circumstances. 

10.2. Termination for Convenience 
10.2.1. CMHA, through the Contracting Officer, may terminate this contract in whole, or in part, whenever 

the Contracting Officer determines that such termination is in the best interest of CMHA. 
A. Any such termination shall be effected by delivery to the Contractor of a Notice of Termination 

specifying the extent to which the performance of the work under the contract is terminated, and the 
date upon which termination becomes effective. 
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10.2.2. Upon delivery of the notice of termination for convenience, the Contractor shall immediately proceed 
with performance of the following duties in accordance with instructions from CMHA: 
A. Cease operations as specified in the notice; 
B. Place no further orders and enter into no further subcontracts for materials, labor, services, or 

facilities, except as necessary to complete continued portions of the Project; 
C. Terminate all subcontracts and orders to the extent they are related to the Work terminated; 
D. Proceed with Work not terminated; and 
E. Take actions that may be necessary, or that CMHA may direct, for the protection and preservation of 

the terminated Work. 
i. Failure to do so may lead to Contractor’s liability for actual damages as a result of Contractor’s 

failure to protect the Work. 
10.2.3. If the performance of the work is terminated, either in whole or in part, CMHA shall be liable to the 

Contractor for reasonable and proper costs resulting from such termination upon the receipt by CMHA of 
a properly presented claim setting out in detail: 
A. The total cost of the work performed to date of termination less the total amount of contract 

payments made to the Contractor; 
B. The cost of settling and paying claims under Subcontracts and material orders for work performed 

and materials and supplies delivered to the site, payment for which has not been made by CMHA to 
the Contractor or by the Contractor to the Subcontractor or supplier; 

C. The cost of preserving and protecting the work already performed until CMHA or assignee takes 
possession thereof or assumes responsibility therefore; and 

D. An amount constituting a reasonable profit on the value of the work performed by the Contractor. 
10.2.4. CMHA will act on the Contractor’s claim within sixty (60) calendar days (unless CMHA deems in writing 

that additional time is needed for review) of receipt of the Contractor’s claim. 
10.2.5. Any disputes are expressly made subject to the provisions of this Contract. 
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10.2.6. If CMHA terminates the Work the termination shall not affect the rights or remedies of CMHA against 
the Contractor then existing or which may thereafter accrue. 

10.2.7. Notwithstanding, if CMHA terminates the Work but there exists an event of Contractor’s default, the 
Contractor shall be entitled to receive only such amounts as it would be entitled to receive following the 
occurrence of an event of default as provided for below. 

10.3. Termination for Cause/Default 
10.3.1. If the Contractor materially breaches this Contract, including without limitation, the Contractor 

refuses or fails to prosecute the work, or any separable part thereof, with the diligence that will insure its 
completion within the time specified in this Contract, or any extension thereof, or fails to complete said 
work within this time, CMHA may, by written notice to the Contractor, terminate the right to proceed 
with the work (or separable part of the work) that has been delayed. 
A. In this event, CMHA may take over the work and complete it, by contract or otherwise, and may take 

possession of and use any materials, equipment, and plant on the work site necessary for completing 
the work. 

B. The Contractor and its sureties shall be liable for any damage to CMHA resulting from the Contractor’s 
refusal or failure to complete the work within the specified time, whether or not the Contractor’s right 
to proceed with the work is terminated. 
i. This liability includes any increased costs incurred by CMHA in completing the Work. 

C. Other examples of material breaches of the Contract include but are not limited to: 
i. Refusal to remedy defective work; 
ii. Failure to supply enough properly skilled workers or proper materials; 
iii. Failure to provide revised Construction Progress Schedule or Recovery Plan; 
iv. Failure to properly make payment to Subcontractors or Consultants; or 
v. Disregarding laws, ordinances, or rules, regulations, or orders of a public authority with 

jurisdiction over the Project. 
10.3.2. If CMHA intends to exercise its termination right, CMHA shall issue not less than five (5) business days 

written notice to the Contractor and the Contractor’s Surety in accordance with ORC. 
A. Notwithstanding any provision of the Contract to the contrary, the issuance of a 3-Day Notice is not a 

condition precedent to CMHA’s exercise of its rights and CMHA’s decision to not issue a 3-Day Notice 
will not prejudice CMHA’s rights under this. 

10.3.3. If the Contractor fails to satisfy the requirements set forth in the 5-Day Notice within fifteen (15) 
calendar days of receipt of the 5-Day Notice or as otherwise specified in the notice, CMHA may declare 
the Contractor in default, terminate the Contract, and employ upon the Work the additional force or 
supply materials or either as appropriate, and remove Defective Work. 

10.3.4. If, after termination of the Contractor’s right to proceed, it is determined that the Contractor was not 
in default, or that the delay was excusable, the rights and obligations of the Parties will be the same as if 
the termination had been for convenience of CMHA. 

10.3.5. If the Contract is terminated, the Contractor’s Surety may perform the Contract. 
A. If the Contractor’s Surety does not commence performance of the Contract within ten (10) calendar 

days of the date of Contract termination, CMHA may complete the Work by means that CMHA deems 
appropriate. 
i. CMHA may take possession of and use all materials, facilities, and equipment at the Site or stored 

off-site, for which CMHA has paid. 
B. If CMHA notifies the Contractor’s surety that the Contractor is in default or terminates the Contract, 

the surety will promptly and in not less than twenty-one (21) calendar days investigate the claimed 
material default or termination. 
i. If CMHA gives a notice of default and then terminates the Contract, the surety shall complete its 

investigation within twenty-one (21) calendar days of the notice of default. 
(a) As part of such investigation, the surety shall visit the offices of the Contractor, A/E and CMHA 

to review the available project records. 
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ii. If the surety proposes to take over the Work, the surety shall do so no later than the expiration of 
such 21-day period or ten (10) calendar days after the date CMHA terminates the Contract, 
whichever is later. 

iii. If CMHA terminates the Work, and the surety proposes to provide a replacement contractor, the 
replacement contractor shall be fully capable of performing the Work in accordance with the 
Contract Documents, including meeting all the requirements of the Contract Documents. 
(a) If the Contractor is terminated, the replacement contractor shall not be the Contractor. 

iv. The surety will provide the Owner with the results of its investigation, including any written report 
or documents. 

C. Termination for Cause/Default is in addition to CHMA’s other rights under the Contract Documents 
and is not intended to create any rights of the surety, including but not limited to the right to take 
over the Contractor’s obligations. 

10.3.6. If the Contract is terminated for cause, the Contractor shall not be entitled to further payment. 
A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify, defend and hold 

harmless CMHA, from and against all claims, (whether alleged or proven), demands, costs, losses, and 
damages, including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs, arising out of or 
related  the costs incurred by CMHA to finish the Work following termination of the Contractor for 
cause.   

B. If the unpaid balance of the Contract Sum exceeds the costs of finishing the Work, including without 
limitation the fees and charges of engineers, architects, attorneys, and other professionals and court 
costs, and other damages incurred by CMHA and not expressly waived, the Contractor or Surety shall 
immediately pay the amount of insufficiency to CMHA. 

C. This obligation for payment shall survive termination of the Contract. 
10.3.7. If the Contractor’s Surety performs the Work, the provisions of the Contract Documents govern the 

Surety’s performance, with the Surety in place of Contractor in all provisions including, but not limited to, 
provisions for payment for the Work, and provisions of the right of CMHA to complete the Work. 

10.3.8. If CMHA terminates the Contract, the termination shall not affect any rights or remedies of CMHA 
against the Contractor then existing or which may thereafter accrue. 
A. CMHA’s retention or payment of funds due to the Contractor shall not release the Contractor or the 

Contractor’s Surety from liability for performance of the Work in accordance with the Contract 
Documents.  

10.4. Contractor Insolvency 
10.4.1. Bankruptcy of Contractor 

A. If the Contractor files a voluntary petition in bankruptcy or has an involuntary petition in bankruptcy 
filed against it, the Contractor, the Contractor as the debtor-in-possession, or the trustee of the 
Contractor’s bankruptcy estate shall notify CMHA in writing within five (5) days of such filing and file 
a motion to assume or reject the Contract within twenty (20) calendar days after the filing of the 
petition and shall diligently prosecute that motion to conclusion so as to obtain an order granting or 
denying that motion within forty-five (45) calendar days after the filing of the petition. 

B. The failure of the Contractor to file and prosecute that motion Contractor shall constitute a material 
breach of the Contract by the Contractor as time is of the essence with respect to Contractor’s 
performance of all terms of this Contract. 

C. The Contractor agrees to the granting of relief from the automatic stay of the Bankruptcy Code, to 
permit CMHA to terminate the Contract for cause in such instance and issue and serve all notices 
necessary to terminate the Contract or arising out of termination of the Contract and to take any 
other action necessary to terminate the Contract. 

10.4.2. Receivership or Assignment for the Benefit of Creditors 
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A. If the Contractor makes a general assignment for the benefit of creditors or if a receiver is appointed 
for all or a substantial part of Contractor’s business or property, CMHA shall serve written notice to 
the Contractor and Contractor’s Surety stating that any failure of the Contractor to provide adequate 
assurance of continued performance shall be considered a rejection of the Contract, which shall result 
in termination of the Contract for cause. 

B. Termination of the Contract need not be evidenced by an order of any court.
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11. RE 
11.1. General 

11.1.1. “Claim,” as used in ARTICLE XI DISPUTE RESOLUTION/CLAIM PROCEDURE, means a written demand 
or written assertion by one of the contracting parties seeking, as a matter of right, the payment of money 
in a sum certain, additional time, the adjustment or interpretation of contract terms, or other relief arising 
under or relating to the contract. 

11.1.2. A Claim arising under the Contract, unlike a claim relating to the contract, is a claim that can be 
resolved under a contract clause that provides for the relief sought by the claimant. 

11.1.3. A voucher, invoice, application for payment, or other routine request for payment that is permitted 
under the Contract Documents and is not in dispute when submitted, is not a Claim. 

11.1.4. The submission may be converted to a Claim by complying with the requirements of ARTICLE XI 
DISPUTE RESOLUTION/CLAIM PROCEDURE, if it is disputed either as to liability or amount or is not acted 
upon in a reasonable time.  

11.1.5. Except for disputes arising under ARTICLE XIX LABOR STANDARDS, herein, all disputes arising under 
or relating to this contract, including any claims for damages for the alleged breach thereof which are not 
disposed of by agreement, shall be resolved under ARTICLE XI DISPUTE RESOLUTION/CLAIM PROCEDURE. 

11.1.6. All Claims by the Contractor shall be made in writing and submitted to CMHA for a written decision. 
A. A claim by CMHA against the Contractor shall be subject to a written decision by the Contracting 

Officer. 
11.2. Initiation of a Claim 

11.2.1. Every Claim shall accrue upon the date of occurrence of the event giving rise to the Claim. 
11.2.2. Except as provided, the Contractor shall initiate every Claim by giving written notice of the Claim to 

CMHA within ten (10) calendar days after occurrence of the event giving rise to the Claim, with the 
following exceptions: 
A. The 10-day time limit on initiating a Claim arising from the response of an RFI by CMHA begins to run 

on the date of the response. 
B. The 10-day time limit on initiating a Claim arising from CMHA’s determination concerning a Differing 

Site Condition begins to run on the date of the determination . 
11.2.3. The Contractor’s written notice of a Claim shall provide the following information: 

A. Nature and anticipated amount of the impact, including all costs for any interference, disruption, 
hindrance, or delay, which shall be calculated and be a fair and reasonably accurate assessment of 
the damages suffered or anticipated by the Contractor; 

B. Identification of the circumstances responsible for causing the impact, including, but not limited to, 
the date or anticipated date, of the commencement of any interference, disruption, hindrance, or 
delay; 

C. Identification of activities on the Construction Progress Schedule that will be affected by the impact 
or new activities that may be created and the relationship with existing activities; 

D. Anticipated impacts and anticipated duration of any interference, disruption, hindrance, delay, or 
impact, and any remobilization period; and 

E. Recommended action to avoid or minimize any interference, disruption, hindrance, delay, or impact.
11.2.4. The Contractor’s failure to initiate a Claim as and when required shall constitute the Contractor’s 

irrevocable waiver of the Claim. 
11.3. Substantiation of Claims General 

11.3.1. Within thirty (30) calendar days after the initiation of a Claim, the Contractor shall submit three (3) 
copies of all information and statements required to substantiate a Claim and all other information that 
the Contractor believes substantiates the Claim.  

. 
11.3.2. The Contractor shall substantiate all of its Claims by providing the following minimum information: 

A. A narrative of the circumstances, which gave rise to the Claim, including without limitation the start 
date of the event or events and the actual or anticipated finish date; 

B. Detailed identification of the Work affected by the event giving rise to the Claim; 
C. Copies of the Contractor’s daily log for each day of impact; 
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D. Copies of relevant correspondence and other information regarding or supporting Contractor’s 
entitlement; 

E. Copies of any and all information related to the Contractor’s costs, including all job cost reports, bid 
take offs, and other financial information related to the Contractor’s Claim;  

F. The notarized Certification of a Claim 
11.4. Substantiation of Claims for increase of the Contract Sum 

11.4.1. In addition to the minimum information required by Contractor, the Contractor shall substantiate 
each Claim for an increase of the Contract Sum with: 
A. Written documentation of the actual additional direct and indirect costs to the Contractor due to the 

event giving rise to the Claim; 
B. A written statement from the Contractor that the increase requested is the entire increase in the 

Contract Sum associated with the Claim; and 
C. The general substantiation documentation. 

11.5. Substantiation of Claims for Extension of the Contract Time 
11.5.1. In addition to the minimum information required by Contractor, the Contractor shall substantiate 

each Claim for an extension of the Contract Times with: 
A. Written documentation of the actual delay to the critical path of the Construction Progress Schedule 

due to the event giving rise to the Claim;  
B. A detailed written Proposal for an increase in the Contract Sum that would fully compensate the 

Contractor for all costs of acceleration of the Work needed to completely overcome the associated 
delay, A written statement from the Contractor that the extension requested is the entire extension 
of the Contract Times associated with the Claim; and 

D. The general substantiating documentation. 
11.5.2. In addition, if adverse weather conditions are the basis for a Claim for additional time, the Contractor 

shall document the Claim with data substantiating that weather conditions were abnormal for the period, 
could not have been reasonably anticipated, and had an adverse effect on a critical element of the 
scheduled construction. 

11.6. Certification of a Claim 
11.6.1.  The Contractor shall certify each Claim within thirty (30) calendar days after initiating the Claim or 

before Contract Completion, whichever is earlier, by providing the notarized Certification of a Claim 
specified below, signed and dated by the Contractor: 
A. “The undersigned Contractor certifies that the Claim is made in good faith; that the supporting data is 

accurate and complete to the best of the Contractor’s knowledge and belief; that the amount 
requested is a fair, reasonable, and necessary adjustment for which the Contractor believes that CMHA 
is liable; and that the undersigned is duly authorized to certify the Claim on behalf of the Contractor.” 

11.7. Delay and Delay Damage Limitations 
11.7.1.  Subject to other provisions of the Contract, the Contractor will be entitled to an extension of the 

Contract Times on account of delay in the commencement or progress of Work on the critical path of the 
Construction Progress Schedule caused by acts of unforeseeable Nature or the public enemy, acts of the 
government not arising from the Contractor’s failure to comply with Applicable Law, fires, floods, 
epidemics, weather, and labor disputes beyond the Contractor’s control. 

11.7.2. Notwithstanding any other provision of the Contract Documents to the contrary, the Contractor shall 
not be entitled to an increase in the Contract Sum, or an extension of the Contract Times, or both: 
A. On account of the impact of any normal adverse weather on any of the Work or on account of the 

impact of any abnormal adverse weather on Work not on the critical path; 
B. To the extent that a delay occurs concurrently with a delay attributable to the Contractor; or 
C. On account of the delay of any Work not on the critical path. 

i. When the Contractor is prevented from completing any part of the Work on the critical path 
within the Contract Time due to weather conditions, provided the Contractor properly initiates a 
Claim, the Contract Time will be extended by one (1) day for each work day lost due to weather 
that delays Work on the critical path in excess of those in the following table: 
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Month Number of Workdays Lost 
Due To Weather

January 8
February 8
March 7
April 6
May 5
June 4
July 4
August 4
September 5
October 6
November 6
December 6

11.7.3. Notwithstanding any other provision of the Contract Documents to the contrary, the Contractor shall 
not be entitled to an increase in the Contract Sum or any type of damages on account of a delay in the 
commencement or progress of Work on the critical path unless: 
A. The delay is caused by CMHA; and 
B. The delay was not authorized or permitted under the Contract. 

11.7.4. Notwithstanding any other provision of the Contract Documents to the contrary, the Contractor shall 
not be entitled to an increase in the Contract Sum or any type of damages arising from a delay in the 
commencement or progress of any the Work caused by the occurrence or non-occurrence of an event 
beyond CMHA’s control such as acts of Nature or the public enemy, acts of the government, fires, floods, 
epidemics, labor disputes, unusual delivery delays, weather, or damages caused by the Contractor. 

11.8. Derivative Claims 
11.8.1. Notwithstanding any other provision of the Contract to the contrary, if CMHA prosecutes a claim, suit, 

or appeal against a Separate Consultant or Separate Contractor to recover damages the Contractor suffers 
on account of the acts or neglects of a Separate Consultant or Separate Contractor or person or entity for 
whom either is legally responsible, CMHA’s liability to the Contractor shall not exceed the amount CMHA 
actually recovers from the Separate Consultant or Separate Contractor on account of those damages less 
the costs CMHA incurs recovering them. CMHA is not obligated to prosecute any such claim, suit, or 
appeal. 

11.9. Claim Decision 
11.9.1.  CMHA shall, within sixty (60) calendar days (unless otherwise requested), decide Claims submitted 

by Contractor or notify the Contractor of the date by which the decision will be made. 
11.9.2. The Contracting Officer’s decision shall be final with respect to Claims by Contractor unless the 

Contractor: 
A. Appeals in writing to a higher level at CMHA in accordance with the CMHA’s policy and procedures; 
B. Refers the appeal to an independent mediator or arbitrator; or 
C. Files suit in a court of competent jurisdiction. Such suit must be filed within fifteen (15) calendar days 

(unless a different time period is identified in the Claim Decision)after receipt of CMHA’s decision. 
11.9.3. The Contractor shall proceed diligently with performance of this Contract, pending final resolution of 

any request for relief, Claim, appeal, or action arising under or relating to the Contract, and comply with 
any decision of CMHA. 

11.10. Audit of a Claim 
11.10.1. All Claims submitted by Contractor shall be subject to audit at any time following filing of the 

Claim by Contractor, whether or not the Claim is part of any lawsuit. 
11.10.2. The audit may be performed by employees of CMHA or by a consultant engaged by CMHA. 
11.10.3. The audit may begin upon 10-days’ notice to the affected Contractor or affected Subcontractor. 
11.10.4. The Contractor shall cooperate with the request. 
11.10.5. Failure of the Contractor or Subcontractor to produce sufficient records to allow CMHA to audit 

and verify a Claim shall constitute an irrevocable waiver of the Claim or portion of the Claim that could 
not be completely audited. 
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11.10.6. The Contractor shall make available to CMHA all Contractor and Subcontractor documents related 
to the Claim including, without limitation, the following documents: 
A. Daily time sheets and superintendent’s daily reports; 
B. Union agreements, if any, and employer agreements; 
C. Insurance, welfare, fringes, and benefits records; 
D. Payroll tax returns; 
E. Material invoices, purchase orders, Subcontracts, and all material and supply acquisition contracts; 
F. Material cost distribution worksheets; 
G. Equipment records (list of Contractor equipment, rates, etc.); 
H. Vendor rental agreements and Subcontractor invoices; 
I. Subcontractor payment certificates; 
J. Canceled checks (payroll and vendors); 
K. Job cost report; 
L. Job payroll ledger; 
M. General ledger, general journal, (if used) and all subsidiary ledgers and journals together with all 

supporting documentation pertinent to entries made in these ledgers and journals; 
N. Cash disbursements journal; 
O. Financial statements for all years reflecting operations on the Project; 
P. Income tax returns for all years reflecting operations on the Project; 
Q. Depreciation records on all equipment utilized whether the records are maintained by the Contractor, 

its accountant, or others; 
R. If a source other than depreciation records is used to develop costs for the Contractor’s internal 

purposes in establishing the actual cost of owning and operating equipment, all other source 
documents; 

S. All documents that reflect the Contractor’s actual profit and overhead during the years the Project 
was being performed; 

T. All documents related to the preparation of the Contractor’s Bid, including the final calculations on 
which the Bid was based, unless the documents are placed in escrow under provisions of the 
Instructions to Bidders; 

U. All documents that relate to the Claim together with all documents that support the amount of 
damages as to the Claim; 

V. Worksheets used to prepare the Claim establishing the cost components for items of the Claim 
including, but not limited to, labor, fringes, benefits and insurance, materials, equipment, 
Subcontractors, and all documents that establish the periods of time, individuals involved, the hours 
and rate of pay for the individuals; and 

W. All other documents required by CMHA to reasonably review the Claim. 
11.11. False Certification of a Claim 

11.11.1. If the Contractor falsely certifies all or any part of a Claim, the portion of the Claim falsely certified 
shall be denied, and may be sufficient cause for CMHA to exclude Contractor from future contracting 
opportunities as permitted by law. 

11.11.2. The Contractor shall not knowingly present or cause to be presented to the Owner a false or 
fraudulent Claim. 
A. Knowingly shall have the same meaning as in the Federal False Claims Act. 

11.11.3. If the Contractor knowingly presents or causes to be presented a false or fraudulent Claim, then 
the Contractor shall be liable to the Owner for the same civil penalty and damages as the United States 
Government would be entitled to recover and shall also indemnify and hold the Owner harmless from all 
costs and expenses, including Owner’s attorneys’ and consultants’ fees and expenses incurred in 
investigating and defending against such Claim and in pursuing the collection of such penalty, damages 
and fees and expenses. 
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12. WARRANTY
12.1. Warranty of Title 

12.1.1. The Contractor warrants good title to all materials, supplies, and equipment incorporated in the Work 
and agrees to deliver the premises together with all improvements thereon free from any claims, liens or 
charges, and agrees further that neither it nor any other person, firm or corporation shall have any right 
to a lien upon the premises or anything appurtenant thereto. 

12.2. Warranty of Construction 
12.2.1. In addition to any other warranties in this Contract, the Contractor warrants that work performed 

under this contract conforms to the Contract requirements and is free of any defect in equipment, 
material, or workmanship performed by the Contractor or any Subcontractor or supplier at any tier. 
A. Work not conforming to those requirements, including Substitutions not properly approved and 

authorized, may be considered Defective Work. 
B. If required by CMHA, the Contractor shall furnish satisfactory evidence as to the kind and quality of 

materials and equipment. 
12.2.2. The Contactor shall remedy, at the Contractor’s expense, any Work that does not conform to the 

requirements of the Contract Documents, or any Defective Work. 
A. In addition, the Contractor shall remedy, at the Contractor’s expense, any damage to CMHA-owned 

or controlled real or personal property when the damage is the result of: 
i. Any action or inaction by Contractor;  
ii. The Contractor’s failure to conform to Contract requirements; or 
iii. Any defects of equipment, material, workmanship or design furnished by the Contractor. 

12.2.3. The Contractor shall restore any work damaged in fulfilling the terms and conditions of Warranty of 
Construction. 
A. The Contractor’s Warranty with respect to work repaired or replaced shall be extended for a period 

of not less than one year, beyond the original Warranty period required under the Contract, of repair 
or replacement.  

12.2.4. CMHA shall notify the Contractor, in writing, within a reasonable time after the discovery of any 
failure, defect or damage. 
A. If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt 

of notice, CMHA shall have the right to replace, repair or otherwise remedy the failure, defect, or 
damage at the Contractor’s expense. 

12.2.5. With respect to all warranties, express or implied, from Subcontractors, manufacturers, or suppliers 
for work performed and materials furnished under this contract, the Contractor shall: 
A. Obtain all warranties that would be given in normal commercial practice; 
B. Require all warranties to be executed in writing, for the benefit of CMHA; and 
C. Enforce all warranties for the benefit of CMHA. 

12.2.6. If the Contractor or a Subcontractor recommends a particular product, material, system, or item of 
equipment for incorporation into the Project and CMHA accepts that recommendation, the above 
Warranty shall include a warranty from the Contractor to CMHA that the recommended product, material, 
system, or item of equipment is fit and appropriate for the associated purpose. 

12.3. Warranty Walk-through Contractor 
12.3.1. At CMHA’s request, Contractor shall perform a walkthrough of the property no earlier than three 

months prior to the expiration of any Warranty. 
A. If Contractor is unavailable for the Warranty walk-thru, the Warranty shall be extended until the time 

Contractor is available. 
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13. XI BONDS
13.1. Bid Bond/Guaranty 

13.1.1. The Contractor shall provide to CMHA a Bid Guaranty in the form of either: 
A. A Bond for 10% of the Bid; or 
B. A certified check, cashier’s check or letter of credit revocable only at the option of CMHA and shall be 

in the amount of 10% of the Bid. 
13.1.2. The Bid Guaranty shall be conditioned to: 

A. Provide that Contractor will, after award, enter into a contract with CMHA in accordance with the bid, 
plans, details, and specifications. 

B. If the Bidder fails to enter into the Contract and CMHA awards Contract to next lowest bidder, the 
Bidder and the Surety on the Bidder’s Bid are liable to CMHA for the lessor of either: 
i. The difference between the Bidder’s Bid amount and the bid amount of the next lowest bidder; 

or 
ii. For a penal sum of the Bond in the amount of 10% of the Bidder’s Bid. 

C. If CMHA does not award the Contract to the next lowest bidder but resubmits the Project for bidding, 
the Bidder failing to enter into the Contract and the Surety on the Bidder’s Bond are liable to CMHA 
for a penal sum on the Bond not to exceed 10% of the amount of the Bidder’s Bid amount. 

13.1.3. Where CMHA accepts a Bid but the Bidder fails or refuses to enter into a Contract in accordance with 
the Contract Documents included with the Bid, including the plans, details, and specifications, within ten 
(10) calendar days after Notice of Intent, the Bidder and Surety on any Bond are liable for the amount of 
the difference between the amount of the Bidder’s Bid and the amount of the Bid from next lowest Bidder. 

13.1.4. All Bid Guaranties shall be payable to CMHA, be for the benefit of CMHA and be deposited with CMHA. 
13.2. Payment and Performance Bond 

13.2.1. In addition to any other requirements in the Contract Documents, Contract Commencement does not 
occur until CMHA receives a Payment and Performance Bond. 

13.2.2. Contractor shall, within ten (10) calendar days of CMHA’s delivery of signed Contract to Contractor, 
unless otherwise specified by CMHA in writing, deliver to CMHA a payment and performance bond with 
a penal sum in the amount of 100% of the Contract Sum (which includes all acceptable alternates). 

13.2.3. The Payment and Performance Bond shall contain the following a condition that indemnifies CMHA 
against all damages suffered by CMHA as a result of the failure of Contractor to perform the Work in 
accordance with the requirements of the Contract Documents, including, the plans, details, and 
specifications, and the Payment and Performance Bond shall state that Contractor shall pay all lawful 
claims of Subcontractors, material suppliers, and laborers for labor performed or material furnished in 
carrying forward, performing or completing the Contract. 

13.2.4. All Bonds requirement by the Contract shall be obtained from companies holding certificates of 
authority as acceptable sureties and shall be listed on the U.S Treasury Circular 570 (T-List). 
A. Each company shall be licensed to do business in Ohio and satisfactory to CMHA. 

13.2.5. The Contractor shall submit with each executed Bond: 
A. A certified copy of the authority to act (power of attorney) of the agent signing the Bond on behalf of 

the Surety, and 
B. A current signed Certificate of Compliance issued by the Ohio Department of Insurance demonstrating 

that Surety is licensed to do business in Ohio. 
13.2.6. If the Contract Sum increases at any time such that it exceeds the sum of the Bond, the Contractor 

shall cause the penal sum of the Bond to be increased such that the sum equals one-hundred percent of 
the increased Contract Sum. 

13.2.7. Any time Contractor increases the sum of the Bond, the Contractor shall deliver to CMHA written 
consent of the affected Surety confirming the increased penal sum of the Bond. 
A. CMHA’s receipt of that written consent is a condition precedent to CMHA’s obligation to pay the 

Contractor for any portion of the Work associated with the increase. 
13.2.8. If notice of any change affecting the Contract is required by any Surety or by the provision of any 

Bond, the Contractor shall provide that notice. 
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14. INSURANCE
14.1. Contractor’s General Insurance Requirements 

14.1.1. Throughout the performance of the Work or longer as may be described below, the Contractor and 
each Subcontractor shall obtain, pay for and keep in force, the minimum insurance coverage. 

14.1.2. On a case-by-case basis, CMHA and Contractor may mutually agree to adjust the insurance 
requirements for any particular subcontractor. 

14.1.3. All insurance shall be carried with companies which are financially responsible and admitted to do 
business in the State of Ohio. 
A. If any such insurance is due to expire prior to Contract Completion, the Contractor (including 

Subcontractors, as applicable) shall not permit the coverage to lapse and shall furnish evidence of 
coverage to the Contracting Officer. 

B. All certificates of insurance, as evidence of coverage, shall provide that no coverage may be canceled 
or non-renewed by the insurance company until at least thirty (30) calendar days prior written notice 
has been given to CMHA. 

14.2. Minimum Coverage Requirements 
14.2.1. Workers’ Compensation: 

A. In accordance with the State of Ohio Workers’ Compensation laws 
14.2.2. Commercial General Liability 

A. With a combined single limit for bodily injury and property damage of not less than $1,000,000 per 
occurrence unless otherwise specified by CMHA in writing, to protect the Contractor and each 
subcontractor against claims for bodily injury or death and damage to the property of others. 

B. This shall cover the use of all equipment, hoists, and vehicles on the site(s) not covered by Automobile 
Liability. 

C. If the Contractor has a “claims made” policy, then the following additional requirements apply: 
i. The policy must provide a “retroactive date” which must be on or before the execution date of 

the Contract; and 
ii. The extended reporting period may not be less than five years following the completion date of 

the Contract. 
14.2.3. Employers Liability Coverage 

A. Unless otherwise specified by CMHA in writing, the Contractor shall maintain employer’s liability 
coverage with: 
i. An each accident limit of not less than $1,000,000; 
ii. A disease each-employee limit of not less than $1,000,000; and 
iii. A disease policy limit of not less than $1,000,000. 

14.2.4. Automobile Liability 
A. On owned and non -owned motor vehicles used on the site(s) or in connection therewith for a 

combined single limit for bodily injury and property damage of not less than $ 1,000,000 per 
occurrence. 

14.2.5. Builder’s Risk Insurance 
A. Before commencing Work, the Contractor shall furnish CMHA with a certificate of insurance 

evidencing that Builder’s Risk (fire and extended coverage) Insurance on all work in place and/or 
materials stored at the building site(s), including foundations and building equipment, is in force. 
i. The Builder’s Risk Insurance shall be for the benefit of the Contractor and CMHA as their interests 

may appear and each shall be named in the policy or policies as an insured. 
ii. The Contractor if installing equipment supplied by CMHA shall carry insurance on such equipment 

from the time the Contractor takes possession thereof until the Contract work is accepted by 
CMHA. 

iii. The Builder’s Risk Insurance need not be carried on excavations, piers, footings, or foundations 
until such time as work on the superstructure is started. 

iv. It need not be carried on landscape work. 
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v. Policies shall furnish coverage at all times for the full cash value of all completed construction, as 
well as materials in place and/or stored at the site(s), whether or not partial payment has been 
made by CMHA. 

vi. The Contractor may terminate this insurance on buildings as of the date CMHA issues a Certificate 
of Contract Completion. 

B. The amount of Builder’s Risk coverage shall not be less than the total completed value of the Project, 
including the value of permanent fixtures and decorations, with a deductible of not more than 
$25,000 per occurrence. 
i. Contractor shall be responsible for paying all deductibles for any and all claims made under the 

Builder’s Risk policy; and, 
ii. Any deductible over the amount specified in this provision shall be authorized in writing by CMHA. 

C. Coverage shall include a provision to pay the reasonable extra costs of acceleration and expediting 
temporary and permanent repairs to, or permanent replacement of, damaged property. 
i. This shall include overtime wages and the extra costs of “express” or other means of expedited 

transportation and/or delivery of supplies necessary to the repair of replacement. 
D. Coverage shall include “soft costs endorsement” including, but not limited to, the reasonable extra 

costs of the A/E and reasonable Contractor extension or acceleration costs. 
E. Coverage shall include material in transit or stored in off-site and identified for the Project. 
F. Coverage shall waive all rights between CMHA, Contractor, and Subcontractors at any tier, for 

damages caused by fire or any other perils to the extent of actual recovery of any insurance proceeds 
under the policy. 

G. Coverage shall include appropriate sub-limits for installation coverage. 
H. Coverage shall include provisions for mechanical or electrical breakdown, or boiler system testing. 
I. Coverage shall include temporary structures and scaffolding, along with collapse coverage. 
J. Coverage shall be primary to all other applicable insurance. 
K. The Builder’s Risk policy shall specifically permit partial occupancy by CMHA prior to Contract 

Completion and coverage shall remain in effect until CMHA issues a Certificate of Contract 
Completion. 

L. The Contractor’s tools and equipment shall not be covered under the Builder’s Risk policy. 
i. It is the Contractor’s sole responsibility to maintain insurance coverage for tools and equipment 

used on the Project, which shall be included in its Overhead (a component of Contractor’s Fee) 
and not included as a separate item in Contractor’s Schedule of Values. 

M. If Contractor is involved solely in the installation of material and equipment and not in new building 
construction, the Contractor shall purchase and maintain a Builder’s Risk, Builder’s Risk-renovations, 
or installation floater insurance policy that complies with the requirements of Article XIV. 

14.2.6. Umbrella/Excess Liability 
A. The Contractor may employ an umbrella/excess liability policy to achieve the above required 

minimum coverage. 
B. Unless otherwise specified by CMHA in writing, for Construction Contracts in excess $1,000,000, the 

Contractor shall maintain umbrella/excess liability coverage with a limit of not less than $2,000,000 
(in addition to the above-required limits) if the Work (or Work to be performed by the Subcontractor) 
includes any of the following: 

i. Brick/block masonry; 
ii. Exterior caulking/sealant; 
iii. Cast-in-place or precast concrete; 
iv. Damp proofing/waterproofing; 
v. Electrical; 
vi. Elevator; 
vii. Exterior glass and/or glazing; 
viii. Exterior marble, granite, and/or other stonework; 
ix. Miscellaneous metals; 
x. Plaster/stucco; 
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xi. Plumbing; 
xii. HVAC; 
xiii. Roofing and/or sheet metal; 
xiv. Scaffolding; 
xv. Spray-on fireproofing; 
xvi. Sprinkler and/or fire protection; or 
xvii. Structural steel and/or metal deck. 

C. Unless otherwise specified by CMHA in writing, the Contractor shall maintain umbrella/excess liability 
coverage with a limit of not less than $5,000,000 (in addition to the above-required limits) if the Work 
(or the Work to be performed by the Subcontractor) includes any of the following: 

i. Caissons and/or piles; 
ii. Major Demolition; 
iii. Excavation and/or utility work; 
iv. Sheeting, shoring, and/or underpinning; 
v. Window washing equipment; or 
vi. Wrecking. 

14.2.7. Professional Liability – Contractor 
A. Unless otherwise specified by CMHA in writing, the Contractor shall maintain professional liability 

insurance (including without limitation for sprinkler and/or fire protection and other design-build 
work included in the Work) without design-build exclusions with a limit not-less than $1,000,000 each 
claim and an annual-aggregate limit of not less than $2,000,000. 

B. The professional liability policy shall have an effective date on or before the date that the Contractor 
first started to provide any Project-related services. 

C. Upon submission of the associated certificate of insurance and at each policy renewal, the Contractor 
shall advise CMHA in writing of any actual or alleged claims that may erode the professional liability 
limits. 

D. The Contractor shall maintain the professional liability insurance in effect for no less than 5 years after 
the earlier of the termination of the Contract or Substantial Completion of all Work. 

14.2.8. Additional Property Insurance 
A. For any demolition, blasting, excavating, tunneling, shoring, or similar operations, the Contractor shall 

provide and maintain Property Damage Liability insurance with a limit of liability equal to the limit as 
specified in the applicable provisions of ARTICLE XIV INSURANCE. 

14.2.9. Equipment Coverage 
A. CMHA will not insure or be liable for damage to any Contractor or Subcontractor owned, leased, 

rented, or borrowed tools, equipment, or vehicles. 
B. The Contractor and Subcontractors are solely responsible for maintaining all insurance necessary to 

cover their tools, equipment, and vehicles. 
14.3. Waivers of Subrogation 

14.3.1. To the fullest extent permitted by applicable laws, the Contractor waives all rights against CMHA and 
its agents and employees for damages to the extent covered by any insurance, except rights to the 
proceeds of that insurance. 
A. All policies shall accomplish the waiver of subrogation by endorsement or otherwise. 

14.3.2. CMHA and Contractor waive all rights against each other for damages caused by fire or other perils to 
the extent actual recovery of any insurance proceeds under any property insurance or Builder’s Risk 
insurance applicable to the Work. 
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15. 
15.1. To the fullest extent permitted by Applicable Law, the Contractor shall indemnify, defend, and hold 

harmless the Indemnified Parties from and against all claims, costs, damages, losses, fines, penalties, and 
expenses (including but not limited to all fees and charges of attorneys and other professionals, and all court, 
arbitration, or other dispute-resolution costs) arising out of or in connection with the Project. 

15.2. The Contractor’s indemnification obligation under ARTICLE XV INDEMNIFICATION exists regardless of 
whether or not and the extent to which the claim, damage, loss, fine, penalty, or expense is caused by a party 
indemnified under ARTICLE XV INDEMNIFICATION. 
15.2.1. Nothing in ARTICLE XV INDEMNIFICATION obligates the Contractor to indemnify any individual or 

entity from and against the consequences of that individual or entity’s own negligence. 
15.3. The Contractor’s obligations under ARTICLE XV INDEMNIFICATION shall not extend to the liability of the 

A/E, A/E’s consultants, agents, representatives, or employees for negligent preparation or approval of 
Drawings, Specifications, Change Orders, opinions, and other responsibilities of the A/E, except to the extent 
covered by the Contractor’s insurance. 

15.4. In claims against an Indemnified Party by any direct or indirect employee (or the survivor or personal 
representative of that employee) of the Contractor or a person or entity for whom the Contractor may be 
liable, the indemnification obligation under ARTICLE XV INDEMNIFICATION will not be limited by a limitation 
on the amount or type of damages, compensation, or benefits payable under workers’ compensation acts, 
disability benefit acts, or other employee benefits acts. 

15.5. The Contractor’s indemnification obligation under ARTICLE XV INDEMNIFICATION will survive termination 
of the Contract and Date for Contract Completion. 

15.6. CMHA may deduct from the Contract Sum any claims, losses, fines, penalties, and expenses for which the 
Contractor is liable under ARTICLE XV INDEMNIFICATION. 
15.6.1. If those claims, damages, losses, fines, penalties and expenses exceed the unpaid balance of the 

Contract Sum, the Contractor shall immediately pay the difference to CMHA. 
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16. ARTICLE DAMAGES
16.1. Liquidated Damages 

16.1.1. If the Contractor fails reach Substantial Completion within the Contract Time for Substantial 
Completion, including any properly approved  extension for the Contract Time for Substantial Completion, 
the Contractor shall pay to CMHA as Liquidated Damages, the sum of $_____.00 for each day of delay.
A. Liquidated Damages for the Date for Contract Completion and any Milestone Dates in the Contract, 

not including Substantial Completion, shall be assessed on in accordance  
B. To the extent that the Contractor’s delay or non-performance is excused under another clause in this 

Contract, Liquidated Damages shall not be due CMHA. 
C. The Contractor remains liable for damages caused other than by delay. 

16.1.2. If CMHA terminates the Contractor’s right to proceed, the resulting damage will consist of Liquidated 
Damages incurred until the Date of Contract Completion, together with any increased costs incurred by 
CMHA in completing the Work. 

16.1.3. If CMHA does not terminate the Contractor’s right to proceed, the resulting damage will consist of 
Liquidated Damages incurred until the Date of Contract Completion. 

16.1.4. If the Contractor fails to achieve a Milestone Date, excluding the Date for Substantial Completion, 
within the associated Contract Time, the Contractor shall (at CMHA’s option) pay to or credit CMHA the 
Liquidated Damages per day sum determined according to the following schedule for each day that the 
Contractor fails to achieve a Milestone within the associated Contract Time.  
. 

Contract Sum Liquidated Damages per day
Less than $100,000 $200
From $100,000 to $500,000 $400
From $500,000.01 to $1,000,000 $500
From $1,000,000.01 to $3,000,000 $750
More than $3,000,000 $1,000

16.1.5. If the Contractor simultaneously fails to achieve two or more Milestones, including the Date for 
Substantial Completion, CMHA shall be entitled to recover the sum of the associated Liquidated Damages 
per day rates. 

16.1.6. The Liquidated Damages described are only intended to compensate CMHA for the direct damages it 
incurs as a result of the Contractor’s failure to achieve the Milestones, including the Date for Substantial 
Completion, within their associated Contract Times. 

16.1.7. The Liquidated Damages described are not intended to compensate CMHA for any damages CMHA 
incurs on account of: 
A. Any claims attributable to the Contractor that are brought by others including Separate Consultants 

and Separate Contractors; or 
B. Any failure of the Contractor to timely, properly, and completely perform the Contract other than 

the failure to achieve the Milestones, including the Date for Substantial Completion, within their 
associated Contract Times. 

16.1.8. The parties acknowledge that the above-listed Liquidated Damages per day sums are not penalties, 
and they each irrevocably waive the right (if any) to challenge the validity and enforceability of those 
Liquidated Damages per day sums. 
A. Notwithstanding any other provision of the Contract Documents to the contrary, if a court determines 

that the Liquidated Damages per day sums or their application are void and unenforceable, CMHA 
shall be entitled to recover the actual damages that it incurs on account of the Contractor’s failure to 
achieve the Date for Substantial Completion and/or one or more of the Milestones within the 
applicable Contract Times. 

16.1.9. In addition to other rights that CMHA may have relative to the Liquidated Damages, CMHA may deduct 
the Liquidated Damages from the Contract Sum as the damages accrue. 
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A. If payments then or thereafter due the Contractor are not sufficient to cover such amounts, the 
Contractor shall immediately pay the amount of the insufficiency to CMHA. To the fullest extent 
permitted by Laws and Regulations, Contractor shall indemnify, defend and hold harmless CMHA, 
from and against all claims, costs, losses, and damages, including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or arbitration or 
other dispute resolution costs, associated with the failure of the Contractor to timely and properly 
reimburse CMHA for any Liquidated Damages.    

16.2. Mutual Waiver of Consequential Damages 
16.2.1. Except as provided Liquidated Damages, CMHA and Contractor each waive against the other all Claims 

for consequential damages that may arise out of or relate to this Contract. 
A. CMHA’s waiver includes Claims for loss of use, income, profit, revenue, financing, cost of capital, 

business and reputation, management and employee productivity, and consequential damages 
arising from termination of the Contract or related to insolvency. 

B. The Contractor’s waiver includes: 
i. Claims for unabsorbed home-office overhead; 
ii. Any other form of overhead in excess of that specifically provided for; 
iii. Delay damages except as otherwise specifically provided for; 
iv. Increased cost of funds for the Project; 
v. Lost opportunity to work on other projects; 
vi. Losses of financing, business, and reputation; 
vii. Loss of profit except anticipated profit, arising directly from properly performed Work; 
viii. Loss of bonding capacity; and 
ix. Consequential damages arising from termination of the Contract or related to insolvency. 

16.2.2. Notwithstanding Section 16.2.1, this Section 16.2: 
A. Does not apply to any damages that would be covered by insurance provided in connection with the 

Project if the Contract did not include Section 16.2.1 ; 
B. Does not apply to the Contractor’s indemnity obligations for third-party claims against the 

Indemnified Parties even if those claims are for damages that Section 16.2.1 would otherwise 
preclude; 

C. Does not preclude CMHA’s recovery of Liquidated Damages; and  
D. Does not apply to Claims for damages arising from CMHA’s or the Contractor’s gross negligence or 

willful misconduct. 
16.3. This ARTICLE 16 shall survive termination of the Contract. 
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17. XVII
17.1. Prohibition Against Discrimination 

17.1.1. During the performance of this Contract, the Contractor agrees as follows: 
A. Contractor shall not discriminate against any employee or applicant for employment because of race, 

color, religion, sex, national origin, or handicap. 
B. The Contactor shall take affirmative action to ensure that applicants are employed, and that 

employees are treated during employment without regard to their race, color, religion, sex, national 
origin, or handicap. 
i. Such action shall include, but not be limited to: 

(a) Employment; 
(b) Upgrading; 
(c) Demotion; 
(d) Transfer 
(e) Recruitment or recruitment advertising; 
(f) Layoff or termination; 
(g) Rates of pay or other forms of compensation; and 
(h) Selection for training, including apprenticeship. 

C. The Contractor shall post in conspicuous places available to employees and applicants for 
employment the notices to be provided by CMHA that explain ARTICLE XVII EQUAL OPPORTUNITY. 

D. The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor; state that all qualified applicants will receive consideration for employment without 
regard to race, color, religion, sex, national origin, or handicap. 

E. The Contractor shall send, to each labor union or representative of workers with which it has a 
collective bargaining agreement or other contract or understanding, the notice to be provided by the 
Contracting Officer advising the labor union or workers’ representative of the Contractor’s 
commitments under ARTICLE XVII EQUAL OPPORTUNITY, and post copies of the notice in conspicuous 
places available to employees and applicants for employment. 

F. The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and 
orders of the Secretary of Labor. 

G. The Contractor shall furnish all information and reports required by Executive Order 11246, as 
amended, the Rehabilitation Act of 1973, as amended, and by rules, regulations, and orders of the 
Secretary of Labor, pursuant thereto. 
i. The Contractor shall permit access to its books, records, and accounts by the Secretary of Labor 

for purposes of investigation to ascertain compliance with such rules, regulations, and orders. 
H. In the event of a determination that the Contractor is not in compliance with ARTICLE XVII EQUAL 

OPPORTUNITY or any rule regulations, or order of the Secretary of Labor, this contract may be 
canceled, terminated or suspended in whole or in part, and the Contractor may be declared ineligible 
for further Government Contracts, or Federally assisted construction contracts under the procedures 
authorized, in Executive Order 11246, as amended. 
i. In addition, sanctions may be imposed and remedies invoked against the Contractor as provided 

in Executive Order 11246, as amended, the rules, regulations, and orders of the Secretary of 
Labor, or as otherwise provided by law, including the following as provided by ORC: 
(a) In the event Contractor fails to comply with these nondiscrimination provisions, CMHA shall 

deduct from the amount payable to the Contractor a forfeiture of the statutory penalty 
pursuant to ORC for each person who is discriminated against or intimidated. 

(b) The Contract may be terminated or suspended in whole or in part by CMHA and all money 
due hereunder may be forfeited in the event of a subsequent violation of the foregoing 
nondiscrimination provisions. 

(c) The Contractor shall include the terms and conditions of ARTICLE XVII EQUAL OPPORTUNITY 
in every Subcontract or purchase order unless exempted by the rules, regulations, or orders 
of the Secretary of Labor under Executive Order 11246, as amended, so that these terms and 
conditions will be binding upon each Subcontractor or vendor. 
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(d) The Contractor shall take such action with respect to any subcontract or purchase order as 
the Secretary of Housing and Urban Development or the Secretary of Labor may direct as a 
means of enforcing such provisions, including sanctions for noncompliance; provided that if 
the Contractor becomes involved in, or is threatened with, litigation with a subcontractor or 
vendor as a result of such direction, the Contractor may request the United States to enter 
into the litigations to protect the interests of the United States. 

I. Compliance with the requirements of ARTICLE XVII EQUAL OPPORTUNITY shall be to the maximum 
extent consistent with, but not in derogation of compliance with the Indian Self-Determination and 
Education Assistance Act and the Indians Preference clause of this Contract. 

J. The Contractor shall cooperate fully with the States Equal Opportunity Coordinator (EOC), with any 
other official or agency of the state of federal government that seeks to eliminate unlawful 
employment discrimination, and with all other state and federal efforts to assure equal employment 
practices under the Contract. 

rev. 04/23 
Page 116



18. ARTICLE
18.1. In order to promote Employment, Job Training and Contracting Opportunities to low- and very low-income 

persons, the Contractor shall adhere to HUD’s and CMHA’s Section 3 Program requirements. 
18.2. The Work to be performed under this Contract is subject to the provisions of Section 3 of the Housing and 

Urban Development Act of 1968, as amended. 
18.2.1. The purpose of Section 3 is to ensure that employment and other economic opportunities generated 

by Federal financial assistance for housing and community development programs HUD assistance or 
HUD-assisted projects covered by Section 3, shall, to the greatest extent feasible, be directed to low- and 
very low-income persons particularly persons who are recipients of HUD assistance for housing. 

18.3. The parties to this Contract agree to comply with HUD’s regulations in 24 CFR § 75, which implement 
Section 3.
18.3.1. As evidence by the execution of the Contract, the parties to this Contract certify that they are under 

no contractual or other impediments that would prevent them from complying with the regulations. 
18.4. The Contractor agrees to send to each labor organization or representative of workers with which the 

Contractor has a collective bargaining agreement or other understanding, if any, a narrative advising the labor 
organization or workers’ representative of the Contractor’s commitments, and will post copies of this notice 
in conspicuous places at the work site where both employees and applicants for training and employment 
positions can see the notice. 
18.4.1. The notice shall describe the preference, shall set forth minimum number and job titles subject to 

hire, availability of apprenticeship and training positions, the qualifications for each; and the name and 
location of the person(s) taking applications for each of the positions; and the anticipated date the work 
will begin. 

18.5. The Contractor agrees to include ARTICLE XVIII SECTION 3 in every subcontract subject to compliance with 
regulations in 24 CFR § 75, and agrees to take appropriate action, as provided in an applicable provision of the 
Subcontract or in ARTICLE XVIII SECTION 3, upon a finding that the Subcontractor is in violation of the 
regulations in 24 CFR § 75. 
18.5.1. The Contractor will not Subcontract with any Subcontractor where the Contractor has notice or 

knowledge that the Subcontractor has been found in violation of the regulations in 24 CFR § 75. 
18.6.  The Contractor will certify that any vacant employment positions, including training positions, that are 

filled (1) after the Contractor is selected but before the Contract is executed, and (2) with persons other than 
those to whom the regulations of 24 CFR § 75 require employment opportunities to be directed, were not 
filled to circumvent the Contractor’s obligations under 24 CFR § 75. 

18.7. Noncompliance with HUD’s regulations in 24 CFR § 75 may result in sanctions, termination of this Contract 
for default, and debarment or suspension from future HUD assisted contracts. 

18.8. Section 3 Reporting Requirements 
18.8.1. Monthly Section 3 Compliance Reports are required and are to be submitted to the Economic 

Inclusion Coordinator. 
18.8.2. These reports should include a listing of the Contractor's current local workforce, any new hiring or 

subcontracting that has occurred, along with total labor hours and section 3 worker labor hours on all new 
hires and all subcontractors permanent employees working on the project. 

18.9. The Contractor shall cooperate fully with requests for additional Section 3 information and 
documentation as needed by CMHA or the Contracting Authority. 
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19. 
19.1. Compliance with Davis Bacon and Related Acts requirements 

19.1.1. All rulings and interpretations of the Davis Bacon and Related Acts contained in 29 CFR are herein 
incorporated by reference in this Contract. 

19.2. Minimum Wages 
19.2.1. All laborers and mechanics employed under this Contract in the development or construction of the 

project(s) involved will be paid unconditionally and not less often than once a week, and without 
subsequent deduction or rebate on any account (except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the Copeland Act, the full amount of wages and bona 
fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not less than 
those contained in the wage determination of the Secretary of Labor which is attached hereto and made 
a part hereof, regardless of any contractual relationship which may be alleged to exist between the 
Contractor and such laborers and mechanics. 
A. Contributions made or costs reasonably anticipated for bona fide fringe benefits under the Davis-

Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of 29 CFR; also, regular contributions made or costs incurred for 
more than a weekly period (but not less often than quarterly) under plans, funds, or programs which 
cover the regular weekly period, are deemed to be constructively made or incurred during such 
weekly period. 

B. Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits in the wage 
determination for the classification of work actually performed, without regard to skill, except as 
provided in 29 CFR. 

C. Laborers or mechanics performing work in more than one classification may be compensated at the rate 
specified for each classification for the time actually worked therein; provided that the employer’s 
payroll records accurately set forth the time spent in each classification in which work is performed. 

D. The wage determination (including any additional classification and wage rates conformed under 29 CFR
and the Davis-Bacon poster (WH-1321) shall be posted at all times by the Contractor and its 
Subcontractors at the site of the work in a prominent and accessible place where it can be easily seen 
by the workers. 

19.2.2. Any class of laborers or mechanics, including helpers, which is not listed in the wage determination and 
which is to be employed under the contract shall be classified in conformance with the wage determination. 
A. HUD shall approve any additional classification and wage rate and fringe benefits therefor only when 

all the following criteria have been met: 
i. The work to be performed by the classification requested is not performed by a classification in 

the wage determination; 
ii. The classification is utilized in the area by the construction industry; and 
iii. The proposed wage rate, including bona fide fringe benefits, bears a reasonable relationship to 

the wage rates contained in the wage determination. 
B. If the Contractor and the laborers and mechanics to be employed in the classification (if known), or 

their representatives, and HUD or its designee agree on the classification and wage rate (including the 
amount designated for fringe benefits where appropriate), a report of the action taken shall be sent 
by HUD or its designee to the Administrator of the Wage and Hour Division, Employee Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. 
i. The Administrator, or an authorized  representative, will approve, modify, or disapprove every 

additional classification action within thirty (30) calendar days of receipt and so advise HUD or its 
designee or will notify HUD or its designee within the 30-day period that additional time is 
necessary. 

C. In the event the Contractor, the laborers or mechanics to be employed in the classification or their 
representatives, and HUD or its designee do not agree on the proposed classification and wage rate 
(including the amount designated for fringe benefits, where appropriate), HUD or its designee shall 
refer the questions, including the views of all interested parties and the recommendation of HUD or 
its designee, to the Administrator of the Wage and Hour Division for determination. 
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i. The Administrator or an authorized representative, should issue a determination within thirty (30) 
calendar days of receipt and so advise HUD or its designee or will notify HUD or its designee within 
the 30-day period that additional time was necessary. 

D. The wage rate (including fringe benefits where appropriate) shall be paid to all workers performing 
work in the classification under this contract from the first day on which work is performed in 
classification. 

19.2.3. Whenever the minimum wage rate prescribed in the Contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the 
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

19.2.4. If the Contractor does not make payments to a trustee or other third person, the Contractor may 
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated 
in providing bona fide fringe benefits under a plan or program; provided that the Secretary of Labor has 
found, upon the written request of the Contractor, that the applicable standards of the Davis-Bacon Act
have been met.
A. The Secretary of Labor may require the Contractor to set aside in a separate account assets for the 

meeting of obligations under the plan or program. 
19.3. Withholding of Funds 

19.3.1. HUD or its designee shall, upon its own action or upon written request of an authorized representative 
of the Department of Labor, withhold or cause to be withheld from the Contractor under this Contract or 
any other Federal contract with the same prime Contractor, or any other Federally-assisted contract 
subject to Davis-Bacon prevailing wage requirements, which is held by the same prime Contractor, so 
much of the accrued payments or advances as may be considered necessary to pay laborers and 
mechanics, including apprentices, trainees, and helpers, employed by the Contractor or any subcontractor 
the full amount of wages required by the Contract. 
A. In the event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, 

employed or working in the construction or development of the Project, all or part of the wages 
required by the contract, HUD or its designee may, after written notice to the Contractor, take such 
action as may be necessary to cause the suspension of any further payment, advance, or guarantee 
of funds until such violations have ceased. 

B. HUD or its designee may, after written notice to the Contractor or Subcontractor, issue payment to 
the respective employees to whom they are due. 

19.4. Payrolls and Basic Records 
19.4.1. Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of 

the work and preserved for a period of three years thereafter for all laborers and mechanics working in 
the construction or development of the Project. 
A. Such records shall contain: 

i. The name, address, and social security number of each such worker; 
ii. His or her correct classification 
iii. Hourly rates of wages paid 

(a) Including rates of contributions or costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in  the Davis-Bacon Act; 

iv. Daily and weekly number of hours worked; 
v. Deductions made; and 
vi. Actual wages paid. 

B. Whenever the Secretary of Labor has found, under 29 CFR, that the wages of any laborer or mechanic 
include the amount of costs reasonably anticipated in providing benefits under a plan or program 
described in the Davis-Bacon Act, the Contractor shall maintain records which show that the 
commitment to provide such benefits is enforceable, that the plan or program is financially 
responsible, and that the plan or program has been communicated in writing to the laborers or 
mechanics affected, and records which show the costs anticipated or the actual cost incurred in 
providing such benefits. 
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i. Contractors employing apprentices or trainees under approved programs shall maintain written 
evidence of the registration of apprenticeship programs and certification of trainee programs, the 
registration of the apprentices and trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

19.4.2. The Contractor shall submit for each week in which any contract work is performed a copy of all 
payrolls to the Contracting Officer for transmission to HUD or its designee. 
A. The payrolls submitted shall set out accurately and completely all of the information required to be 

maintained. 
B. This information may be submitted in any form desired. 

i. Optional Form WH-347 is available for this purpose and may be purchased from the 
Superintendent of Documents, U.S. Government Printing Office, Washington, D.C. 20402. 

C. The Contractor is responsible for the submission of copies of payrolls by all Subcontractors (Approved 
by the Office of Management and Budget under OMB Control Number 1214-0149). 
i. Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the 

Contractor or Subcontractor, or his or her agent who pays or supervises the payment of the 
persons employed under the contract and shall certify the following: 
(a) That the payroll for the payroll period contains the information required to be maintained 

and that such information is correct and complete; 
(b) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on 

the contract during the payroll period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions have been made either directly or 
from the full wages earned, other than permissible deductions as set forth in 29 CFR; and 

(c) That each laborer or mechanic has been paid not less than the applicable wage rates and 
fringe benefits or cash equivalents for the classification of work performed, as specified in the 
applicable wage determination incorporated in to the Contract. 

ii. The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH-347 shall satisfy the requirements for submission of the “Statement of 
Compliance”. 

iii. The falsification of any of the above certifications may subject the Contractor or Subcontractor to 
civil or criminal prosecution under Title 18 and Title 31 of the United States Code. 

19.4.3. Records 
A. The Contractor or Subcontractor shall make the records available for inspection, copying, or 

transcription by authorized representatives of HUD or its designee, the Contracting Officer, or the 
Department of Labor and shall permit such representatives to interview employees during working 
hours on the job. 

B. If the Contractor or Subcontractor fails to submit the required records or to make them available, 
HUD or its designee may, after written notice to the Contractor, take such action as may be necessary 
to cause the suspension of any further payment, advance, or guarantee of funds. 

C. Furthermore, failure to submit the required records upon request or to make such records available 
may be grounds for debarment action pursuant to 29 CFR. 

19.5. Apprentices & Trainees 
19.5.1. Apprentices will be permitted to work at less than predetermined rate for the work they performed 

when they are employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and Training Administration, Office of 
Apprenticeship and Training, Employer and labor Services (OATELS), or with a State Apprenticeship 
Agency recognized by OATELS, or if a person is employed in his or her first ninety (90) calendar days of 
probationary employment as an apprentice in such an apprenticeship program, who is not individually 
registered in the program, but who has been certified by OATELS or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an apprentice. 
A. The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be 

greater than the ratio permitted to the Contractor as to the entire work force under the registered 
program. 
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i. Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise 
employed , shall be paid not less than the applicable wage rate on the wage determination for 
the classification of work actually performed. 

ii. In addition, any apprentice performing work on the job site in excess of the ratio permitted under 
the registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed. 

B. Where a Contractor is performing construction on a project in a locality other than that in which 
registered, the ratios and wage rates (expressed in percentages of the journeyman’s hourly rate) 
specified in the Contractor’s or subcontractor’s registered program shall be observed. 

C. Every apprentice must be paid at not less than the rate specified in the registered program for the 
apprentice’s level of progress, expressed as a percentage of the journeyman hourly rate specified in 
the applicable wage determination. 
i. Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship 

program. 
ii. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full 

amount of fringe benefits listed on the wage determination for the applicable classification. 
iii. If the Administrator of the Wage and Hour Division determines that a different practice prevails 

for the applicable apprentice classification, fringes shall be paid in accordance with that 
determination. 

D. In the event OATELS, or a State Apprenticeship Agency recognized by OATELS, withdraws approval of 
an apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less 
than the applicable predetermined rate for the work performed until an acceptable program is 
approved. 

19.5.2. Trainees 
A. Except as provided for in 29 CFR, trainees will not be permitted to work at less than the predetermined 

rate for the work performed unless they are employed pursuant to and individually registered in a 
program which has received prior approval, evidenced by formal certification by the U.S. Department 
of Labor, Employment and Training Administration. 

B. The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan 
approved by the Employment and Training Administration. 

C. Every trainee must be paid at not less than the rate specified in the approved program for the trainee’s 
level of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable 
wage determination. 
i. Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. 
ii. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of 

fringe benefits listed in the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding 
journeyman wage rate in the wage determination which provides for less than full fringe benefits 
for apprentices. 

iii. Any employee listed on the payroll at a trainee rate who is not registered and participating in a 
training plan approved by the Employment and Training Administration shall be paid not less than 
the applicable wage rate in the wage determination for the classification of work actually 
performed. 

iv. In addition, any trainee performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate in the wage determination 
for the work actually performed. 

D. In the event the Employment and Training Administration withdraws approval of a training program, 
the Contractor will no longer be permitted to utilize trainees at less than the applicable predetermined 
rate for the work until an acceptable program is approved. 

19.5.3. Equal Employment Opportunity 
A. The utilization of apprentices, trainees, and journeymen shall be in conformity with the equal 

employment opportunity requirements of Executive Order 11246, as amended and 29 CFR. 
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19.6. Compliance with Copeland Act requirements 
19.6.1. The requirements of 29 CFR, which are hereby incorporated by reference in this Contract

19.7. Contract Termination; Debarment 
19.7.1. A breach of ARTICLE XIX LABOR STANDARDS may be grounds for termination of the Contract and for 

debarment as a Contractor and a subcontractor. 
19.8. Disputes Concerning Labor Standards 

19.8.1. Disputes arising out of the labor standards provisions of Disputes Concerning Labor Standards shall 
not be subject to ARTICLE XI DISPUTE RESOLUTION/CLAIM PROCEDURE of this contract. 
A. Such disputes shall be resolved in accordance with the procedures of the Department of Labor. 

19.8.2. Disputes within the meaning of Disputes Concerning Labor Standards include disputes between the 
Contractor (or any of its Subcontractors) and CMHA, HUD, the U.S. Department of Labor, or the employees 
or their representatives. 

19.9. Certification of Eligibility 
19.9.1. By entering into this Contract, the Contractor certifies that neither it (nor he or she) nor any person 

or firm who has an interest in the Contractor’s firm is a person or firm ineligible to be awarded contracts 
by virtue of the Davis-Bacon Act or 29 CFR. 

19.9.2. No part of this Contract shall be subcontracted to any person or firm ineligible for award of a United 
States Government contract by virtue of the Davis-Bacon Act or 29 CFR. 

19.9.3. The penalty for making false statements is prescribed in the U. S. Criminal Code 18 U.S.C. 
19.10. Contract Work Hours and Safety Standards Act 

19.10.1. As used in 19.10 - Contract Work Hours and Safety Standards Act, the terms “laborers” and 
“mechanics” include watchmen and guards. 

19.10.2. Overtime Requirements 
A. No Contractor or Subcontractor contracting for any part of the Contract Work which may require or 

involve the employment of laborers or mechanics, including watchmen and guards, shall require or 
permit any such laborer or mechanic in any workweek in which the individual is employed on such 
work to work in excess of 40 hours in such workweek unless such laborer or mechanic receives 
compensation at a rate not less than one and one half pay for all hours worked in excess of 40 hours 
in such workweek. 

19.10.3. Violation; liability for unpaid wages; Liquidated Damages 
A. In the event of any violation, the Contractor and any Subcontractor responsible therefor shall be liable 

for the unpaid wages. 
B. In addition, such Contractor and Subcontractor shall be liable to the United States (in the case of work 

done under contract for the District of Columbia or a territory, to such District or to such territory), 
for liquidated damages. 

C. Such liquidated damages shall be computed with respect to each individual laborer or mechanic 
(including watchmen and guards) employed in violation, in the sum of $10 for each calendar day on 
which such individual was required or permitted to work in excess of the standard workweek of 40 
hours without payment of the overtime wages. 

19.10.4. Withholding for unpaid wages and liquidated damages 
A. HUD or its designee shall upon its own action or upon written request of an authorized representative 

of the Department of Labor withhold or cause to be withheld, from any moneys payable on account 
of Work performed by the Contractor or Subcontractor under any such Contract or any Federal 
contract with the same prime Contractor, or any other Federally-assisted contract subject to the 
Contract Work Hours and Safety Standards Act, which is held by the same prime Contractor, such 
sums as may be determined to be necessary to satisfy any liabilities of such Contractor or 
Subcontractor for unpaid wages and liquidated damages.  

19.11. Subcontracts 
19.11.1. The Contractor or Subcontractor shall insert in any Subcontracts all the provisions contained in 

Subcontracts, and such other clauses as HUD or its designee may by appropriate instructions require, and 
also a clause requiring the Subcontractors to include these provisions in any lower tier Subcontracts. 
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19.11.2. The prime Contractor shall be responsible for the compliance by any Subcontractor or lower tier 
Subcontractor with all these provisions. 

19.12. Non-Federal Prevailing Wage Rates 
19.12.1. Any prevailing wage rate (including basic hourly rate and any fringe benefits), determined under 

State or tribal law to be prevailing, with respect to any employee in any trade or position employed under 
the Contract, is inapplicable to the Contract and shall not be enforced against the Contractor or any 
Subcontractor, with respect to employees engaged under the contract whenever such non-Federal 
prevailing wage rate exceeds: 
A. The applicable wage rate determined by the Secretary of Labor pursuant to the Davis-Bacon Act (40 

U.S.C.) to be prevailing in the locality with respect to such trade; 
B. An applicable apprentice wage rate based thereon specified in an apprenticeship program registered 

with the U.S. Department of Labor (DOL) or a DOL- recognized State Apprenticeship Agency; or 
C. An applicable trainee wage rate based thereon specified in a DOL-certified trainee program. 
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20. 
20.1.  General Contractor Requirements 

20.1.1. In performing this Contract, the Contractor shall: 
A. Take reasonable precautions to ensure safety of individuals on the Project; 
B. Ensure that no laborer or mechanic shall be required to work in surroundings or under working 

conditions which are unsanitary, hazardous, or dangerous to his/her health and/or safety as 
determined under construction safety and health standards promulgated by the Secretary of Labor 
by regulation; 

C. Protect the lives, health, and safety of other persons; 
D. Prevent damage to property, materials, supplies, and equipment; and 
E. Avoid work interruptions. 

20.1.2. For these purposes, the Contractor shall: 
A. Comply with regulations and standards issued by the Secretary of Labor . 

i. Failure to comply may result in imposition of sanctions pursuant to the Contract Work Hours and 
Safety Standards Act; and 

B. Include the terms of ARTICLE XX HEALTH, SAFETY AND ACCIDENT PREVENTION in every Subcontract 
that such terms will be binding on each Subcontractor. 

C. The Contractor shall be responsible for its Subcontractors’ compliance with the provisions of ARTICLE 
XX HEALTH, SAFETY AND ACCIDENT PREVENTION. 
i. The Contractor shall take such action with respect to any Subcontract as CMHA, the Secretary of 

Housing or Secretary of Labor shall direct as a means of enforcing such provisions. 
D. The Contractor shall maintain an accurate record of exposure data on all accidents incident to work 

performed under this Contract resulting in death, traumatic injury, occupational diseases or damages 
to property, materials, supplies, or equipment, and shall report this data in the manner prescribed by 
29 CFR; 

E. The Contractor shall pay any fine or cost incurred because of Contractor’s violation, or alleged 
violation, of any Applicable Law. 

20.2. Notification of Non-Compliance Procedure 
20.2.1. To the extent CMHA is aware of Contractor’s noncompliance with the safety requirements in the 

Contract, CMHA shall notify the Contractor of any noncompliance with these requirements and of the 
corrective action required.  However, CMHA’s failure to notify Contractor of noncompliance with any 
applicable safety requirements, does not relieve Contractor of any obligation to comply with safety 
requirements for the Project.  
A. This notice, when delivered to the Contractor or the Contractor’s representative at the site of the 

work, shall be deemed sufficient notice of the noncompliance and corrective action required. 
20.2.2. After receiving the notice, the Contractor shall immediately take corrective action. 
20.2.3. If the Contractor fails or refuses to take corrective action promptly, CMHA may issue an order stopping 

all or part of the work until satisfactory corrective action has been taken. 
20.2.4. The Contractor shall not base any claim or request for equitable adjustment for additional time or 

money on any stop order issued under Section 20.2. 
20.3. Safety Plan 

20.3.1. The Contractor is responsible for designing and implementing its own site-specific safety plan, 
including compliance with OSHA regulations and such plan shall meet or exceed CMHA’s site-specific 
safety plan (if any). 

20.3.2. Before starting any Work, the Contractor shall submit to CMHA a copy of the Contractor’s site-specific 
safety plan and safety manuals. 

20.4. Safety Data Sheets 
20.4.1. The Contractor shall identify any material it uses at the Site with a Safety Data Sheet (“SDS”) meeting 

the requirements of OSHA’s Hazardous Communication Standard. 
20.4.2. The Contractor shall maintain a notebook containing all of its applicable SDSs. 

A. This notebook shall be kept at the Site for the duration of the Project. 
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20.5. Hazardous Materials 
20.5.1. Prohibition Against Hazardous Materials 

A. The Contractor shall not introduce Hazardous Materials to the Project 
20.5.2. Work Stoppage Due to Hazardous Materials 

A. If the Contractor encounters material the Contractor reasonably believes to be, or contain, a 
Hazardous Material that has not been rendered harmless, the Contractor shall immediately stop Work 
in the affected area and verbally report the condition to CMHA, and within one (1) business day deliver 
written notice of the condition to CMHA. 

B. CMHA will promptly determine the necessity of CMHA retaining a qualified environmental consultant 
to evaluate the suspected Hazardous Material and to issue a related written report. 
i. Where appropriate, CMHA will engage a licensed abatement contractor to remove the material 

or render it harmless as directed. 
C. The Contractor shall resume Work in the affected area upon written notice from CMHA that: 

i. The suspect material was evaluated and found not to be or contain a Hazardous Material; or 
ii. The suspect material has been removed or rendered harmless. 

D. If the Contractor knowingly or negligently proceeds with the Work in an area where a Hazardous 
Material exists and has not been rendered harmless, the Contractor shall be solely responsible for all 
related claims, damages, losses, and expenses, including, but not limited to, attorneys’ fees, arising 
out of or resulting from performing the Work in the affected area.  Further, to the fullest extent 
permitted by Laws and Regulations, Contractor shall indemnify, defend and hold harmless CMHA, 
from and against all claims, costs, losses, and damages, including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or arbitration or 
other dispute resolution costs, associated with Contractor knowingly or negligently proceeds with the 
Work in an area where a Hazardous Material exists and has not been rendered harmless. 

E. The term “rendered harmless” means that the level of exposure is less than any applicable exposure 
standards set forth in Applicable Law. 

20.6. Fires or Hot-Work 
20.6.1. Contractor shall not burn any fires on the Site(s). 

A. The Contractor shall notify the Project Manager twenty-four (24) hours before the start of non-routine 
or non-recurring hot-work. 
i. Use of sources of fire, flame or sparks and flammable materials shall be kept to an absolute 

minimum. 
ii. At the beginning of the Project, the Contractor shall inform the Project Manager of its intent to 

use blowtorches, welding apparatus or similar exposed flame and sparking devices. 
iii. Similar notice shall be given in regard to the use of flammable liquids, adhesives, and cleaners. 

B. The Contractor shall furnish an appropriate number of fire extinguishers (minimum of 1), which shall 
be within the immediate areas where work is being done at all times. 
i. The extinguisher shall be adequate and suitable for the class of fire likely to be caused by the 

Contractor’s operations. 
20.7. Explosives and Blasting 

20.7.1. The Contractor shall not conduct blasting on, or bring explosives to the Work Site without written 
approval of CMHA and other authorities with jurisdiction. 

20.7.2. The Contractor shall perform all blasting, storing, and handling of explosives as required under 
Applicable Law. 

20.7.3. The Contractor shall carry appropriate liability insurance coverage, as required by the Contract 
Documents, for its blasting and explosives storage and handling operations. 
A. Immediately upon request, the Contractor shall deliver evidence of that insurance to CMHA. 
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21. XXI
21.1. Examination and Retention of Contractor’s Records 

21.1.1. CMHA, HUD, or the Comptroller of the United States, or any of their duly authorized representatives 
shall, until three (3) years after final payment under this Contract, have access to and the right to examine 
any of the Contractor’s directly pertinent books, documents, papers, or other records involving 
transactions related to this Contract for the purpose of making audit, examination, excerpts, and 
transcriptions. 

21.1.2. The Contractor agrees to include in first-tier Subcontracts under this Contract a clause substantially 
the same as 21.1.1. 
A. “Subcontract,” as used in Examination and Retention of Contractor’s Records, excludes purchase 

orders not exceeding $10,000. 
21.1.3. The periods of access and examination for records relating to (1) appeals under ARTICLE XI DISPUTE 

RESOLUTION/CLAIM PROCEDURE of this contract, (2) litigation or settlement of claims arising from the 
performance of this Contract, or (3) costs and expenses of this Contract to which CMHA, HUD, or 
Comptroller General or any of their duly authorized representatives has taken exception shall continue 
until disposition of such appeals, litigation, claims, or exceptions. 

21.1.4. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify, defend and hold 
harmless CMHA, from and against all claims, costs, losses, and damages, including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration 
or other dispute resolution costs, arising out of or related to any dispute regarding what Person or Persons 
should be given access to the documents under Section 21.1. 

21.1.5. The right of inspection, audit, and reproduction extends to all documents necessary to permit CMHA, 
or its agents, to perform a complete evaluation of all of the Contractor’s costs related to the Project, 
including, but not limited to, the cost of pricing data submitted along with the computations and 
projections used therein. 

21.1.6. If the Contract has been terminated, in whole or in part, the records relating to the Work terminated 
shall be made available to CMHA for a period of six (6) years from the date of  termination. 

21.2. Examination and Audit of Contractor’s Records 
21.2.1. CMHA may examine all books, records, documents and other data of the Contractor and its 

Subcontractors related to the bidding, pricing, or performance of the Work for any purpose, including, but 
not limited to, evaluating any Contractor Payment Request, Proposal, Modification, or Claim. 

21.2.2. The above referenced materials shall be made available at the office of the Contractor or 
Subcontractor, as applicable, at all reasonable times for inspection, audit, and reproduction until the 
expiration of six (6) years after the date of Substantial Completion of all Work. 
A. The Contractor shall maintain, and require its Subcontractors to maintain, complete and accurate 

business records at its principal place of business. 
i. If the principal place of business is greater than 50 miles from the Site, the Contractor shall timely 

make records available, and shall require its Subcontractors to timely make records available, at 
the office of CMHA upon request for the records. 

B. To the extent that the Contractor or Subcontractor, as applicable, informs CMHA in writing that any 
documents provided to CMHA are trade secrets, CMHA shall treat these documents, to the extent 
permitted by law, as trade secrets of the Contractor or Subcontractor, as applicable. 
i. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify, defend and 

hold harmless CMHA, from and against all claims, costs, losses, and damages, including but not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 
court or arbitration or other dispute resolution costs, arising out of or related to any dispute 
regarding what Person or Persons should be given access to the documents under Section 21.2.   

21.2.3. The right of inspection, audit, and reproduction extends to all documents necessary to permit 
adequate evaluation of the cost of pricing data submitted along with the computations and projections 
used therein. 

21.2.4. If the Contract has been terminated, in whole or in part, the records relating to the Work terminated 
shall be made available to CMHA for a period of six (6) years from the date of termination. 
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21.2.5. Records that relate to disputes, litigation, or settlement of Claims arising out of the performance of 
the Work shall be made available until the dispute, litigation or Claims have been finally decided or settled.

21.3. Ownership of Contract Documents 
21.3.1. CMHA shall have exclusive ownership of, all proprietary interest in, and the right to full and exclusive 

possession of all information, materials and documents discovered or produced by Contractor pursuant 
to the terms of this Contract, including but not limited to reports, memoranda, drawings or letters 
concerning the research and reporting tasks of this Contract. 

21.3.2. For data other than computer software, the Contractor grants to CMHA and others acting on its 
behalf, a paid-up, nonexclusive, irrevocable, world-wide license in such copyrighted data to reproduce, 
prepare derivative works, distribute copies to the public, and perform publicly and display publicly by or 
on behalf of CMHA. 

21.3.3. CMHA alone owns the Contractor’s Documents and the Contract Documents and every right, title, and 
interest therein. 

21.3.4. The Contractor must execute and deliver and cause its agents and subcontractors to execute and 
deliver, to CMHA any transfers, assignments, documents or other instruments necessary to vest in CMHA 
the complete right, title, interest in and ownership of the Contractor’s Documents. 

21.3.5. The Contractor may retain copies of the Contractor’s Documents and the Contract Documents for 
information, reference, and performance of the Work. 

21.3.6. The submission or distribution of the Contractor’s Documents or the Contract Documents to meet 
official regulatory requirements or for similar purposes in connection with the Project is not a waiver of 
CMHA’s reserved rights in the Contractor’s Documents. 
A. Any unauthorized use of the Contractor’s Documents or the Contract Documents shall be at the sole 

risk of the entity making the unauthorized use. 
21.4. Intent of Contract Documents 

21.4.1. The intent of the Contract Documents is to include all items necessary for the proper execution and 
completion of Work by the Contractor. 

21.4.2. The Contract Documents are complementary, and what is required by one is binding as if required by 
all. 

21.4.3. The Contractor shall provide all labor materials necessary for the entire completion of the Work
described in the Contract Documents and reasonably inferable to produce the intended results. 

21.4.4. The Drawings govern dimensions, details, and location of the Work. 
A. The Specifications govern the quality of materials and workmanship. 

21.4.5. The organization of the Specifications in divisions, sections, and articles, and the arrangement of 
Drawings shall not restrict the Contractor in dividing the Work among Subcontractors or in establishing 
the extent of Work to be performed by any trade. 

21.4.6. Unless otherwise defined in the Contract Documents, words that have well known technical or 
construction industry meanings are used within those recognized meanings. 

21.5. Use of Electronic Files 
21.5.1. CMHA and Contractor reasonably expect that they will provide Electronic Files to each other to 

facilitate the design and construction of the Project consistent with current practices and customs in the 
construction industry. 

21.5.2. CMHA and Contractor acknowledge that the use of Electronic Files involves risks not generally 
associated with the use of paper documents. 
A. Those risks may include, but not be limited to, alteration (inadvertent or intentional) and 

deterioration, both of which may not be apparent through casual observation. 
21.5.3. In the event of a discrepancy between information contained in a paper version of a document and 

the Electronic File of that document, the paper will govern. 
21.5.4. Use of Electronic Files does not relieve the Contractor of its responsibility for the preparation, 

completeness, or accuracy of the Contractor’s Documents. 
21.6. Order of Precedence 

21.6.1. In the event of any inconsistency or conflict within any of the Contract Documents, the Contractor 
shall provide the better quality of Work and comply with the stricter requirement. 
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21.6.2. In the event of a conflict between the contract and any applicable state or local law or regulation, the 
state or local law or regulation shall prevail; provided that such state or local law or regulation does not 
conflict with, or is less restrictive than applicable federal law, regulation, or Executive Order. 
A. In the event of such a conflict, applicable federal law, regulation, and Executive Order shall prevail. 
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22. MISCELLANEOUS
22.1. Assignment 

22.1.1. The Contractor shall not assign or transfer any interest in this Contract; except that Claims for monies 
due or to become due from CMHA under the Contract may be assigned to a bank, trust company, or other 
financial institution. 
A. Such assignments of claims shall only be made with the written concurrence of CMHA.
B. If the Contractor is a partnership, this contract shall inure to the benefit of the surviving or remaining

member(s) of such partnership as approved by CMHA.
22.1.2. Assignment of Antitrust Claims: 

A. By signing the Agreement, the Contractor assigns, conveys and transfers to CMHA any right, title, and
interest to any claims or causes of action it may have or acquire under state or federal antitrust laws
relating to any goods, products, or services purchased, procured, or rendered to CMHA pursuant to
the Contract.

22.1.3. CMHA and Contractor each bind themselves, their successors, assigns and legal representatives, to 
the other party to this Contract and to the successors, assigns, and legal representatives of the other party 
with respect to the Contract. 

22.2. Contractor Performance Evaluation 
22.2.1. CMHA may evaluate the Contractor’s Performance at any time including without limitation during the 

progress of the Work, at the completion of a phase of the Project, and/or completion of the Project. 
22.2.2. CMHA shall retain the evaluation. 

A. The Contractor may request a copy of the completed evaluation(s).
i. If the Contractor wishes to comment or take exception to any rating or remark, the Contractor

must send a response in writing to CMHA within thirty (30) calendar days of Contract Completion
and/or Termination.

B. CMHA may use the evaluation(s) in determining the responsibility of the Contractor for award of
future contracts.

C. Poor evaluations may lead to a determination that Contractor is not responsible and therefore
ineligible for award of future contracts for a period of not less than one year.

D. CMHA may request information from the Contractor for use in evaluating the A/E’s performance.
i. If information is requested, the Contractor shall comply in a timely and responsive manner.

E. If a breach of the Contract is committed by the Contractor or is attributable to a Subcontractor, that
breach will be used in the responsibility analysis of the Contractor and Subcontractor (where
applicable) for future contracts or subcontracts for a period of five (5) years after the date of the
breach unless said breach results in Contractor being placed on debarment list, then for the period
provided therein.

22.3. Prohibition Against Liens 
22.3.1. The Contractor is prohibited from placing a lien on CMHA’s property. 

A. This prohibition shall apply to all Subcontractors at any tier and all materials suppliers.
22.4. Conflict of Interest 

22.4.1. Interest of Members of Congress 
A. No member of or delegate to the Congress of the United States of America shall be admitted to any

share or part of this contract or to any benefit that may arise therefrom.
22.4.2. Interest of Members, Officers, or Employees and Former Members, Officers, or Employees 

A. No member, officer, or employee of CMHA, no member of the governing body of the locality in which
the Project is situated, no member of the governing body of the locality in which CMHA was activated, 
and no other public official of such locality or localities who exercises any functions or responsibilities
with respect to the Project, shall, during his or her tenure, or for one year thereafter, have any
interest, direct or indirect, in this Contract or the proceeds thereof.

22.5. Limitation on Payments Made to Influence Certain Federal Financial Transactions 
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22.5.1. The Contractor agrees to comply with Title 31, United States Code which prohibits the use of Federal 
appropriated funds to pay any person for influencing or attempting to influence an officer or employee of 
any agency, a Member of Congress, and officer or employee of Congress, or an employee of a Member of 
Congress in connection with any of the following covered Federal actions: 
A. The awarding of any Federal contract;
B. The making of any Federal grant;
C. The making of any Federal loan;
D. The entering into of any cooperative agreement; or
E. The modification of any Federal Contract, grant, loan, or cooperative agreement.

22.5.2. The Contractor further agrees to comply with the requirement of the Act to furnish a disclosure (OMB 
Standard Form LLL, Disclosure of Lobbying Activities) if any funds other than Federal appropriated funds 
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to 
any person for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection 
with a Federal contract, grant, loan, or cooperative agreement. 

22.6. Procurement of Recovered Materials 
22.6.1. In accordance with the Solid Waste Disposal Act, as amended by the Resource Conservation and 

Recovery Act, the Contractor shall procure items designated in guidelines of the Environmental Protection 
Agency (EPA) 40 CFR that contain the highest percentage of recovered materials practicable, consistent 
with maintaining a satisfactory level of competition. 
A. The Contractor shall procure items designated in the EPA guidelines that contain the highest

percentage of recovered materials practicable unless the Contractor determines that such items:
i. Are not reasonably available in a reasonable period of time;
ii. Fail to meet reasonable performance standards, which shall be determined on the basis of the

guidelines of the National Institute of Standards and Technology, if applicable to the item; or
iii. Are only available at an unreasonable price.

22.6.2. 22.6.1 shall apply to items purchased under this contract where: 
A. The Contractor purchases in excess of $10,000 of the item under this contract; or
B. During the preceding:

i. Purchased any amount of the items for use under a contract that was funded with Federal
appropriations and was with a Federal agency or a State agency or agency of a political subdivision 
of a State; and

ii. Purchased a total of in excess of $10,000 of the item both under and outside that contract.
22.7. Royalties and Patents 

22.7.1. The Contractor shall pay all royalties and license fees and assume all costs incident to the use, in the 
performance of the Work or the incorporation in the Work, of any design, inventions, process, product, 
or devise that is the subject of patent rights or copyrights held by others. 
A. Contractor shall defined all suits or claims for infringement of any patent rights or copyrights and shall

save CMHA harmless from loss on account thereof; except that CMHA shall be responsible for all such
loss when a particular design, process, or the product of a particular manufacturer or manufacturers
is specified and the Contractor has no reason to believe that the specified design, process, or product
is an infringements.

B. If, however, the Contractor has reason to believe that any design, process or product specified is an
infringement of a patent or copyright, the Contractor shall promptly notify the Contracting Officer.
i. Failure to give such notice shall make the Contractor responsible for resultant loss.

22.8. Contract Time for Substantial Completion 
22.8.1. The Contractor shall have the Work Substantially Complete within _____calendar days of the date for 

commencement of the Work established in the Notice to Proceed issued by CMHA.  If a Notice to Proceed 
is not issued, the date for commencement of the Work shall be the effective date of the Contract. 

22.9. Other Contracts 
22.9.1. CMHA may undertake or award other contracts for additional work at or near the site of the Work 

under this contract. 
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22.9.2. The Contractor shall fully cooperate with the other contractors and with CMHA employees and shall 
carefully adapt scheduling and performing the work under this Contract to accommodate the additional 
work, heeding any direction that may be provided by CMHA. 

22.9.3. The Contractor shall not commit or permit any act that will interfere with the performance of work 
by any other contractor or by CMHA employees. 

22.10. Drug-Free Workplace 
22.10.1. Each contractor shall be enrolled in and in good standing and shall require all subcontractors with 

whom the Contractor is in contract for the public improvement to be enrolled in and be in good standing 
in the Bureau of Workers’ Compensation’s Drug-Free Workplace Program or a comparable program 
approved by the Bureau that meets the requirements specified in the Revised Code prior to a 
subcontractor providing labor at the Project site of the public improvement. 

22.11. Energy Efficiency and Sustainability Requirements 
22.11.1. The Contractor shall comply with mandatory standards and policies relating to energy efficiency 

which are contained in the energy conservation plan issued in compliance with the Energy Policy and 
Conservation Act  for the State in which the work under the contract is performed. 

22.11.2. If the Project is designed and constructed under the Leadership in Energy and Environmental 
Design (“LEED”) Rating System developed by the U.S. Green Building Council or another rigorous rating 
system used to facilitate achievement of sustainability goals for the Project, the Contractor shall provide 
submittals certifying achievement of sustainable designed rating system criteria for verification by the 
Green Building Certification Institute or other third party in accordance with the Contract Documents. 

22.12. Clean Air and Water 
22.12.1. The Contactor shall comply with the Clean Air Act, as amended 42 USC, the Federal Water 

Pollution Control Water Act, as amended 33 U.S.C., and standards issued pursuant thereto in the facilities 
in which this Contract is to be performed. 

22.13. Public Relations 
22.13.1. Public relations or publicity about the Project shall be solely within the control of and consent of 

CMHA. 
22.13.2. Contractor shall submit to CMHA all advertising and publicity related matter relating to this 

Contract, including without limitation, information provided in social media, wherein CMHA’s name is 
mentioned or language used from which the connection of CMHA’s name may, in CMHA’s judgment, be 
inferred or implied. 
A. Contractor shall not publish or use such advertising and publicity matters without prior express 

written consent of CMHA. 
22.14. Governing Law 

22.14.1. This Contract shall be governed and construed exclusively by its terms and by the laws of the State 
of Ohio and any suit filed to enforce any term of this Contract shall be filed only in a court of competent 
jurisdiction in Hamilton County, Ohio. 

22.14.2. The parties to this Contract shall comply with applicable law. 
22.15. Written Notice 

22.15.1. Notice under the Contract Documents shall be validly given if: 
A. Delivered personally to a member of the organization for whom the notice is intended. 

22.16. Taxes 
22.16.1. Parties acknowledge that CMHA is a tax exempt entity and Contractor must use tax exemption 

status for all purchases made for the Project in which tax emption is permitted under law. 
22.17. Computing Time 

22.17.1. When the Contract Documents refer to a period of time by a number of days, the period shall be 
computed to exclude the first and include the last day of the period. 
A. If the last day of the period falls on a Saturday or Sunday, or a legal holiday, that say shall be omitted 

from the computation and the period shall end on the next business day. 
22.17.2. Except as excluded, the Contract Times and all other periods referred to in the Contract 

Documents includes Saturdays, Sundays, and all days defined as legal holidays below. 
22.17.3. The standard workdays for the Work are Monday through Friday, excluding legal holidays. 
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22.17.4. The Legal Holidays are as follows: 
A. New Year’s Day 
B. Martin Luther King Jr. Day 
C. President’s Day 
D. Memorial Day 
E. Independence Day 
F. Labor Day 
G. Columbus Day 
H.  Veterans Day 
I. Thanksgiving Day 
J. Christmas Day 

22.18. Time is of the Essence 
22.18.1. All time limits set forth in the Contract Documents are of the essence. 

A. By signing this Contract, Contractor acknowledges that the Contract Times are reasonable, taking into 
consideration the usual weather and other conditions prevailing in the locality of the Project. 

B. By signing the Construction Progress Schedule, the Contractor acknowledges that the specified 
Milestone dates and the Date for Substantial Completion are reasonable, taking into consideration 
the usual weather and other conditions prevailing in the locality of the Project. 

22.18.2. The Notice to Proceed establishes the date for commencement of the Work. 
22.18.3. The Contractor acknowledges that it may be subject to interference, disruption, hindrance, or 

delay in the progress of the Work from any cause. 
A. The sole remedy for such interference, disruption, hindrance, or delay shall be an extension of the 

Contract TimeMODIFICATIONS, unless otherwise required by law. 
22.19. Extent of Contract 

22.19.1. The Contract Documents represent the entire and integrated agreement between CMHA and the 
Contractor and supersede all prior negotiations, representations, or agreement, either written or oral. 

22.19.2. This Contract may be executed in any number of counterparts, each of which shall be regarded as 
original and all of which constitute but one and the same instrument. 

22.19.3. The captions and headings in this Contract are for convenience only and in no way define, limit, 
or describe the scope or intent of any of the provisions or sections hereof. 

22.20. Severability 
22.20.1. If any provision of this Contract is determined by a court having jurisdiction to be unenforceable 

to any extent, the rest of the provisions of this Contract will remain enforceable to the fullest extent 
permitted by law. 

22.21. Facsimile/Electronic Mail Signature 
22.21.1. Any party hereto may deliver a copy of its counterpart signature page of any Contract Documents 

via email, fax, or web-based project management software. 
22.21.2. Each party shall be entitled to rely upon a scanned or facsimile signature of the other party in such 

a manner as if such a signature were an original. 
22.22. No Third Party Interest 

22.22.1. Except as expressly provided herein, no person or entity, other than CMHA and Contractor, will 
have any right or interest under the Contract, and the Contract does not create a contractual relationship 
of any kind between any persons or entities other than CMHA and the Contractor. 

22.23. No Waiver 
22.23.1. The failure of CMHA or Contractor to insist on anyone or more instances upon strict performance 

of any one or more of the provisions of the Contract or to exercise any rights under the Contract or 
provided by law will not be construed as a waiver or relinquishment of that provision or of the right to 
subsequently demand strict performance or exercise the right and the rights will continue unchanged and 
remain in full force and effect. 

22.24. Assignment of Antitrust Claims 
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22.24.1. By signing this Contract, the Contractor conveys, assigns and transfers to  CMHA any right, title, 
and interest in any claims or causes of action it may have or acquire under state or federal antitrust laws 
relating to any goods, products, or services purchased, procured, or rendered to CMHA pursuant to this 
Contract. 

22.25. Survival of Obligations 
22.25.1. All representations, indemnity obligations, warranties, guarantees, and other expressed 

continuing obligations under the Contract, will survive final payment, completion and acceptance of the 
Work, and termination or completion of the Contract. 

22.26. Force Majeure 
22.26.1. Neither party shall be liable for failure to perform if such failure is caused by conditions beyond 

its control including, but not limited to, Acts of God, Government restrictions (including the denial or 
cancellation of any export or other necessary license), wars, and/or insurrections. 

22.27. Privacy 
22.27.1. The Contractor agrees to Comply with the Privacy Act of 1974 (the Act) and the agency rules and

regulations issued under the Act and any Personal information collected, used, or acquired in connection 
with this Contract shall be protected against unauthorized use, disclosure, modification or loss.

22.27.2. Contractor shall ensure that its directors, officers, employees, subcontractors or agents use 
personal information solely for the purposes of accomplishing the services set forth herein. 

22.27.3. Contractor agrees not to release, divulge, publish, transfer, sell or otherwise make known to 
unauthorized persons personal information without express written consent of CMHA or otherwise 
required by law. 

22.27.4. Contractor agrees to indemnify and hold harmless CMHA for any damages related to Contractor’s 
unauthorized use of personal information. 

22.28. Contractor Status 
22.28.1. It is understood that the Contractor is an independent contractor and is not to be considered an 

employee of CMHA, or assume any right, privilege or duties of an employee. 
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23. 
23.1. Whenever used in the Contract Documents, the terms listed below will have the meanings meaning 

ascribed which are applicable to both the singular and the plural and the male and female gender thereof: 
23.1.1. Abandonment 

A. A willful decision by the Contractor suspending the progress of the work for an uninterrupted period 
of three (3) or more consecutive days (excluding weekends and holidays) and such suspension was 
not requested by CMHA and not caused by natural occurrences or acts of God. 

23.1.2. Acceptable Component 
A. A component listed in the Specifications after the Basis of Design Component. 

23.1.3. Addenda 
A. Written or graphic instruments issued prior to the opening of Bids that clarify, correct, or change the 

Bidding requirements or the Contract Documents. 
23.1.4. Agreement 

A. The form provided by CMHA, including all of its exhibits, that, when completed and signed by the 
Contractor and CMHA is evidence of the execution of the Contract. 

23.1.5. Allowance 
A. An amount budgeted for during the Bidding process for an item that has yet to be specified or defined 

and for which no exact dollar amount is available. 
23.1.6. Alternate 

A. A change in the proposed Project scope, which may include alternate materials or methods of 
construction and an amount stated on the Bid form to be added or deducted from the Base-Bid if the 
corresponding Alternate is incorporated into the Contract. 

23.1.7. Applicable Law 
A. All federal, state, and local codes, statutes, ordinances, and regulations that apply to the performance 

of the Work. 
23.1.8. Architect/Engineer (A/E) 

A. The person or other entity engaged by the CMHA to perform architectural, engineering, design, and 
other services related to the work as provided for in the Contract. 

B. When CMHA uses an engineer to act in this capacity, the terms “architect” and “engineer” shall be 
synonymous. 

23.1.9. Asbestos 
A. Any material that contains more than one percent (1%) asbestos fiber and is friable or is releasing 

asbestos fibers into the air above current action levels established by OSHA 
23.1.10. As-Built Documents 

A. Drawings, addenda, Specifications, executed Change Orders and other elements of the Contract 
Documents which the Contractor annotates and otherwise modified to indicate changes made during 
the construction process, the location of concealed and buried items, and other information useful to 
CMHA throughout the life of the completed Project. 

23.1.11. Base-Bid 
A. The amount stated in a Bid as the sum for which the Bidder offers to perform the Work in a particular 

trade or other category, which is described in the Contract Documents, excluding Alternates. 
23.1.12. Basis of Design 

A. A document that records the concepts, calculations, decisions, and product selections used to meet 
CMHA’s Project Requirements and to satisfy applicable regulatory requirements, standards, and 
guidelines. 

B. The document includes both narrative descriptions and lists of individual items that support the 
design process. 

23.1.13. Basis of Design Component 
A. A component listed first in the Specifications. 

23.1.14. Bid 
A. The written offer of a Bidder submitted on the prescribed CMHA Bid Form setting forth the prices for 

the Work to be performed. 
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23.1.15. Bidder 
A. The person that submits a Bid. 

23.1.16. Bid Form 
A. A form furnished by CMHA with the proposed Contract Documents that is to be completed, signed, 

and submitted containing the Bidder’s Bid. 
23.1.17. Bid Guaranty 

A. A bid bond or other instrument of security authorized by 24 CFR submitted with the Bid to provide
assurance that the Bidder will execute the Agreement. 

23.1.18. Bond 
A. Bid, performance and payment bonds and other instruments of security submitted by the Contractor 

to assure that the Contractor will perform the Work of the Contract, including making payment to 
Subcontractors and Material Suppliers. 

23.1.19. Building Information Model (BIM) 
A. A digital representation of physical and functional characteristics of a facility and a shared knowledge 

resource for information about a facility forming a reliable basis for decisions during its life-cycle; 
defined as existing from earliest conception to demolition. 
i. It describes the process of designing a building collaboratively using one coherent system of 

computer models rather than as separate sets of drawings. 
23.1.20. Building Permit 

A. The term building permit as used in the Contract Documents shall mean any and all permits required 
to comply with local and state building codes. 

23.1.21. Certificate of Completion or Certificate of Contract Completion 
A. A form, issued by CMHA, that documents the Contractors achievement of Contract Completion. 

23.1.22. Certificate of Substantial Completion 
A. A form, issued by CMHA, which is used to document: 

i. That the Contractor has achieved Substantial Completion of the Work or a designated portion of 
the Work; and 

ii. The date on which the associated Substantial Completion of the Work was achieved. 
23.1.23. Change Order 

A. A document recommended by the A/E and executed by CMHA and the Contractor that modifies the 
Contract and authorizes an addition, deletion, or revision in the work and an adjustment in the 
Contract Sum or the Contract Time or both. 

23.1.24. Change Order Request 
A. A CMHA prescribed form issued after execution of the Contract requesting a Change Order from the 

Contractor(s), which may initiate a Change Order to modify the Contract. 
23.1.25. Claim 

A. A demand or assertion, initiated by written notice as prescribe in the Contract Documents, by the 
Contractor or CMHA seeking an adjustment of Contract Sum or Contract Time or both, or other relief 
with respect to the terms of the Contract. 

23.1.26. Claim Affidavit 
A. A sworn document used in conjunction with filing a lien, which contains a claim on the funds that are 

due to a Contractor, in favor of a person supplying labor, materials or services for the value of labor, 
materials, or services supplied. 

23.1.27. Construction 
A. The term used to include new construction, reconstruction, renovation, restoration, rehabilitation, 

major repair, demolition and all similar work upon buildings and ancillary facilities, including any 
draining, dredging, grading or similar work upon real property. 

23.1.28. Construction Progress Schedule 
A. The critical path schedule for performance of the Contract; showing the time for completing the Work 

within the Contract Times; the planned sequence for performing the various components of the Work; 
the interrelationship between the activities of the Contractor, A/E, and CMHA; and the Contractor’s 
resource and cost loading information; as periodically updated during the performance of the Work. 
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23.1.29. Contract 
A. The contract entered into between the Contractor and CMHA. 
B. It includes: 

i. The Bid; 
ii. The Bid Bond; 
iii. The Performance and Payment Bond or Bonds or other assurance of completion; 
iv. The Certifications, Representations, and Other Statements of Bidders; 
v. The HUD General Conditions of the Contract for Construction; 
vi. The CMHA Construction Contract General Terms and Conditions; 
vii. The applicable wage rate determinations from the U.S. Department of Labor; 
viii. Any special conditions included elsewhere in the contract; 
ix. The specifications; and 
x. Drawings 

C. It includes all formal changes to any of those documents by addenda, Change Order or modification. 
23.1.30. Contract Documents 

A. Collectively, the documents that constitute the substance of the Contract including, but not limited 
to: 
i. The Bid; 
ii. The Bid Bond; 
iii. The Performance and Payment Bond or Bonds or other assurance of completion; 
iv. The Certifications, Representations, and Other Statements of Bidders; 
v. The HUD General Conditions of the Contract for Construction; 
vi. The CMHA Construction Contract General Terms and Conditions; 
vii. The applicable wage rate determinations from the U.S. Department of Labor; 
viii. Any special conditions included elsewhere in the contract; 
ix. The specifications; and 
x. Drawings 

B. It includes all formal changes to any of those documents by addenda, Change Order or modification. 
23.1.31. Contract Commencement Date 

A. The date established in the Notice to Proceed issued by CMHA to the Contractor to mark the start of 
the Work and the beginning of the running of the Contract Time.  If a Notice to Proceed is not issued, 
the Contract Commencement Date shall be the effective date of the Contract.  

23.1.32. Contract Completion Date 
A. The date by which the Work must be finally complete 
B. The Contract Completion Date is established in Section 9.8 herein.  

23.1.33. Contract Sum 
A. The Contractor’s entire compensation for the Contractor’s proper, timely, and complete performance 

of the Work and is subject to adjustment as provided in the Contract. 
23.1.34. Contract Time 

A. The periods stipulated in the Agreement for the achievement of associated Milestones and 
Substantial Completion, in consecutive days, beginning on the date established by the Notice to 
Proceed, including adjustments authorized by executed Change Orders. 

23.1.35. Contractor 
A. The person or other entity entering into the Contract with CMHA to perform all of the work required 

under the Contract. 
23.1.36. Contractor Payment Application Request 

A. The form furnished by CMHA that is to be used by the Contractor in requesting payments and which, 
when signed by the Contractor, shall serve as an affidavit that payments requested are in proportion 
to the Work completed as shown on the Schedule of Values. 

23.1.37. Contractor’s Documents 
A. All Project-related documents, including those in electronic form, prepared by the Contractor and its 

Subcontractors. 

rev. 04/23 
Page 136



23.1.38. Contractor’s Fee 
A. The portion of the Contract Sum attributable to the aggregate of the Contractor’s profit and home-

office overhead related to the Contractor’s proper, timely, and complete performance of the Work. 
23.1.39. Contractor’s Punch List 

A. A document prepared by the Contractor that consists of a list of items of Work to be completed or 
corrected by the Contactor as a condition precedent to Contract Completion. 

23.1.40. Coordination Drawings 
A. Drawings and Electronic Files prepared by the Contractor to demonstrate how multiple-system and 

interdisciplinary work will be coordinated. 
B. Clash reports generated by BIM authoring software may be included in the Coordination Drawing 

submittals if applicable. 
23.1.41. Correction Period 

A. A period of one-year commencing on the date of Substantial Completion of the Work or a designated 
portion of the Work which CMHA has agreed to take Partial Occupancy. 

23.1.42. Day 
A. A calendar day of twenty-four (24) hours measured from midnight to midnight, unless otherwise 

expressly specified to mean a business day. 
23.1.43. Defective Work 

A. Work that: 
i. Does not conform to the Contract Documents; 
ii. Does not meet the requirements of any applicable statute, rule or regulation, inspection, 

reference standard, test or approval; 
iii. Has been damaged prior to the A/E's recommendation of final payment, unless responsibility for 

the protection thereof has been expressly assumed by CMHA; or 
iv. That is not free from defects in workmanship, materials or equipment during the period of any 

warranty or guarantee 
23.1.44. Differing Site Condition 

A. Subsurface or latent physical conditions at the site which differ materially from those indicated in this 
Contract; or 

B. Unknown physical conditions at the site(s), of an unusual nature, which differ materially from those 
ordinarily encountered and generally recognized as inhering in work of the character provided for in 
the Contract Documents. 

23.1.45. Drawings 
A. The drawings enumerated in the schedule of drawings contained in the Specifications and as 

described in the Contract Documents; and 
B. Graphic portions of the Contract Documents, showing the design, type of construction, location, 

dimension, and character of the Work to be provided by the Contractor, which generally includes 
plans, elevations, sections, details, schedules, diagrams, notes, and text. 

23.1.46. Electronic File 
A. Information maintained in a computer system or format that is intended to facilitate a Person’s use 

and manipulation of the information including but not limited to Word, Excel, PDF, Primavera, CAD, 
and BIM files all in their native format. 

23.1.47. Enclosure, Permanent 
A. The condition in which the permanent exterior walls and roofs are in place, insulated, weatherproof  

and weather-tight, and permanent windows and entrances are in place 
23.1.48. Enclosure, Temporary 

A. The condition in which the permanent exterior walls and roofs are in place, insulated, weatherproof 
and weather-tight, and windows and entrances are provided with suitable temporary enclosures 

23.1.49. Estimated Construction Cost 
A. The sum of the Estimated Contract Cost amounts published in the Solicitation, as modified by 

Addenda, for a phase of the Project. 
23.1.50. Estimated Contract Cost 
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A. The estimated amount for the Contract published in the Solicitation, including the Base Bid estimate 
and the estimates of selected Alternates, if any, as modified by Addenda. 

23.1.51. Extra Materials 
A. Materials required by the Contract Documents that are not incorporated into the Project but are given 

to CMHA to be used for future maintenance or repairs. 
23.1.52. Final Inspection 

A. The final review of the Work of the Contractor by the A/E and CMHA to determine whether issuance 
of the Certificate of Contract Completion will be issued by CMHA. 

23.1.53. Frivolous RFI 
A. RFI's that request information that is evident in the Contract Documents and/or RFI's that do not 

comply with the definition of an RFI as indicated below. 
23.1.54. General Conditions 

A. CMHA’s General Conditions currently in effect, which may be modified by the CMHA from time to 
time. 

23.1.55. General Conditions Costs 
A. General Conditions Costs include only the Contractor’s costs to provide the general conditions Work 

including without limitation the costs of all of the following Site related items: 
i. Scheduling and coordinating the Work; 
ii. Telephone; 
iii. Telephone charges; 
iv. Facsimile; 
v. Telegrams; 
vi. Postage 
vii. Photos 
viii. Photocopying; 
ix. Hand tools; 
x. Simple scaffolds (one level high); 
xi. Tool breakage; 
xii. Tool repairs; 
xiii. Tool replacement; 
xiv. Tool blades; 
xv. Tool bits; and 
xvi. Pre-approved travel, lodging, and parking costs 

B. General Conditions Costs also include: 
i. Bond premiums; and 
ii. Premiums for Builder’s Risk insurance, if the Contractor is required to purchase Builder’s Risk 

insurance policy for the Project. 
23.1.56. Hazardous Materials 

A. Any material, substance, pollutant, or contaminant that is defined, regulated, referenced, or classified 
in the Comprehensive Environmental Response, Compensation and Liability Act, Federal Water 
Pollution Control Act, the Resource Conservation and Recovery Act, Clean Air Act, Hazardous 
Materials Transportation Uniform Safety Act, Toxic Substances Control Act, or any other Applicable 
Law relating to any hazardous, toxic, or dangerous waste, substance, or material. 

B. Any substance or material that, after release into the environment or upon exposure, ingestion, 
inhalation, or assimilation, either directly from the environment or directly by ingestion through food 
chains, will, or may reasonably be anticipated to, cause death, disease, behavior abnormalities, cancer 
or genetic abnormalities and specifically includes but is not limited to asbestos, polychlorinated 
biphenyls (“PCBs”), radioactive materials, including radon and naturally occurring radio nuclides, 
natural gas, natural gas liquids, liquefied natural gas, synthetic gas, oil, petroleum and petroleum-
based derivatives and urea formaldehyde. 

23.1.57. HUD 
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A. The United States of America acting through the Department of Housing and Urban Development 
including the Secretary, or any other person designated to act on its behalf. 

B. HUD has agreed, subject to the provisions of an Annual Contributions Contract (ACC), to provide 
financial assistance to CMHA, which includes assistance in financing the work to be performed under 
this Contract. 

C. As defined elsewhere in Contract Documents, the determination of HUD may be required to authorize 
changes in the work or for release of funds to CMHA for payment to the Contractor. 

D. Notwithstanding HUD’s role, nothing in this Contract shall be construed to create any contractual 
relationship between Contractor and HUD. 

23.1.58. Indemnified Parties 
A. CMHA, the A/E, other Separate Consultants, and their respective officials, officers, consultants, 

agents, representatives, and employees, in both individual and official capacities. 
23.1.59. Install 

A. Put into use or place in final position, complete and ready for intended service or use.
23.1.60. Liquidated Damages 

A. A sum established in the Contract Documents, pursuant to the statutory delay forfeiture authorized 
under ORC and federal regulations, to be paid to CMHA due to the Contractor’s failure to complete 
the Work within the Contract Time for achievement of Substantial Completion, or any applicable 
portion of the Work on or prior to any Milestone date stated on the Contract Documents. 

23.1.61. Material Supplier 
A. A Person under a contract with the Contractor to furnish materials or supplies in furtherance of the 

Work, including all such Persons in any tier. 
B. Material Supplier does not include any Separate Contractor unless expressly assigned in writing to the 

Contractor by CMHA and accepted by the Contractor. 
23.1.62. Milestone 

A. A principal event specified in the Contract relating to an intermediate completion date or time prior 
to Substantial Completion of all Work. 

23.1.63. Modification 
A. A written amendment to the Contract signed by both parties; 
B. A Change Order; 
C. A Change Directive; or 
D. An order for a minor change in the Work. 

23.1.64. Notice of Commencement 
A. A notice prepared by CMHA identifying the Project, the Contractors, the Surety for each Contractor,

and the name CMHA’s representative upon whom a Claim Affidavit may be served. 
23.1.65. Notice of Intent to Award 

A. A written notice provided by CMHA to the apparent successful Bidder stating that upon satisfactory 
compliance with all conditions precedent for execution of a Contract within the time specified CMHA 
intends to execute a Contract with the Bidder. 

23.1.66. Notice to Proceed 
A. A written notice provided by CMHA authorizing the Contractor to proceed with the Work and 

establishing the date(s) for commencement and completion of the Work. 
23.1.67. ORC 

A. The Ohio Revised Code. 
23.1.68. Owner 

A. The Cincinnati Metropolitan Housing Authority or its instrumentality or affiliate for whom the Project 
is being constructed. 

23.1.69. Owner’s Project Requirements 
A. A written document that details the functional requirements of the Project and the expectations of 

how it will be used and operated 
B. These include project goals, measureable performance criteria, cost considerations, benchmarks, 

success criteria, and supporting information. 
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23.1.70. Partial Occupancy 
A. The condition that occurs when CMHA occupies or uses a portion of the Project prior to Contract 

Completion, partial occupancy is approved by authorities having jurisdiction, and items of Work 
cannot be completed until a subsequent date. 

23.1.71. Person 
A. An individual, corporation, business trust, estate, partnership, association, or other public or private 

entity. 
23.1.72. Phase 

A. A separation in the Work of the Project by sequence or time intervals, which may include separate 
contractors for each Phase. 

23.1.73. Plan Holder 
A. A prospective Bidder that received a set of Contract Documents prior to the bid opening. 

23.1.74. Product Data 
A. Manufacturer’s standard illustrations, schedules, diagrams, performance charts, instructions, and 

brochures that illustrate physical appearance, size, and other characteristics of materials and 
equipment. 

23.1.75. PHA 
A. A Public Housing Authority which at all times shall mean the Cincinnati Metropolitan Housing 

Authority unless otherwise specified in the Contract Documents. 
23.1.76. Project 

A. The entire project, whether construction or rehabilitation, the work for which is provided for in whole 
or in part under the Contract Documents. 

23.1.77. Project Manager 
A. An employee of CMHA assigned to the Project and authorized to perform specific responsibilities. 
B. A Project Manager may also be referred to as a Construction Manager or Construction Contract 

Administrator. 
23.1.78. Project Record Documents 

A. Electronic files and printed documents of all nature prepared by the A/E, which incorporate the 
information shown on the Contractor’s As-Built Documents. 

B. They consist of: 
i. The “Record Drawings”; 
ii. Certificate of Substantial Completion; 
iii. Certificate of Contract Completion (as complete); 
iv. Contractor’s Warranty; 
v. Manufacturers’ Warrantees, certificate(s) of occupancy, approved shop drawings and other 

action submittals; 
vi. Proposal Requests; 
vii. Requests for Interpretation; 
viii. Addenda; 
ix. Change Orders; 
x. Balancing Reports; and 
xi. The final version of the approved Construction Progress Schedule 

23.1.79. Proposal
A. The offer of a Contractor to perform the Work set forth in a Proposal Request. 

23.1.80. Provide 
A. Furnish and install, complete and ready for intended use. 

23.1.81. Punch List 
A. A document listing items of Work requiring correction or completion by the Contractor as a condition 

precedent to Contract Completion. 
23.1.82. Record Drawings 

A. Synonymous to As-Build Drawings; and, 
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B.  The Drawings, which have been revised by the A/E to show the changes made during the construction 
process, conformed to represent the Work as executed by the Contractor. 

23.1.83. Request for Interpretation/Information (RFI) 
A. A written request to CMHA or the A/E seeking an interpretation or clarification of the Contract 

Documents. 
23.1.84. Samples 

A. Physical examples, color selection items, field samples, and mock-ups furnished by the Contractor to 
illustrate functional and aesthetic characteristics of products, materials, equipment, or workmanship 
and establish criteria by which the Work shall be judged. 

23.1.85. Schedule of Values 
A. A full, accurate, and detailed statement furnished by the Contractor reflecting a defined breakdown 

of the Contract Sum. 
23.1.86. Separate Consultant 

A. A Person engaged by CMHA to provide Project-related professional services other than the services 
under this Contract. 

B. The term includes the Separate Consultant’s authorized representatives, successors, assigns, and sub-
consultants regardless of tier. 

23.1.87. Separate Contract 
A. The contract between CMHA and a Separate Consultant or a Separate Contractor. 

23.1.88. Separate Contractor 
A. A Person under contract CMHA to provide Project related work other than the Work under this 

Contract. 
B. The term includes the Separate Contractor’s authorized representatives, successors, assigns, and 

subcontractors regardless of tier. 
23.1.89. Shop Drawings 

A. Drawings, diagrams, illustrations, and schedules specifically prepared for the Project provided by the 
Contractor or a Subcontractor to illustrate some portion of the Work. 

B. Shop Drawings are not Contract Documents. 
C. Shop Drawings on equipment shall include a written statement from the manufacturer of the 

equipment certifying the equipment is in compliance with the Contract Documents. 
23.1.90. Site 

A. The location designated for the Project. 
23.1.91. Specifications 

A. The written description of the technical requirements for construction and includes the criteria and 
tests for determining whether the requirements are met. 

23.1.92. Stage 
A. A distinct period in the life cycle of a facility from concept through construction, to use and 

deconstruction or demolition. 
B. Typical Stages include Program Verification, Schematic Design, Design Development, Construction 

Documents, Bidding and Award stages; and the Construction, which includes Construction and 
Closeout activities. 

23.1.93. Subcontract 
A. Any contract or agreement between the Contractor and a Subcontractor for performance of a portion 

of the Work. 
23.1.94. Subcontract Form 

A. The Subcontract Form prescribed CMHA and required for use by Contractor when engaging 
Subcontractors. 

23.1.95. Subcontractor 
A. A Person who undertakes to perform any part of the Work on the Project under a contract with a 

Contractor or with any Person other than the State, including all such Persons in any tier. 
B. The term "Subcontractor" includes Material Suppliers, but does not include any Separate Contractor 

unless expressly assigned in writing to the Contractor by CMHA and accepted by the Contractor. 
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23.1.96. Supplementary Conditions 
A. Amendments to the CMHA Construction Contract General Terms and Conditions, issued as a separate 

document, prescribed by CMHA, which describes conditions of the Contract unique to a particular 
Project, which may include: 
i. Provisions regarding the assignment of responsibility for refuse removal; 
ii. Safety and security precautions and programs; 
iii. Temporary Project facilities and utilities; 
iv. Weather and fire protection; 
v. Scaffolding and equipment; 
vi. Materials and services to be used commonly by the Contractor and Subcontractors and requiring 

the Contractor to provide assistance in the utilization of any applicable equipment system; 
vii. Preparation of operation and maintenance manuals; and 
viii. Training of CMHA personnel for operation and maintenance of the Project 

B. The CMHA Construction Contract General Terms and Conditions shall not be superseded or amended 
by Drawings and Specifications, unless so provided in Supplementary Conditions. 

23.1.97. Surety 
A. A Person providing a Bid Guaranty or a Bond to a Bidder or a Contractor, as applicable, to indemnify 

CMHA against all direct and consequential damages suffered by failure of the Bidder to execute the 
Contract, or of the Contractor to perform the Contract and to pay all lawful claims of Subcontractors, 
Material Suppliers and laborers, as applicable. 

23.1.98. Substantial Completion 
A. The stage in the progress of the Work when the Work (or designated portion of the Work for which 

CMHA has agreed to take Partial Occupancy) is sufficiently complete in accordance with the Contract 
that CMHA can utilize the Work for its intended use, as determined by CMHA. 

B. The issuance of a certificate of occupancy or partial certificate of occupancy (if applicable) is a 
condition precedent to the achievement of Substantial Completion. 

23.1.99. Substitution 
A. An article, device, material, equipment, form of construction, or other item, proposed by a 

prospective Bidder prior to the bid opening and approved by the A/E by Addendum, for incorporation 
or use in the Work as being functionally and qualitatively equivalent to essential attributes of a Basis 
of Design or Acceptable Component specified in the proposed Contract Documents. 

23.1.100. Unit Price 
A. The cost of providing a unit of Work including labor, materials, services, and associated expenses. 

23.1.101. Work 
A. The labor, materials, workmanship, manufacture or fabrication of components, equipment, and 

services, individually or collectively which are required by the Contract Documents, to be performed, 
installed, or provided by the Contractor for the Project. 

B. The furnishing of all material, labor, detailing, layout, supplies, plants, tools, scaffolding, 
transportation, temporary construction, superintendence, demolition, and all other services, facilities 
and items reasonably necessary for the full and proper performance and completion of the 
requirements of the Project as set forth in the Contract Documents, and items reasonably inferable 
therefrom and consistent therewith for the proper execution and completion of the construction and 
other services required by the Contract Documents, whether provided or to be provided by the 
Contractor or a Subcontractor, or any other entity for whom the Contractor is responsible, and 
whether or not performed or located on or off of the Site. 
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CONTRACTOR

ACKNOWLEDGEMENT

 
 
 
 
I acknowledge receipt of the Contract No. __________________ and the following exhibits: 
 

1. Scope of Work 
2. General Terms and Conditions of the Construction Contract 

 
 
Contractor accepts the terms and conditions of the Contract and attached Exhibits. 
 
 
 

Signature / Date  
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   FORM OF
PERFORMANCE AND PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, That 

We the undersigned as PRINCIPAL, and
as SURETY are hereby held and firmly bound 

unto the Cincinnati Metropolitan Housing Authority, a body corporate and politic, in the penal sum of 
Dollars ($  ) for the payment of which well and truly to be 

made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and 
severally, firmly by these presents. 

Signed this day of , 20 . 

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named principal 
did on the          day of  , 20 __, enter into a contract with the Cincinnati 
Metropolitan Housing Authority, which said contract is made a part of this bond the same as though set 
forth herein; 

NOW,  if the said  shall well and faithfully do and 
perform the things agreed by it to be done and performed according to the terms of said contract; and 
shall pay all lawful claims of subcontractors, materialmen and laborers, for labor performed and 
material furnished in the carrying forward, performing or completing of said contract; we agreeing and 
assenting that this claim, as well as for the obligee herein; then this obligation shall be void; otherwise 
the same shall remain in full force and effect; it being expressly understood and agreed that the liability 
of the surety for any and all claims hereunder shall in no event exceed the penal amount of this 
obligation as herein stated. 

The surety hereby stipulates and agrees that no modifications, omissions or additions or forbearance 
on the part of the Cincinnati Metropolitan Housing Authority in, or to, the terms of said contract, or in, 
or to, the plans or Specifications therefore shall, in any way, affect the obligations of the said surety on 
its bond. Notice to the surety of any such modification, omission, addition or forbearance is hereby 
waived. 

IN WITNESS WHEREOF, the above-bounden parties have executed this instrument this day of 
________, 20_____, the name and corporate seal of each corporate party being 

hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of 
its governing body. 
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(if a Corporate Principal) 

By
President 

By 
Secretary 

ATTEST: 

(SEAL) 

(If a Partnership Principal) 

By 
(Partner)

(If an Individual Principal) _ 
Trading as 

(Corporate Surety) 

By  

ATTEST: 

(Seal) 

The rate of premium on this Bond is $  per thousand. The amount of premium 
charges:  $  . 
(The above must be filled in by a corporate surety). 
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CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
I,  , Secretary of the corporation named as principal in the within 
bond, certify that   and   who signed said 
bond on behalf of the principal were then _______________ ________ president and

secretary of said corporation; that said bond was duly signed for and in 
behalf of said corporation by authority of its Board of Directors and is within the scope of its corporate 
power. 

(Attach hereto the current Power of Attorney of the person executing this bond for the Surety.) 
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CONTRACT BOND
(O.R.C. § 153.57) 

KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned ("Contractor"), as principal, 
and  , as surety, are hereby held and 
firmly bound unto the Cincinnati Metropolitan Housing Authority (“Owner”) as obligee, in the penal 
sumof Dollars ($ _______ ), for 
the payment of which well and truly to be made, we hereby jointly and severally bind ourselves, our 
heirs, executors, administrators, successors, and assigns. 

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH that whereas, the above-named 
principal did on the  day of  , 20__ , enter into  a 
contract with the Owner for Solicitation No. __________________ (“Project”), which said contract is 
made a part of this bond the same as though set forth herein: 

Now, if the said Contractor shall well and faithfully do and perform the things agreed by the 
Contractor to be done and performed according to the terms of said contract; and shall pay all lawful 
claims of subcontractors, materialmen, and laborers, for labor performed and materials furnished in 
the carrying forward, performing, or completing of said contract; we agreeing and assenting that this 
undertaking shall be for the benefit of any materialman or laborer having a just claim, as well as for 
the obligee herein; then this obligation shall be void; otherwise the same shall remain in full force and 
effect; it being expressly understood and agreed that the liability of the surety for any and all claims 
hereunder shall in no event exceed the penal amount of this obligation as herein stated. 

The said surety hereby stipulates and agrees that no modifications, omissions, or additions in 
or to the terms of the said contract or in or to the plans or specifications therefore shall in any wise 
affect the obligations of said surety on its bond, and does hereby waive notice of any such 
modifications, omissions or additions to the terms of the contract or to the work or to the 
specifications. 
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Signed and sealed this day of , 20______ . 

(PRINCIPAL) (SURETY) 

By: By:
Printed Name & Title: Printed Name & Title: 

Surety's Address: 

Surety's Telephone Number: 
Surety's Fax Number:    

NAME OF SURETY'S AGENT 

Surety's Agent’s Address:    

Surety's Agent’s Telephone Number: 
Surety's Agent’s Fax Number:    

rev. 04/23 
Page 148



WAGE DETERMINATION 

A. The Prevailing Wages shall be paid for a legal day’s work to laborers, workmen or mechanics
engaged in work under this Contract, at the site of the Project, in the trade or occupation listed.

B. The Wage Determinations provided shall be closely monitored by the contractor/bidder/quoter for
any modifications until the actual construction work begins locking in the wage determination for the
duration of the contract. Wage determinations and modifications can be monitored and obtained at
www.wdol.gov. Failure to include the current wage determination will not relieve the contractors of
potential wage liabilities.

C. It shall be the Prime Contractor’s responsibility to verify the accuracy of the reported wages, including
his subcontractors.

D. It shall be the Contractors responsibility to be certain that all the classifications needed to
accomplish the contract fall underneath one of the classifications listed on the Wage
Determination provided in the scope of work.

E. In the event that a required classification is not listed, a contractor may submit a request for an
additional classification. Remember the request is not valid unless the Department of Labor
approves it. There will be no justification for an adjustment to a contract price due to an increased
wage rate. The contractor should have been aware of any particular skilled trades that were not
included in the original wage determination and thus accepted any risk that DOL would “conform” a
pay rate higher than what they estimated when they priced their proposal. The contractor is
responsible to propose wage/benefit rates that “bear a reasonable relationship” to the other
classifications and rates listed on the wage determination.

F. The following pages are the Prevailing Rates of Wages as ascertained by the State or other Agency
for this Project.

G. Listed below is a checklist of items required for Wage and Hour Compliance.
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H. Remember, prompt correction of deficiencies is essential. Failure to correct in a timely manner
will be the withholding of payments on your contract until the deficiencies are corrected. For your
convenience listed below is a checklist of items required:

 Appointment of Paymaster

 Equal Employment Opportunity Affirmative Action Policy Statement (EEOAAPS)

 Equal Employment Opportunity Compliance Certificate (EEOCC)

 Letter of Understanding

 General and Subcontractors form (if applicable)

 Employment Utilization Report (upon completion)

 Section 3 Form (if applicable)

 Weekly certified payrolls that include:
 Contractor’s Name 
 Contractor’s Address 
 Payroll # 
 Week Ending Date 
 Project and Location 
 Contract or Purchase Order No. 
 Name of Employee 
 Social Security Number  
 Address of Employee 
 No. of Exemptions 
 Work Classification 
 Calendar Days 
 Hours Worked 
 Total Hours 
 Rate of Pay 
 Gross Amount Earned 
 Taxes or Write 1099 across columns if employee files his own taxes 
 Statement of Compliance (back page of the payroll sheet) 
 One of the boxes checked indicating if fringes benefits are paid in cash or approved program 
 Contract’s Signature Certifying Payroll 

Signature / Date 

Note: Quotes may not be accepted if this form is not acknowledged and signed. 
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SCOPE OF WORK 

Solicitation 
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Contractor is to provide construction services as outlined in this Solicitation. The intent of this 
project is the Demolition of a 2-Story building located in 1800 Sutter Avenue per drawing and 
specifications.  
 
 
Services to be provided will include, but are not limited to: 
1. Apply for all applicable permits, bid shall include all applicable permit fees 
2. Clear trash from existing basement 
3. Cap utilities at property line 
4. Remove portion of existing fence 
5. Remove existing concrete steps around building 
6. Remove existing concrete paving behind building 
7. Remove portion of existing concrete walk in front of building 
8. Remove portion of existing fence 
9. Remove existing 2-story building, foundation to remain 
10. Breakup basement concrete slab to ensure drainage 
11. Backfill to match surrounding grade 
12. Dispose debris and trash to comply with all applicable regulations 
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DOCUMENT 00 31 43 - PERMIT APPLICATION

1.1 PERMIT APPLICATION INFORMATION

A. This Document with its referenced attachments is part of the Procurement and Contracting 
Requirements for Project. They provide Owner's information for Bidders' convenience and are 
intended to supplement rather than serve in lieu of the Bidders' own investigations. This 
Document and its attachments are not part of the Contract Documents.

B. Permit Application: The winning bidder will need to apply for the demolition permit and pick up 
the permit from City of Cincinnati Building Department and pay all associated fees.

END OF DOCUMENT 00 31 43
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SECTION 01 10 00 - SUMMARY

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:
1. Project information.
2. Work covered by Contract Documents.
3. Phased construction.
4. Access to site.
5. Coordination with occupants.
6. Work restrictions.
7. Specification and drawing conventions.
8. Miscellaneous provisions.

B. Related Requirements:
1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures 

governing temporary use of Owner's facilities.

1.2 PROJECT INFORMATION

A. Project Identification: English Woods Market Building
1. Project Location: 1980 Sutter Avenue, Cincinnati, Ohio.

B. Owner: Cincinnati Metropolitan Housing Authority, 1627 Western Ave., Cincinnati, Ohio 45214.
1. Owner's Representative: Michael Koch, Michael.koch@cintimha.com.

C. Architect: Hub+Weber Architects, PLC., 200 West Pike Street, Covington, KY 41011.

1.3 WORK COVERED BY CONTRACT DOCUMENTS

A. The Work of Project is defined by the Contract Documents and consists of the following:
1. Demolition of the existing English Woods Market Building, including surrounding concrete 

pavement and stairs, abandoning foundation and utilities in place below grade with 
appropriate drainage provisions, and earth backfill on site.

B. Type of Contract.
1. Project will be constructed under a single prime contract.

1.4 CONSTRUCTION

A. The Work shall be conducted in one complete phase per CMHA s schedule.

B. Before commencing Work, submit an updated copy of Contractors construction schedule 
showing the sequence, commencement, and completion dates.

1.5 ACCESS TO SITE

A. General: Contractor shall have full use of Project site for construction operations during 
construction period. Contractor's use of Project site is limited only by Owner's right to perform 
work or to retain other contractors on portions of Project.

B.

rev. 04/23 
Page 163



1.6 COORDINATION WITH OCCUPANTS

A. Occupancy of nearby buildings shall not be affected by the Areas of Construction.
1. In case the work requires closure of Sutter Avenue due to unforeseen conditions, 

Contractor is to immediately notify Owner, and schedule closure. The work for 
unforeseen conditions shall be done in a timely manner so the disruption to any 
Occupants of the nearby buildings is minimal.

1.7 WORK RESTRICTIONS

A. Work Restrictions, General: Comply with restrictions on construction operations.
1. Comply with obtaining permits and limitations on use of public streets and with other 

requirements of authorities having jurisdiction.

B. On-Site Work Hours: Limit work in the existing building to normal business working hours to be 
approved by the owner, Monday through Friday, unless otherwise indicated.
1. Weekend/Holiday House: Work may not take place on weekends and holidays listed in 

the General Terms and Conditions of these documents.
2. Obtain Owner s written approval in advance regarding requested work hours that may 

vary from the approved normal business working hours.

C. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and 
vibration, odors, or other disruption to Owner occupancy with Owner.
1. Notify Architect not less than two days in advance of proposed disruptive operations.
2. Obtain Architect's written permission before proceeding with disruptive operations.

D. Controlled Substances: Use of tobacco products and other controlled substances on Project site 
is not permitted.

E. No Weapons or Firearms, concealed or otherwise, are permitted on the site.

1.8 SPECIFICATION AND DRAWING CONVENTIONS

A. Specification Content: The Specifications use certain conventions for the style of language and
the intended meaning of certain terms, words, and phrases when used in particular situations. 
These conventions are as follows:
1. Imperative mood and streamlined language are generally used in the Specifications. The 

words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase.

2. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise.

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work 
of all Sections in the Specifications.

C. Drawing Coordination: Requirements for materials and products identified on Drawings are 
described in detail in the Specifications. One or more of the following are used on Drawings to 
identify materials and products:
1. Terminology: Materials and products are identified by the typical generic terms used in

the individual Specifications Sections.
2. Abbreviations: Materials and products are identified by abbreviations published as part of 

the U.S. National CAD Standard.
3. Keynoting: Materials and products are identified by reference keynotes referencing

Specification Section numbers found in this Project Manual.
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1.9 ACCESSIBILITY REQUIREMENTS

A. Accessibility requirements are not applicable due to the work consisting of building demolition 
and backfilling of basement only.  During performance of the work, at least one of the 
Accessible sidewalks on Sutter Avenue adjacent to the project site shall remain in service. Note
that all accessibility requirements, including the Uniform Federal Accessibility Standards (UFAS) 
must be met absolutely.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 10 00
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SECTION 01 26 00 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes administrative and procedural requirements for handling and processing 
Contract modifications.

1.2 MINOR CHANGES IN THE WORK

A. Architect will issue supplemental instructions authorizing minor changes in the Work, not 
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710, 
"Architect's Supplemental Instructions."

1.3 PROPOSAL REQUESTS

A. Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed 
changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If
necessary, the description will include supplemental or revised Drawings and Specifications.
1. Work Change Proposal Requests issued by Architect are not instructions either to stop 

work in progress or to execute the proposed change.
2. Within time specified in Proposal Request] or 20 days, when not otherwise specified,

after receipt of Proposal Request, submit a quotation estimating cost adjustments to the 
Contract Sum and the Contract Time necessary to execute the change.
a. Include a list of quantities of products required or eliminated and unit costs, with 

total amount of purchases and credits to be made. If requested, furnish survey 
data to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of 
trade discounts.

c. Include costs of labor and supervision directly attributable to the change.
d. Include an updated Contractor's construction schedule that indicates the effect of 

the change, including, but not limited to, changes in activity duration, start and 
finish times, and activity relationship. Use available total float before requesting an 
extension of the Contract Time.

e. Quotation Form: Use CSI Form 13.6D, "Proposal Worksheet Summary," and 
Form 13.6C, "Proposal Worksheet Detail."

B. Contractor-Initiated Work Change Proposals: If latent or changed conditions require 
modifications to the Contract, Contractor may initiate a claim by submitting a request for a 
change to Architect.
1. Include a statement outlining reasons for the change and the effect of the change on the 

Work. Provide a complete description of the proposed change. Indicate the effect of the 
proposed change on the Contract Sum and the Contract Time.

2. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made. If requested, furnish survey data to 
substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts.

4. Include costs of labor and supervision directly attributable to the change.
5. Include an updated Contractor's construction schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship. Use available total float before requesting an extension of the 
Contract Time.
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6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed 
change requires substitution of one product or system for product or system specified.

7. Work Change Proposal Request Form: Use CSI Form 13.6A, "Change Order Request 
(Proposal," with attachments CSI Form 13.6D.

1.4 ADMINISTRATIVE CHANGE ORDERS

A. Allowance Adjustment: See Section 012100 "Allowances" for administrative procedures for 
preparation of Change Order Proposal for adjusting the Contract Sum to reflect actual costs of 
allowances.

B. Unit-Price Adjustment: See Section 012200 "Unit Prices" for administrative procedures for 
preparation of Change Order Proposal for adjusting the Contract Sum to reflect measured 
scope of unit-price work.

C. Extensions of Contract Time:
1. If the basis exists for an extension of time beyond the set milestone dates outlined in the 

contract, and extension of time on the basis of weather delays may be granted only for 
the number of Weather Delay Days in excess of the number of days listed as the 
Standard Baseline for that month.

D. Standard Baseline for Average Climatic Range
1. The Owner has reviewed weather date available from the National Oceanic and 

Atmospheric Administration and determined a Standard Baseline of average climatic 
range for the State of Ohio.  

2. Standard Baseline shall be regarded as the normal and anticipatable number of calendar 
days for each month during which construction activity shall be expected to be prevented 
and suspended by cause of adverse weather.  Any adverse weather, as outlined below 
that is above the baseline can be requested as a weather day.

3. Standard Baseline:

E. Jan F. Feb G. Mar H. Apr I. May J. Jun

Q. 12 R. 11 S. 8 T. 7 U. 7 V. 6

CC. Adverse Weather and Weather Delay Days
1. Adverse Weather is defined as the occurrence of one of more of the following conditions 

which prevents exterior construction activity of access to the site within twenty-four (24) 
hours:
a. Precipitation (rain, snow, or ice) in excess of one-
b. Temperatures which do not rise above 32 degrees F. before 10: a.m.
c. Temperatures which do not rise above that specified for th ction

activity by 10 a.m., if any is specified.
d. Sustained wind in excess of twenty-five (25) m.p.h.
e.

DD. Weather Day Allowance
1. Weather days will be discussed at each progress meeting.  The contractor, at this time,

will be required to ask for credit for any weather days that meet the above-mentioned
criteria.  If weather days are not requested at the progress meetings, they will be forfeited 
at that time.  Weather days will not be awarded at the end of the project once a progress 
meeting has taken place.
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1.5 CHANGE ORDER PROCEDURES

A. On Owner's approval of a Work Changes Proposal Request, Architect will issue a Change 
Order for signatures of Owner and Contractor on AIA Document G701.

1.6 CONSTRUCTION CHANGE DIRECTIVE

A. Construction Change Directive: Architect may issue a Construction Change Directive on 
AIA Document G714 Construction Change Directive instructs Contractor to proceed with a 
change in the Work, for subsequent inclusion in a Change Order.
1. Construction Change Directive contains a complete description of change in the Work. It 

also designates method to be followed to determine change in the Contract Sum or the 
Contract Time.

B. Documentation: Maintain detailed records on a time and material basis of work required by the 
Construction Change Directive.
1. After completion of change, submit an itemized account and supporting data necessary 

to substantiate cost and time adjustments to the Contract.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 26 00
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SECTION 01 31 00 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes administrative provisions for coordinating construction operations on Project 
including, but not limited to, the following:
1. Coordination drawings.
2. Requests for Information (RFIs).
3. Project meetings.

B. Related Requirements:
1. Section 017300 "Execution" for procedures for coordinating general installation and field-

engineering services, including establishment of benchmarks and control points.

1.2 DEFINITIONS

A. RFI: Request For Inormation from Owner, Architect, or Contractor seeking information required 
by or clarifications of the Contract Documents.

1.3 INFORMATIONAL SUBMITTALS

A. Subcontract List: Prepare a written summary identifying individuals or firms proposed for each 
portion of the Work, including those who are to furnish products or equipment fabricated to a 
special design. Use CSI Form 1.5A. Include the following information in tabular form:
1. Name, address, and telephone number of entity performing subcontract or supplying 

products.
2. Number and title of related Specification Section(s) covered by subcontract.
3. Drawing number and detail references, as appropriate, covered by subcontract.

1.4 GENERAL COORDINATION PROCEDURES

A. Coordination: Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate 
construction operations, included in different Sections, that depend on each other for proper 
installation, connection, and operation.
1. Schedule construction operations in sequence required to obtain the best results where 

installation of one part of the Work depends on installation of other components, before 
or after its own installation.

2. Coordinate installation of different components to ensure maximum performance and 
accessibility for required maintenance, service, and repair.

3. Make adequate provisions to accommodate items scheduled for later installation.

B. Prepare memoranda for distribution to each party involved, outlining special procedures 
required for coordination. Include such items as required notices, reports, and list of attendees 
at meetings.
1. Prepare similar memoranda for Owner and separate contractors if coordination of their

Work is required.

C. Administrative Procedures: Coordinate scheduling and timing of required administrative 
procedures with other construction activities to avoid conflicts and to ensure orderly progress of 
the Work. Such administrative activities include, but are not limited to, the following:
1. Preparation of Contractor's construction schedule.
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2. Preparation of the schedule of values.
3. Installation and removal of temporary facilities and controls.
4. Delivery and processing of submittals.
5. Progress meetings.
6. Preinstallation conferences.
7. Project closeout activities.
8. Startup and adjustment of systems.

1.5 COORDINATION DRAWINGS

A. Coordination Drawings, General: Prepare coordination drawings according to requirements in 
individual Sections, where installation is not completely shown on Shop Drawings, where limited 
space availability necessitates coordination, or if coordination is required to facilitate integration 
of products and materials fabricated or installed by more than one entity.
1. Content: Project-specific information, drawn accurately to a scale large enough to 

indicate and resolve conflicts. Do not base coordination drawings on standard printed 
data. Include the following information, as applicable:
a. Indicate functional and spatial relationships of components of architectural, 

structural, civil, mechanical, and electrical systems.

B. Coordination Drawing Organization: Organize coordination drawings as follows:
1. Structural Penetrations: Indicate penetrations and openings required for all disciplines.
2. Embedded Items: Indicate sizes and locations of embedded items for metal fabrications, 

sleeves, anchor bolts, bearing plates, angles, and similar items.
3. Review: Architect will review coordination drawings to confirm that the Work is being 

coordinated, but not for the details of the coordination, which are Contractor's 
responsibility.

1.6 REQUESTS FOR INFORMATION (RFIs)

A. General: Immediately on discovery of the need for additional information or interpretation of the 
Contract Documents, Contractor shall prepare and submit an RFI in the form specified.
1. Architect will return RFIs submitted to Architect by other entities controlled by Contractor 

with no response.
2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 

work or work of subcontractors.

B. Content of the RFI: Include a detailed, legible description of item needing information or 
interpretation and the following:
1. Project name.
2. Project number.
3. Date.
4. Name of Contractor.
5. Name of Architect.
6. RFI number, numbered sequentially.
7. RFI subject.
8. Specification Section number and title and related paragraphs, as appropriate.
9. Drawing number and detail references, as appropriate.
10. Field dimensions and conditions, as appropriate.
11. Contractor's suggested resolution. If Contractor's solution(s) impacts the Contract Time 

or the Contract Sum, Contractor shall state impact in the RFI.
12. Contractor's signature.
13. Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop 

Drawings, coordination drawings, and other information necessary to fully describe items 
needing interpretation.
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C. RFI Forms: AIA Document G716.

D. Architect's Action: Architect will review each RFI, determine action required, and respond. Allow 
seven working days for Architect's response for each RFI. RFIs received by Architect after 1:00 
p.m. will be considered as received the following working day.
1. The following RFIs will be returned without action:

a. Requests for approval of submittals.
b. Requests for approval of substitutions.
c. Requests for coordination information already indicated in the Contract 

Documents.
d. Requests for adjustments in the Contract Time or the Contract Sum.
e. Requests for interpretation of Architect's actions on submittals.
f. Incomplete RFIs or inaccurately prepared RFIs.

2. Architect's action may include a request for additional information, in which case 
Architect's time for response will date from time of receipt of additional information.

3. Architect's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal according to 
Section 012600 "Contract Modification Procedures."
a. If Contractor believes the RFI response warrants change in the Contract Time or 

the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI 
response.

E. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number. 
Submit log weekly Use CSI Log Form 13.2B site. Include the following:
1. Project name.
2. Name and address of Contractor.
3. Name and address of Architect.
4. RFI number including RFIs that were dropped and not submitted.
5. RFI description.
6. Date the RFI was submitted.
7. Date Architect' response was received.

F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response 
to affected parties. Review response and notify Architect within seven days if Contractor 
disagrees with response.
1. Identification of related Minor Change in the Work, Construction Change Directive, and 

Proposal Request, as appropriate.
2. Identification of related Field Order, Work Change Directive, and Proposal Request, as 

appropriate.

1.7 PROJECT MEETINGS

A. General: Schedule and conduct meetings and conferences at Project site unless otherwise 
indicated.
1. Attendees: Inform participants and others involved, and individuals whose presence is 

required, of date and time of each meeting. Notify Owner and Architect of scheduled 
meeting dates and times.

2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees.
3. Minutes: Entity responsible for conducting meeting will record significant discussions and 

agreements achieved. Distribute the meeting minutes to everyone concerned, including 
Owner, and Architect, within three days of the meeting.

B. Preconstruction Conference: Architect will schedule and conduct a preconstruction conference 
before starting construction, at a time convenient to Owner and Architect, but no later than 15
days after execution of the Agreement.
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1. Attendees: Authorized representatives of Owner, Architect, and their consultants; 
Contractor and its superintendent; major subcontractors; suppliers; and other concerned 
parties shall attend the conference. Participants at the conference shall be familiar with 
Project and authorized to conclude matters relating to the Work.

2. Agenda: Discuss items of significance that could affect progress, including the following:
a. Schedule of Values.
b. Tentative construction schedule.
c. Phasing.
d. Insurance,
e. Critical work sequencing and long-lead items.
f. Designation of key personnel and their duties.
g. Procedures for processing field decisions and Change Orders.
h. Procedures for RFIs.
i. Procedures for testing and inspecting.
j. Procedures for processing Applications for Payment.
k. Distribution of the Contract Documents.
l. Submittal procedures.
m. Preparation of record documents.
n. Use of the premises.
o. Work restrictions.
p. Working hours.
q. Owner's occupancy requirements.
r. Responsibility for temporary facilities and controls.
s. Procedures for moisture and mold control.
t. Procedures for disruptions and shutdowns.
u. Construction waste management and recycling.
v. Parking availability.
w. Office, work, and storage areas.
x. Equipment deliveries and priorities.
y. First aid.
z. Security.
aa. Progress cleaning.

3. Minutes: Entity responsible for conducting meeting will record and distribute meeting 
minutes.

C. Progress Meetings: Conduct progress meetings at monthly intervals.
1. Attendees: In addition to representatives of Owner, and Architect, each contractor, 

subcontractor, supplier, and other entity concerned with current progress or involved in 
planning, coordination, or performance of future activities shall be represented at these 
meetings. All participants at the meeting shall be familiar with Project and authorized to 
conclude matters relating to the Work.

2. Agenda: Review and correct or approve minutes of previous progress meeting. Review 
other items of significance that could affect progress. Include topics for discussion as 
appropriate to status of Project.
a. Contractor's Construction Schedule: Review progress since the last meeting. 

Determine whether each activity is on time, ahead of schedule, or behind 
schedule, in relation to Contractor's construction schedule. Determine how 
construction behind schedule will be expedited; secure commitments from parties 
involved to do so. Discuss whether schedule revisions are required to ensure that 
current and subsequent activities will be completed within the Contract Time.
1) Review schedule for next period.

b. Review present and future needs of each entity present, including the following:
1) Interface requirements.
2) Sequence of operations.
3) Status of submittals.
4) Deliveries.
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5) Off-site fabrication.
6) Access.
7) Site utilization.
8) Temporary facilities and controls.
9) Progress cleaning.
10) Quality and work standards.
11) Status of correction of deficient items.
12) Field observations.
13) Status of RFIs.
14) Status of proposal requests.
15) Pending changes.
16) Status of Change Orders.
17) Pending claims and disputes.
18) Documentation of information for payment requests.

3. Minutes: Entity responsible for conducting the meeting will record and distribute the 
meeting minutes to each party present and to parties requiring information.
a. Schedule Updating: Revise Contractor's construction schedule after each progress 

meeting where revisions to the schedule have been made or recognized. Issue 
revised schedule concurrently with the report of each meeting.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 31 00
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SECTION 01 32 00 - CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes administrative and procedural requirements for documenting the progress of 
construction during performance of the Work, including the following:
1. Contractor's construction schedule.
2. Construction schedule updating reports.
3. Daily construction reports.
4. Site condition reports.

1.2 DEFINITIONS

A. Activity: A discrete part of a project that can be identified for planning, scheduling, monitoring, 
and controlling the construction project. Activities included in a construction schedule consume 
time and resources.
1. Critical Activity: An activity on the critical path that must start and finish on the planned 

early start and finish times.
2. Predecessor Activity: An activity that precedes another activity in the network.
3. Successor Activity: An activity that follows another activity in the network.

B. CPM: Critical path method, which is a method of planning and scheduling a construction project 
where activities are arranged based on activity relationships. Network calculations determine 
when activities can be performed and the critical path of Project.

C. Critical Path: The longest connected chain of interdependent activities through the network 
schedule that establishes the minimum overall Project duration and contains no float.

D. Float: The measure of leeway in starting and completing an activity.
1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a 

jointly owned, expiring Project resource available to both parties as needed to meet 
schedule milestones and Contract completion date.

1.3 INFORMATIONAL SUBMITTALS

A. Format for Submittals: Submit required submittals in the following format:
1. Working electronic copy of schedule file, where indicated.
2. PDF electronic file.

B. Startup Network Diagram: Of size required to display entire network for entire construction 
period. Show logic ties for activities.

C. Contractor's Construction Schedule: Initial schedule, of size required to display entire schedule 
for entire construction period.
1. Submit a working electronic copy of schedule, using software indicated, and labeled to 

comply with requirements for submittals. Include type of schedule (initial or updated) and 
date on label.

D. CPM Reports: Concurrent with CPM schedule, submit each of the following reports. Format for 
each activity in reports shall contain activity number, activity description, original duration, 
remaining duration, early start date, early finish date, late start date, late finish date, and total 
float in calendar days.
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1. Activity Report: List of all activities sorted by activity number and then early start date, or 
actual start date if known.

2. Logic Report: List of preceding and succeeding activities for all activities, sorted in 
ascending order by activity number and then early start date, or actual start date if 
known.

3. Total Float Report: List of all activities sorted in ascending order of total float.
4. Earnings Report: Compilation of Contractor's total earnings from the Notice to Proceed

until most recent Application for Payment.

E. Construction Schedule Updating Reports: Submit with Applications for Payment.

F. Daily Construction Reports: Submit every two-weeks intervals.

G. Site Condition Reports: Submit at time of discovery of differing conditions.

H. Special Reports: Submit at time of unusual event.

1.4 COORDINATION

A. Coordinate Contractor's construction schedule with the schedule of values, list of subcontracts,
submittal schedule, progress reports, payment requests, and other required schedules and 
reports.
1. Secure time commitments for performing critical elements of the Work from entities 

involved.
2. Coordinate each construction activity in the network with other activities and schedule 

them in proper sequence.

PART 2 - PRODUCTS

2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL

A. Time Frame: Extend schedule from date established for the Notice to Proceed to date of final 
completion.
1. Contract completion date shall not be changed by submission of a schedule that shows 

an early completion date, unless specifically authorized by Change Order.

B. Activities: Treat each façade or separate area as a separate numbered activity for each main 
element of the Work. Comply with the following:
1. Activity Duration: Define activities so no activity is longer than 20 days, unless specifically 

allowed by Architect.
2. Procurement Activities: Include procurement process activities for the following long lead 

items and major items, requiring a cycle of more than 60 days, as separate activities in 
schedule. Procurement cycle activities include, but are not limited to, submittals, 
approvals, purchasing, fabrication, and delivery.

3. Submittal Review Time: Include review and resubmittal times indicated in Section 013300 
"Submittal Procedures" in schedule. Coordinate submittal review times in Contractor's 
construction schedule with submittal schedule.

4. Startup and Testing Time: Include no fewer than 15 days for startup and testing.
5. Substantial Completion: Indicate completion in advance of date established for 

Substantial Completion and allow time for Architect's administrative procedures 
necessary for certification of Substantial Completion.

6. Punch List and Final Completion: Include not more than 30 days for completion of punch 
list items and final completion.
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C. Constraints: Include constraints and work restrictions indicated in the Contract Documents and 
as follows in schedule and show how the sequence of the Work is affected.
1. Phasing: Arrange list of activities on schedule by phase.
2. Work by Owner: Include a separate activity for each portion of the Work performed by 

Owner.
3. Work Restrictions: Show the effect of the following items on the schedule:

a. Coordination with existing construction.
b. Limitations of continued occupancies.
c. Uninterruptible services.
d. Partial occupancy before Substantial Completion.
e. Use of premises restrictions.
f. Provisions for future construction.
g. Seasonal variations.
h. Environmental control.

4. Work Stages: Indicate important stages of construction for each major portion of the 
Work.

D. Milestones: Include milestones indicated in the Contract Documents in schedule, including, but 
not limited to, the Notice to Proceed, Substantial Completion, and final completion.

E. Upcoming Work Summary: Prepare summary report indicating activities scheduled to occur or 
commence prior to submittal of next schedule update. Summarize the following issues:
1. Unresolved issues.
2. Unanswered Requests for Information.
3. Rejected or unreturned submittals.
4. Notations on returned submittals.
5. Pending modifications affecting the Work and Contract Time.

F. Recovery Schedule: When periodic update indicates the Work is 14 or more calendar days 
behind the current approved schedule, submit a separate recovery schedule indicating means 
by which Contractor intends to regain compliance with the schedule.

G. Computer Scheduling Software: Prepare schedules using current version of a program that has 
been developed specifically to manage construction schedules.

2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE (GANTT CHART)

A. Gantt-Chart Schedule: Submit a comprehensive, fully developed, horizontal, Gantt-chart-type, 
Contractor's construction schedule within 30 days of date established for Notice to Proceed.

B. Preparation: Indicate each significant construction activity separately. Identify first workday of 
each week with a continuous vertical line.
1. For construction activities that require three months or longer to complete, indicate an 

estimated completion percentage in 10 percent increments within time bar.

2.3 REPORTS

A. Daily Construction Reports: Prepare a daily construction report recording the following 
information concerning events at Project site:
1. List of subcontractors at Project site.
2. List of separate contractors at Project site.
3. Approximate count of personnel at Project site.
4. Equipment at Project site.
5. Material deliveries.
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6. High and low temperatures and general weather conditions, including presence of rain or 
snow.

7. Accidents.
8. Meetings and significant decisions.
9. Unusual events.
10. Stoppages, delays, shortages, and losses.
11. Meter readings and similar recordings.
12. Emergency procedures.
13. Orders and requests of authorities having jurisdiction.
14. Change Orders received and implemented.
15. Construction Change Directives received and implemented.
16. Services connected and disconnected.
17. Partial completions.
18. Substantial Completions authorized.

B. Site Condition Reports: Immediately on discovery of a difference between site conditions and 
the Contract Documents, prepare and submit a detailed report. Submit with a Request for 
Information. Include a detailed description of the differing conditions, together with 
recommendations for changing the Contract Documents.

PART 3 - EXECUTION

3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE

A. Contractor's Construction Schedule Updating: At monthly intervals, update schedule to reflect 
actual construction progress and activities. Issue schedule one week before each regularly 
scheduled progress meeting.
1. Revise schedule immediately after each meeting or other activity where revisions have 

been recognized or made. Issue updated schedule concurrently with the report of each 
such meeting.

2. Include a report with updated schedule that indicates every change, including, but not 
limited to, changes in logic, durations, actual starts and finishes, and activity durations.

3. As the Work progresses, indicate final completion percentage for each activity.

B. Distribution: Distribute copies of approved schedule to Architect, Owner, separate contractors, 
testing and inspecting agencies, and other parties identified by Contractor with a need-to-know 
schedule responsibility.
1. Post copies in Project meeting rooms and temporary field offices.
2. When revisions are made, distribute updated schedules to the same parties and post in 

the same locations. Delete parties from distribution when they have completed their 
assigned portion of the Work and are no longer involved in performance of construction 
activities.

END OF SECTION 01 32 00
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SECTION 01 33 00 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes requirements for the submittal schedule and administrative and procedural 
requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.

1.2 DEFINITIONS

A. Action Submittals: Written and graphic information and physical samples that require Architect's
responsive action.

B. Informational Submittals: Written and graphic information and physical samples that do not 
require Architect's responsive action. Submittals may be rejected for not complying with 
requirements.

1.3 ACTION SUBMITTALS

A. Submittal Schedule: Submit a schedule of submittals, arranged in chronological order by dates 
required by construction schedule. Include time required for review, ordering, manufacturing, 
fabrication, and delivery when establishing dates. Include additional time required for making 
corrections or revisions to submittals noted by Architect and additional time for handling and 
reviewing submittals required by those corrections.

1.4 SUBMITTAL ADMINISTRATIVE REQUIREMENTS

A. Architect's Digital Data Files: Electronic copies of digital data files of the Contract Drawings will 
be provided by Architect for Contractor's use in preparing submittals.
1. Architect will furnish Contractor one set of digital data drawing files of the Contract 

Drawings for use in preparing Shop Drawings and Project record drawings.
a. Architect makes no representations as to the accuracy or completeness of digital 

data drawing files as they relate to the Contract Drawings.
b. Contractor shall execute a data licensing agreement acceptable to the Owner and 

Architect.

B. Coordination: Coordinate preparation and processing of submittals with performance of 
construction activities.
1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, 

and related activities that require sequential activity.
2. Coordinate transmittal of different types of submittals for related parts of the Work so 

processing will not be delayed because of need to review submittals concurrently for 
coordination.
a. Architect reserves the right to withhold action on a submittal requiring coordination 

with other submittals until related submittals are received.

C. Processing Time: Allow time for submittal review, including time for resubmittals, as follows. 
Time for review shall commence on Architect's receipt of submittal. No extension of the 
Contract Time will be authorized because of failure to transmit submittals enough in advance of 
the Work to permit processing, including resubmittals.
1. Initial Review: Allow 15 days for initial review of each submittal. Allow additional time if 

coordination with subsequent submittals is required. Architect will advise Contractor when 
a submittal being processed must be delayed for coordination.

rev. 04/23 
Page 178



2. Intermediate Review: If intermediate submittal is necessary, process it in same manner 
as initial submittal.

3. Resubmittal Review: Allow 15 days for review of each resubmittal.

D. Electronic Submittals: Identify and incorporate information in each electronic submittal file as 
follows:
1. Assemble complete submittal package into a single indexed file incorporating submittal 

requirements of a single Specification Section and transmittal form with links enabling 
navigation to each item.

2. Name file with submittal number or other unique identifier, including revision identifier.
a. File name shall use project identifier and Specification Section number followed by

a decimal point and then a sequential number (e.g., LNHS-061000.01). 
Resubmittals shall include an alphabetic suffix after another decimal point (e.g., 
LNHS-061000.01.A).

3. Provide means for insertion to permanently record Contractor's review and approval
markings and action taken by Architect.

4. Transmittal Form for Electronic Submittals: Use electronic form acceptable to Owner ,
containing the following information:
a. Project name.
b. Date.
c. Name and address of Architect.
d. Name of Construction Manager.
e. Name of Contractor.
f. Name of firm or entity that prepared submittal.
g. Names of subcontractor, manufacturer, and supplier.
h. Category and type of submittal.
i. Submittal purpose and description.
j. Specification Section number and title.
k. Specification paragraph number or drawing designation and generic name for each 

of multiple items.
l. Drawing number and detail references, as appropriate.
m. Location(s) where product is to be installed, as appropriate.
n. Related physical samples submitted directly.
o. Indication of full or partial submittal.
p. Transmittal number; numbered consecutively.
q. Submittal and transmittal distribution record.
r. Other necessary identification.
s. Remarks.

5. Metadata: Include the following information as keywords in the electronic submittal file 
metadata:
a. Project name.
b. Number and title of appropriate Specification Section.
c. Manufacturer name.
d. Product name.

E. Options: Identify options requiring selection by Architect.

F. Deviations: Identify deviations from the Contract Documents on submittals.

G. Resubmittals: Make resubmittals in same form and number of copies as initial submittal.
1. Note date and content of previous submittal.
2. Note date and content of revision in label or title block and clearly indicate extent of 

revision.
3. Only one resubmittal per shop drawing package will be permitted. Time for review 

normal hourly billing rates.
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H. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities. Show distribution on transmittal forms.

I. Use for Construction: Retain complete copies of submittals on Project site. Use only final action 
submittals that are marked with approval notation from Architect's action stamp.

PART 2 - PRODUCTS

2.1 SUBMITTAL PROCEDURES

A. General Submittal Procedure Requirements:
1. Submit electronic submittals via email as PDF electronic files.

a. Architect will return annotated file. Annotate and retain one copy of file as an 
electronic Project record document file.

2. Action Submittals: Submit the number of opaque reproductions which the Contractor 
requires, plus two copies which will be retained by the Architect.

3. Informational Submittals: Submit two paper copies of each submittal unless otherwise 
indicated. Architect will not return copies.

4. Certificates and Certifications Submittals: Provide a statement that includes signature of 
entity responsible for preparing certification. Certificates and certifications shall be signed 
by an officer or other individual authorized to sign documents on behalf of that entity.
a. Provide a digital signature with digital certificate on electronically submitted 

certificates and certifications where indicated.
b. Provide a notarized statement on original paper copy certificates and certifications 

where indicated.

B. Product Data: Collect information into a single submittal for each element of construction and 
type of product or equipment.
1. If information must be specially prepared for submittal because standard published data 

are not suitable for use, submit as Shop Drawings, not as Product Data.
2. Mark each copy of each submittal to show which products and options are applicable.
3. Include the following information, as applicable:

a. Manufacturer's catalog cuts.
b. Manufacturer's product specifications.
c. Standard color charts.
d. Statement of compliance with specified referenced standards.
e. Testing by recognized testing agency.
f. Application of testing agency labels and seals.
g. Notation of coordination requirements.
h. Availability and delivery time information.

4. Submit Product Data before or concurrent with Samples.
5. Submit Product Data in the following format:

a. PDF electronic file.
b. The number of copies of product data which the Contractor requires, plus two

copies which will be retained by Architect.

C. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data.
1. Preparation: Fully illustrate requirements in the Contract Documents. Include the 

following information, as applicable:
a. Identification of products.
b. Schedules.
c. Compliance with specified standards.
d. Notation of coordination requirements.
e. Notation of dimensions established by field measurement.
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f. Relationship and attachment to adjoining construction clearly indicated.
g. Seal and signature of professional engineer if specified.

2. Sheet Size: Except for templates, patterns, and similar full-size drawings, submit Shop
Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm), but no larger than 30 
by 42 inches (750 by 1067 mm.)

3. Submit Shop Drawings in the following format:
a. PDF electronic file.
b. The number of opaque reproductions which the Contractor requires, plus two 

copies which will be retained by the Architect.

D. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other elements and for a comparison of these characteristics between 
submittal and actual component as delivered and installed.
1. Transmit Samples that contain multiple, related components such as accessories 

together in one submittal package.
2. Identification: Attach label on unexposed side of Samples that includes the following:

a. Generic description of Sample.
b. Product name and name of manufacturer.
c. Sample source.
d. Number and title of applicable Specification Section.

3. For projects where electronic submittals are required, provide corresponding electronic 
submittal of Sample transmittal, digital image file illustrating Sample characteristics, and
identification information for record.

4. Disposition: Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity. Sample sets may be 
used to determine final acceptance of construction associated with each set.
a. Samples that may be incorporated into the Work are indicated in individual 

Specification Sections. Such Samples must be in an undamaged condition at time 
of use.

b. Samples not incorporated into the Work, or otherwise designated as Owner's 
property, are the property of Contractor.

5. Samples for Initial Selection: Submit manufacturer's color charts consisting of units or 
sections of units showing the full range of colors, textures, and patterns available.
a. Number of Samples: Submit one full set(s) of available choices where color, 

pattern, texture, or similar characteristics are required to be selected from 
manufacturer's product line. Architect will return submittal with options selected.

6. Samples for Verification: Submit full-size units or Samples of size indicated, prepared 
from same material to be used for the Work, cured and finished in manner specified, and 
physically identical with material or product proposed for use, and that show full range of 
color and texture variations expected. Samples include, but are not limited to, the 
following: partial sections of manufactured or fabricated components; small cuts or 
containers of materials; complete units of repetitively used materials; swatches showing 
color, texture, and pattern; color range sets; and components used for independent 
testing and inspection.
a. Number of Samples: Submit two sets of Samples. Architect will retain one. Sample 

sets: remainder will be returned. Mark up and retain one returned Sample set as a 
project record sample.
1) If variation in color, pattern, texture, or other characteristic is inherent in 

material or product represented by a Sample, submit at least three sets of 
paired units that show approximate limits of variations.

E. Product Schedule: As required in individual Specification Sections, prepare a written summary 
indicating types of products required for the Work and their intended location. Include the 
following information in tabular form:
1. Submit product schedule in the following format:

a. PDF electronic file.
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b. Three paper copies of product schedule or list unless otherwise indicated. 
Architect will return two copies.

F. Coordination Drawings Submittals: Comply with requirements specified in Section 013100 
"Project Management and Coordination."

G. Contractor's Construction Schedule: Comply with requirements specified in Section 013200 
"Construction Progress Documentation."

H. Application for Payment and Schedule of Values: Comply with requirements specified in 
Payments under General Terms and Conditions .

I. Test and Inspection Reports and Schedule of Tests and Inspections Submittals: Comply with 
requirements specified in Section 014000 "Quality Requirements."

J. Closeout Submittals and Maintenance Material Submittals: Comply with requirements specified 
in Section 017700 "Closeout Procedures."

K. Maintenance Data: Comply with requirements specified in Section 017823 "Maintenance Data."

L. Qualification Data: Prepare written information that demonstrates capabilities and experience of 
firm or person. Include lists of completed projects with project names and addresses, contact 
information of architects and owners, and other information specified.

M. Welding Certificates: Prepare written certification that welding procedures and personnel 
comply with requirements in the Contract Documents. Submit record of Welding Procedure 
Specification and Procedure Qualification Record on AWS forms. Include names of firms and 
personnel certified.

N. Installer Certificates: Submit written statements on manufacturer's letterhead certifying that 
Installer complies with requirements in the Contract Documents and, where required, is 
authorized by manufacturer for this specific Project.

O. Manufacturer Certificates: Submit written statements on manufacturer's letterhead certifying that 
manufacturer complies with requirements in the Contract Documents. Include evidence of 
manufacturing experience where required.

P. Product Certificates: Submit written statements on manufacturer's letterhead certifying that 
product complies with requirements in the Contract Documents.

Q. Material Certificates: Submit written statements on manufacturer's letterhead certifying that 
material complies with requirements in the Contract Documents.

R. Material Test Reports: Submit reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting test results of material for compliance with 
requirements in the Contract Documents.

S. Product Test Reports: Submit written reports indicating that current product produced by
manufacturer complies with requirements in the Contract Documents. Base reports on 
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or 
on comprehensive tests performed by a qualified testing agency.

T. Research Reports: Submit written evidence, from a model code organization acceptable to 
authorities having jurisdiction, that product complies with building code in effect for Project.

rev. 04/23 
Page 182



U. Schedule of Tests and Inspections: Comply with requirements specified in Section 014000 
"Quality Requirements."

V. Preconstruction Test Reports: Submit reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of tests performed before installation 
of product, for compliance with performance requirements in the Contract Documents.

W. Compatibility Test Reports: Submit reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of compatibility tests performed 
before installation of product. Include written recommendations for primers and substrate
preparation needed for adhesion.

X. Field Test Reports: Submit written reports indicating and interpreting results of field tests 
performed either during installation of product or after product is installed in its final location, for 
compliance with requirements in the Contract Documents.

Y. Design Data: Prepare and submit written and graphic information, including, but not limited to, 
performance and design criteria, list of applicable codes and regulations, and calculations. 
Include list of assumptions and other performance and design criteria and a summary of loads. 
Include load diagrams if applicable. Provide name and version of software, if any, used for 
calculations. Include page numbers.

2.2 DELEGATED-DESIGN SERVICES

A. Performance and Design Criteria: Where professional design services or certifications by a 
design professional are specifically required of Contractor by the Contract Documents, provide 
products and systems complying with specific performance and design criteria indicated.
1. If criteria indicated are not sufficient to perform services or certification required, submit a 

written request for additional information to Architect.

B. Delegated-Design Services Certification: In addition to Shop Drawings, Product Data, and other 
required submittals, submit digitally signed PDF electronic file and three paper copies of 
certificate, signed, and sealed by the responsible design professional, for each product and 
system specifically assigned to Contractor to be designed or certified by a design professional.
1. Indicate that products and systems comply with performance and design criteria in the 

Contract Documents. Include list of codes, loads, and other factors used in performing 
these services.

PART 3 - EXECUTION

3.1 CONTRACTOR'S REVIEW

A. Action and Informational Submittals: Review each submittal and check for coordination with 
other Work of the Contract and for compliance with the Contract Documents. Note corrections 
and field dimensions. Mark with approval stamp before submitting to Architect.

B. Project Closeout and Maintenance Material Submittals: See requirements in Section 017700 
"Closeout Procedures."

C. Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include Project name 
and location, submittal number, Specification Section title and number, name of reviewer, date 
of Contractor's approval, and statement certifying that submittal has been reviewed, checked, 
and approved for compliance with the Contract Documents.
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3.2 ARCHITECT'S ACTION

A. General: Architect will not review submittals that do not bear Contractor's approval stamp and 
will return them without action.

B. Action Submittals: Architect will review each submittal, make marks to indicate corrections or 
revisions required, and return it. Architect will stamp each submittal with an action stamp and 
will mark stamp appropriately to indicate action, as follows:
1. No Exceptions Noted.
2. Exceptions Noted.
3. Revise and Resubmit.
4. Rejected.

C. Informational Submittals: Architect will review each submittal and will not return it, or will return it 
if it does not comply with requirements. Architect will forward each submittal to appropriate 
party.

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned 
for resubmittal without review.

E. Submittals not required by the Contract Documents may not be reviewed and may be 
discarded.

END OF SECTION 01 33 00

rev. 04/23 
Page 184



SECTION 01 40 00 - QUALITY REQUIREMENTS

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes administrative and procedural requirements for quality assurance and quality 
control.

B. Testing and inspecting services are required to verify compliance with requirements specified or 
indicated. These services do not relieve Contractor of responsibility for compliance with the 
Contract Document requirements.
1. Specified tests, inspections, and related actions do not limit Contractor's other quality-

assurance and -control procedures that facilitate compliance with the Contract Document 
requirements.

2. Requirements for Contractor to provide quality-assurance and -control services required 
by Architect, Owner, or authorities having jurisdiction are not limited by provisions of this 
Section.

3. Specific test and inspection requirements are not specified in this Section.

1.2 DEFINITIONS

A. Quality-Assurance Services: Activities, actions, and procedures performed before and during 
execution of the Work to guard against defects and deficiencies and substantiate that proposed 
construction will comply with requirements.

B. Quality-Control Services: Tests, inspections, procedures, and related actions during and after 
execution of the Work to evaluate that actual products incorporated into the Work and 
completed construction comply with requirements. Services do not include contract enforcement 
activities performed by Architect.

C. Mockups: Full-size physical assemblies that are constructed on-site. Mockups are constructed 
to verify selections made under Sample submittals; to demonstrate aesthetic effects and, where 
indicated, qualities of materials and execution; to review coordination, testing, or operation; to 
show interface between dissimilar materials; and to demonstrate compliance with specified 
installation tolerances. Mockups are not Samples. Unless otherwise indicated, approved 
mockups establish the standard by which the Work will be judged.
1. Mockups are used for one or more of the following:

a. Verify selections made under Sample submittals.
b. Demonstrate aesthetic effects.
c. Demonstrate the qualities of products and workmanship.
d. Demonstrate successful installation of interfaces between components and 

systems.

D. Perform preconstruction testing to determine system performance. Preconstruction Testing:
Tests and inspections performed specifically for Project before products and materials are 
incorporated into the Work, to verify performance or compliance with specified criteria.

E. Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or a testing 
agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to 
establish product performance and compliance with specified requirements.

F. Source Quality-Control Testing: Tests and inspections that are performed at the source, e.g., 
plant, mill, factory, or shop.
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G. Field Quality-Control Testing: Tests and inspections that are performed on-site for installation of 
the Work and for completed Work.

H. Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing 
laboratory shall mean the same as testing agency.

I. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an 
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, 
including installation, erection, application, and similar operations.
1. Use of trade-specific terminology in referring to a trade or entity does not require that 

certain construction activities be performed by accredited or unionized individuals, or that 
requirements specified apply exclusively to specific trade(s).

J. Experienced: When used with an entity or individual, "experienced" means having successfully 
completed a minimum of five previous projects similar in nature, size, and extent to this Project; 
being familiar with special requirements indicated; and having complied with requirements of 
authorities having jurisdiction.

1.3 CONFLICTING REQUIREMENTS

A. Referenced Standards: If compliance with two or more standards is specified and the standards 
establish different or conflicting requirements for minimum quantities or quality levels, comply 
with the most stringent requirement. Refer conflicting requirements that are different, but 
apparently equal, to Architect for a decision before proceeding.

B. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be the 
minimum provided or performed. The actual installation may comply exactly with the minimum 
quantity or quality specified, or it may exceed the minimum within reasonable limits. To comply 
with these requirements, indicated numeric values are minimum or maximum, as appropriate, 
for the context of requirements. Refer uncertainties to Architect for a decision before 
proceeding.

1.4 INFORMATIONAL SUBMITTALS

A. Contractor's Statement of Responsibility: When required by authorities having jurisdiction,
submit copy of written statement of responsibility sent to authorities having jurisdiction before 
starting work on the following systems:
1. Seismic-force-resisting system, designated seismic system, or component listed in the 

designated seismic system quality-assurance plan prepared by Architect.
2. Main wind-force-resisting system or a wind-resisting component listed in the wind-force-

resisting system quality-assurance plan prepared by Architect.

B. Testing Agency Qualifications: For testing agencies specified in "Quality Assurance" Article to 
demonstrate their capabilities and experience. Include proof of qualifications in the form of a 
recent report on the inspection of the testing agency by a recognized authority.

1.5 REPORTS AND DOCUMENTS

A. Test and Inspection Reports: Prepare and submit certified written reports specified in other 
Sections. Include the following:
1. Date of issue.
2. Project title and number.
3. Name, address, and telephone number of testing agency.
4. Dates and locations of samples and tests or inspections.
5. Names of individuals making tests and inspections.
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6. Description of the Work and test and inspection method.
7. Identification of product and Specification Section.
8. Complete test or inspection data.
9. Test and inspection results and an interpretation of test results.
10. Record of temperature and weather conditions at time of sample taking and testing and

inspecting.
11. Comments or professional opinion on whether tested or inspected Work complies with 

the Contract Document requirements.
12. Name and signature of laboratory inspector.
13. Recommendations on retesting and reinspecting.

B. Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses, 
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee 
payments, judgments, correspondence, records, and similar documents, established for 
compliance with standards and regulations bearing on performance of the Work.

1.6 QUALITY ASSURANCE

A. General: Qualifications paragraphs in this article establish the minimum qualification levels 
required; individual Specification Sections specify additional requirements.

B. Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar to 
those indicated for this Project and with a record of successful in-service performance, as well 
as sufficient production capacity to produce required units.

C. Fabricator Qualifications: A firm experienced in producing products similar to those indicated for 
this Project and with a record of successful in-service performance, as well as sufficient 
production capacity to produce required units.

D. Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling 
work similar in material, design, and extent to that indicated for this Project, whose work has 
resulted in construction with a record of successful in-service performance.

E. Professional Engineer Qualifications: A professional engineer who is legally qualified to practice 
in jurisdiction where Project is located and who is experienced in providing engineering services 
of the kind indicated. Engineering services are defined as those performed for installations of 
the system, assembly, or product that are similar in material, design, and extent to those 
indicated for this Project.

F. Specialists: Certain Specification Sections require that specific construction activities shall be 
performed by entities who are recognized experts in those operations. Specialists shall satisfy 
qualification requirements indicated and shall be engaged for the activities indicated.
1. Requirements of authorities having jurisdiction shall supersede requirements for 

specialists.

G. Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the 
experience and capability to conduct testing and inspecting indicated, as documented according 
to ASTM E 329. and with additional qualifications specified in individual Sections; and, where 
required by authorities having jurisdiction, that is acceptable to authorities.
1. NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7.
2. NVLAP: A testing agency accredited according to NIST's National Voluntary Laboratory 

Accreditation Program.

H. Manufacturer's Representative Qualifications: An authorized representative of manufacturer 
who is trained and approved by manufacturer to observe and inspect installation of 
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manufacturer's products that are similar in material, design, and extent to those indicated for 
this Project.

1.7 QUALITY CONTROL

A. Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are 
Contractor's responsibility. Perform additional quality-control activities required to verify that the 
Work complies with requirements, whether specified or not.
1. Where services are indicated as Contractor's responsibility, engage a qualified testing 

agency to perform these quality-control services.
a. Contractor shall not employ same entity engaged by Owner, unless agreed to in 

writing by Owner.
2. Notify testing agencies at least 24 hours in advance of time when Work that requires 

testing or inspecting will be performed.
3. Where quality-control services are indicated as Contractor's responsibility, submit a 

certified written report, in duplicate, of each quality-control service.
4. Testing and inspecting requested by Contractor and not required by the Contract 

Documents are Contractor's responsibility.
5. Submit additional copies of each written report directly to authorities having jurisdiction, 

when they so direct.

B. Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance of 
duties. Provide qualified personnel to perform required tests and inspections.
1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the 

Work during performance of its services.
2. Determine the location from which test samples will be taken and in which in-situ tests 

are conducted.
3. Conduct and interpret tests and inspections and state in each report whether tested and 

inspected work complies with or deviates from requirements.
4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-

control service through Contractor.
5. Do not release, revoke, alter, or increase the Contract Document requirements or 

approve or accept any portion of the Work.
6. Do not perform any duties of Contractor.

C. Associated Services: Cooperate with agencies performing required tests, inspections, and 
similar quality-control services, and provide reasonable auxiliary services as requested. Notify
agency sufficiently in advance of operations to permit assignment of personnel. Provide the 
following:
1. Access to the Work.
2. Incidental labor and facilities necessary to facilitate tests and inspections.
3. Adequate quantities of representative samples of materials that require testing and 

inspecting. Assist agency in obtaining samples.
4. Facilities for storage and field curing of test samples.
5. Delivery of samples to testing agencies.
6. Preliminary design mix proposed for use for material mixes that require control by testing 

agency.
7. Security and protection for samples and for testing and inspecting equipment at Project

site.

D. Coordination: Coordinate sequence of activities to accommodate required quality-assurance 
and -control services with a minimum of delay and to avoid necessity of removing and replacing 
construction to accommodate testing and inspecting.
1. Schedule times for tests, inspections, obtaining samples, and similar activities.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 TEST AND INSPECTION LOG

A. Test and Inspection Log: Prepare a record of tests and inspections. Include the following:
1. Date test or inspection was conducted.
2. Description of the Work tested or inspected.
3. Date test or inspection results were transmitted to Architect.
4. Identification of testing agency or special inspector conducting test or inspection.

B. Maintain log at Project site. Post changes and revisions as they occur. Provide access to test 
and inspection log for Architect's reference during normal working hours.

3.2 REPAIR AND PROTECTION

A. General: On completion of testing, inspecting, sample taking, and similar services, repair 
damaged construction and restore substrates and finishes.
1. Provide materials and comply with installation requirements specified in other 

Specification Sections or matching existing substrates and finishes. Restore patched 
areas and extend restoration into adjoining areas with durable seams that are as invisible 
as possible. Comply with the Contract Document requirements for cutting and patching in 
Section 017300 "Execution."

B. Protect construction exposed by or for quality-control service activities.

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 
responsibility for quality-control services.

END OF SECTION 01 40 00
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SECTION 01 42 00 - REFERENCES

PART 1 - GENERAL

1.1 DEFINITIONS

A. General: Basic Contract definitions are included in the Conditions of the Contract.

B. "Approved": When used to convey Architect's action on Contractor's submittals, applications, 
and requests, "approved" is limited to Architect's duties and responsibilities as stated in the
Conditions of the Contract.

C. "Directed": A command or instruction by Architect. Other terms including "requested," 
"authorized," "selected," "required," and "permitted" have the same meaning as "directed."

D. "Indicated": Requirements expressed by graphic representations or in written form on Drawings, 
in Specifications, and in other Contract Documents. Other terms including "shown," "noted," 
"scheduled," and "specified" have the same meaning as "indicated."

E. "Regulations": Laws, ordinances, statutes, and lawful orders issued by authorities having 
jurisdiction, and rules, conventions, and agreements within the construction industry that control 
performance of the Work.

F. "Furnish": Supply and deliver to Project site, ready for unloading, unpacking, assembly, 
installation, and similar operations.

G. "Install": Unload, temporarily store, unpack, assemble, erect, place, anchor, apply, work to 
dimension, finish, cure, protect, clean, and similar operations at Project site.

H. "Provide": Furnish and install, complete and ready for the intended use.

I. "Project Site": Space available for performing construction activities. The extent of Project site is 
shown on Drawings and may or may not be identical with the description of the land on which 
Project is to be built.

1.2 INDUSTRY STANDARDS

A. Applicability of Standards: Unless the Contract Documents include more stringent requirements, 
applicable construction industry standards have the same force and effect as if bound or copied 
directly into the Contract Documents to the extent referenced. Such standards are made a part 
of the Contract Documents by reference.

B. Publication Dates: Comply with standards in effect as of date of the Contract Documents unless 
otherwise indicated.

C. Copies of Standards: Each entity engaged in construction on Project should be familiar with 
industry standards applicable to its construction activity. Copies of applicable standards are not 
bound with the Contract Documents.
1. Where copies of standards are needed to perform a required construction activity, obtain 

copies directly from publication source.
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1.3 ABBREVIATIONS AND ACRONYMS

A. Industry Organizations: Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities indicated in Gale's 
"Encyclopedia of Associations: National Organizations of the U.S." or in Columbia Books' 
"National Trade & Professional Associations of the United States."

B. Industry Organizations: Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities in the following list.
1. AABC - Associated Air Balance Council; www.aabc.com.
2. AAMA - American Architectural Manufacturers Association; www.aamanet.org.
3. AAPFCO - Association of American Plant Food Control Officials; www.aapfco.org.
4. AASHTO - American Association of State Highway and Transportation Officials; 

www.transportation.org.
5. AATCC - American Association of Textile Chemists and Colorists; www.aatcc.org.
6. ABMA - American Bearing Manufacturers Association; www.americanbearings.org.
7. ABMA - American Boiler Manufacturers Association; www.abma.com.
8. ACI - American Concrete Institute; (Formerly: ACI International); www.abma.com.
9. ACPA - American Concrete Pipe Association; www.concrete-pipe.org.
10. AEIC - Association of Edison Illuminating Companies, Inc. (The); www.aeic.org.
11. AF&PA - American Forest & Paper Association; www.afandpa.org.
12. AGA - American Gas Association; www.aga.org.
13. AHAM - Association of Home Appliance Manufacturers; www.aham.org.
14. AHRI - Air-Conditioning, Heating, and Refrigeration Institute (The); www.ahrinet.org.
15. AI - Asphalt Institute; www.asphaltinstitute.org.
16. AIA - American Institute of Architects (The); www.aia.org.
17. AISC - American Institute of Steel Construction; www.aisc.org.
18. AISI - American Iron and Steel Institute; www.steel.org.
19. AITC - American Institute of Timber Construction; www.aitc-glulam.org.
20. AMCA - Air Movement and Control Association International, Inc.; www.amca.org.
21. ANSI - American National Standards Institute; www.ansi.org.
22. AOSA - Association of Official Seed Analysts, Inc.; www.aosaseed.com.
23. APA - APA - The Engineered Wood Association; www.apawood.org.
24. APA - Architectural Precast Association; www.archprecast.org.
25. API - American Petroleum Institute; www.api.org.
26. ARI - Air-Conditioning & Refrigeration Institute; (See AHRI).
27. ARI - American Refrigeration Institute; (See AHRI).
28. ARMA - Asphalt Roofing Manufacturers Association; www.asphaltroofing.org.
29. ASCE - American Society of Civil Engineers; www.asce.org.
30. ASCE/SEI - American Society of Civil Engineers/Structural Engineering Institute; (See 

ASCE).
31. ASHRAE - American Society of Heating, Refrigerating and Air-Conditioning Engineers; 

www.ashrae.org.
32. ASME - ASME International; (American Society of Mechanical Engineers); 

www.asme.org.
33. ASSE - American Society of Safety Engineers (The); www.asse.org.
34. ASSE - American Society of Sanitary Engineering; www.asse-plumbing.org.
35. ASTM - ASTM International; www.astm.org.
36. ATIS - Alliance for Telecommunications Industry Solutions; www.atis.org.
37. AWEA - American Wind Energy Association; www.awea.org.
38. AWI - Architectural Woodwork Institute; www.awinet.org.
39. AWMAC - Architectural Woodwork Manufacturers Association of Canada; 

www.awmac.com.
40. AWPA - American Wood Protection Association; www.awpa.com.
41. AWS - American Welding Society; www.aws.org.
42. AWWA - American Water Works Association; www.awwa.org.
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43. BHMA - Builders Hardware Manufacturers Association; www.buildershardware.com.
44. BIA - Brick Industry Association (The); www.gobrick.com.
45. BICSI - BICSI, Inc.; www.bicsi.org.
46. BIFMA - BIFMA International; (Business and Institutional Furniture Manufacturer's 

Association); www.bifma.org.
47. BISSC - Baking Industry Sanitation Standards Committee; www.bissc.org.
48. BWF - Badminton World Federation; (Formerly: International Badminton Federation); 

www.bissc.org.
49. CDA - Copper Development Association; www.copper.org.
50. CEA - Canadian Electricity Association; www.electricity.ca.
51. CEA - Consumer Electronics Association; www.ce.org.
52. CFFA - Chemical Fabrics and Film Association, Inc.; www.chemicalfabricsandfilm.com.
53. CFSEI - Cold-Formed Steel Engineers Institute; www.cfsei.org.
54. CGA - Compressed Gas Association; www.cganet.com.
55. CIMA - Cellulose Insulation Manufacturers Association; www.cellulose.org.
56. CISCA - Ceilings & Interior Systems Construction Association; www.cisca.org.
57. CISPI - Cast Iron Soil Pipe Institute; www.cispi.org.
58. CLFMI - Chain Link Fence Manufacturers Institute; www.chainlinkinfo.org.
59. CPA - Composite Panel Association; www.pbmdf.com.
60. CRI - Carpet and Rug Institute (The); www.carpet-rug.org.
61. CRRC - Cool Roof Rating Council; www.coolroofs.org.
62. CRSI - Concrete Reinforcing Steel Institute; www.crsi.org.
63. CSA - Canadian Standards Association; www.csa.ca.
64. CSA - CSA International; (Formerly: IAS - International Approval Services); www.csa-

international.org.
65. CSI - Construction Specifications Institute (The); www.csinet.org.
66. CSSB - Cedar Shake & Shingle Bureau; www.cedarbureau.org.
67. CTI - Cooling Technology Institute; (Formerly: Cooling Tower Institute); www.cti.org.
68. CWC - Composite Wood Council; (See CPA).
69. DASMA - Door and Access Systems Manufacturers Association; www.dasma.com.
70. DHI - Door and Hardware Institute; www.dhi.org.
71. ECA - Electronic Components Association; (See ECIA).
72. ECAMA - Electronic Components Assemblies & Materials Association; (See ECIA).
73. ECIA - Electronic Components Industry Association; www.eciaonline.org.
74. EIA - Electronic Industries Alliance; (See TIA).
75. EIMA - EIFS Industry Members Association; www.eima.com.
76. EJMA - Expansion Joint Manufacturers Association, Inc.; www.ejma.org.
77. ESD - ESD Association; (Electrostatic Discharge Association); www.esda.org.
78. ESTA - Entertainment Services and Technology Association; (See PLASA).
79. EVO - Efficiency Valuation Organization; www.evo-world.org.
80. FCI - Fluid Controls Institute; www.fluidcontrolsinstitute.org.
81. FIBA - Federation Internationale de Basketball; (The International Basketball Federation); 

www.fiba.com.
82. FIVB - Federation Internationale de Volleyball; (The International Volleyball Federation); 

www.fivb.org.
83. FM Approvals - FM Approvals LLC; www.fmglobal.com.
84. FM Global - FM Global; (Formerly: FMG - FM Global); www.fmglobal.com.
85. FRSA - Florida Roofing, Sheet Metal & Air Conditioning Contractors Association, Inc.; 

www.floridaroof.com.
86. FSA - Fluid Sealing Association; www.fluidsealing.com.
87. FSC - Forest Stewardship Council U.S.; www.fscus.org.
88. GA - Gypsum Association; www.gypsum.org.
89. GANA - Glass Association of North America; www.glasswebsite.com.
90. GS - Green Seal; www.greenseal.org.
91. HI - Hydraulic Institute; www.pumps.org.
92. HI/GAMA - Hydronics Institute/Gas Appliance Manufacturers Association; (See AHRI).
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93. HMMA - Hollow Metal Manufacturers Association; (See NAAMM).
94. HPVA - Hardwood Plywood & Veneer Association; www.hpva.org.
95. HPW - H. P. White Laboratory, Inc.; www.hpwhite.com.
96. IAPSC - International Association of Professional Security Consultants; www.iapsc.org.
97. IAS - International Accreditation Service; www.iasonline.org.
98. IAS - International Approval Services; (See CSA).
99. ICBO - International Conference of Building Officials; (See ICC).
100. ICC - International Code Council; www.iccsafe.org.
101. ICEA - Insulated Cable Engineers Association, Inc.; www.icea.net.
102. ICPA - International Cast Polymer Alliance; www.icpa-hq.org.
103. ICRI - International Concrete Repair Institute, Inc.; www.icri.org.
104. IEC - International Electrotechnical Commission; www.iec.ch.
105. IEEE - Institute of Electrical and Electronics Engineers, Inc. (The); www.ieee.org.
106. IES - Illuminating Engineering Society; (Formerly: Illuminating Engineering Society of 

North America); www.ies.org.
107. IESNA - Illuminating Engineering Society of North America; (See IES).
108. IEST - Institute of Environmental Sciences and Technology; www.iest.org.
109. IGMA - Insulating Glass Manufacturers Alliance; www.igmaonline.org.
110. IGSHPA - International Ground Source Heat Pump Association; www.igshpa.okstate.edu.
111. ILI - Indiana Limestone Institute of America, Inc.; www.iliai.com.
112. Intertek - Intertek Group; (Formerly: ETL SEMCO; Intertek Testing Service NA); 

www.intertek.com.
113. ISA - International Society of Automation (The); (Formerly: Instrumentation, Systems, and 

Automation Society); www.isa.org.
114. ISAS - Instrumentation, Systems, and Automation Society (The); (See ISA).
115. ISFA - International Surface Fabricators Association; (Formerly: International Solid 

Surface Fabricators Association); www.isfanow.org.
116. ISO - International Organization for Standardization; www.iso.org.
117. ISSFA - International Solid Surface Fabricators Association; (See ISFA).
118. ITU - International Telecommunication Union; www.itu.int/home.
119. KCMA - Kitchen Cabinet Manufacturers Association; www.kcma.org.
120. LMA - Laminating Materials Association; (See CPA).
121. LPI - Lightning Protection Institute; www.lightning.org.
122. MBMA - Metal Building Manufacturers Association; www.mbma.com.
123. MCA - Metal Construction Association; www.metalconstruction.org.
124. MFMA - Maple Flooring Manufacturers Association, Inc.; www.maplefloor.org.
125. MFMA - Metal Framing Manufacturers Association, Inc.; www.metalframingmfg.org.
126. MHIA - Material Handling Industry of America; www.mhia.org.
127. MIA - Marble Institute of America; www.marble-institute.com.
128. MMPA - Moulding & Millwork Producers Association; www.wmmpa.com.
129. MPI - Master Painters Institute; www.paintinfo.com.
130. MSS - Manufacturers Standardization Society of The Valve and Fittings Industry Inc.; 

www.mss-hq.org.
131. NAAMM - National Association of Architectural Metal Manufacturers; www.naamm.org.
132. NACE - NACE International; (National Association of Corrosion Engineers International); 

www.nace.org.
133. NADCA - National Air Duct Cleaners Association; www.nadca.com.
134. NAIMA - North American Insulation Manufacturers Association; www.naima.org.
135. NBGQA - National Building Granite Quarries Association, Inc.; www.nbgqa.com.
136. NBI - New Buildings Institute; www.newbuildings.org.
137. NCAA - National Collegiate Athletic Association (The); www.ncaa.org.
138. NCMA - National Concrete Masonry Association; www.ncma.org.
139. NEBB - National Environmental Balancing Bureau; www.nebb.org.
140. NECA - National Electrical Contractors Association; www.necanet.org.
141. NeLMA - Northeastern Lumber Manufacturers Association; www.nelma.org.
142. NEMA - National Electrical Manufacturers Association; www.nema.org.
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143. NETA - InterNational Electrical Testing Association; www.netaworld.org.
144. NFHS - National Federation of State High School Associations; www.nfhs.org.
145. NFPA - National Fire Protection Association; www.nfpa.org.
146. NFPA - NFPA International; (See NFPA).
147. NFRC - National Fenestration Rating Council; www.nfrc.org.
148. NHLA - National Hardwood Lumber Association; www.nhla.com.
149. NLGA - National Lumber Grades Authority; www.nlga.org.
150. NOFMA - National Oak Flooring Manufacturers Association; (See NWFA).
151. NOMMA - National Ornamental & Miscellaneous Metals Association; www.nomma.org.
152. NRCA - National Roofing Contractors Association; www.nrca.net.
153. NRMCA - National Ready Mixed Concrete Association; www.nrmca.org.
154. NSF - NSF International; www.nsf.org.
155. NSPE - National Society of Professional Engineers; www.nspe.org.
156. NSSGA - National Stone, Sand & Gravel Association; www.nssga.org.
157. NTMA - National Terrazzo & Mosaic Association, Inc. (The); www.ntma.com.
158. NWFA - National Wood Flooring Association; www.nwfa.org.
159. PCI - Precast/Prestressed Concrete Institute; www.pci.org.
160. PDI - Plumbing & Drainage Institute; www.pdionline.org.
161. PLASA - PLASA; (Formerly: ESTA - Entertainment Services and Technology 

Association); www.plasa.org.
162. RCSC - Research Council on Structural Connections; www.boltcouncil.org.
163. RFCI - Resilient Floor Covering Institute; www.rfci.com.
164. RIS - Redwood Inspection Service; www.redwoodinspection.com.
165. SAE - SAE International; www.sae.org.
166. SCTE - Society of Cable Telecommunications Engineers; www.scte.org.
167. SDI - Steel Deck Institute; www.sdi.org.
168. SDI - Steel Door Institute; www.steeldoor.org.
169. SEFA - Scientific Equipment and Furniture Association (The); www.sefalabs.com.
170. SEI/ASCE - Structural Engineering Institute/American Society of Civil Engineers; (See 

ASCE).
171. SIA - Security Industry Association; www.siaonline.org.
172. SJI - Steel Joist Institute; www.steeljoist.org.
173. SMA - Screen Manufacturers Association; www.smainfo.org.
174. SMACNA - Sheet Metal and Air Conditioning Contractors' National Association; 

www.smacna.org.
175. SMPTE - Society of Motion Picture and Television Engineers; www.smpte.org.
176. SPFA - Spray Polyurethane Foam Alliance; www.sprayfoam.org.
177. SPIB - Southern Pine Inspection Bureau; www.spib.org.
178. SPRI - Single Ply Roofing Industry; www.spri.org.
179. SRCC - Solar Rating & Certification Corporation; www.solar-rating.org.
180. SSINA - Specialty Steel Industry of North America; www.ssina.com.
181. SSPC - SSPC: The Society for Protective Coatings; www.sspc.org.
182. STI - Steel Tank Institute; www.steeltank.com.
183. SWI - Steel Window Institute; www.steelwindows.com.
184. SWPA - Submersible Wastewater Pump Association; www.swpa.org.
185. TCA - Tilt-Up Concrete Association; www.tilt-up.org.
186. TCNA - Tile Council of North America, Inc.; www.tileusa.com.
187. TEMA - Tubular Exchanger Manufacturers Association, Inc.; www.tema.org.
188. TIA - Telecommunications Industry Association (The); (Formerly: TIA/EIA -

Telecommunications Industry Association/Electronic Industries Alliance); 
www.tiaonline.org.

189. TIA/EIA - Telecommunications Industry Association/Electronic Industries Alliance; (See 
TIA).

190. TMS - The Masonry Society; www.masonrysociety.org.
191. TPI - Truss Plate Institute; www.tpinst.org.
192. TPI - Turfgrass Producers International; www.turfgrasssod.org.
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193. TRI - Tile Roofing Institute; www.tileroofing.org.
194. UL - Underwriters Laboratories Inc.; www.ul.com.
195. UNI - Uni-Bell PVC Pipe Association; www.uni-bell.org.
196. USAV - USA Volleyball; www.usavolleyball.org.
197. USGBC - U.S. Green Building Council; www.usgbc.org.
198. USITT - United States Institute for Theatre Technology, Inc.; www.usitt.org.
199. WASTEC - Waste Equipment Technology Association; www.wastec.org.
200. WCLIB - West Coast Lumber Inspection Bureau; www.wclib.org.
201. WCMA - Window Covering Manufacturers Association; www.wcmanet.org.
202. WDMA - Window & Door Manufacturers Association; www.wdma.com.
203. WI - Woodwork Institute; www.wicnet.org.
204. WSRCA - Western States Roofing Contractors Association; www.wsrca.com.
205. WWPA - Western Wood Products Association; www.wwpa.org.

C. Code Agencies: Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities in the following list.
1. DIN - Deutsches Institut fur Normung e.V.; www.din.de.
2. IAPMO - International Association of Plumbing and Mechanical Officials; www.iapmo.org.
3. ICC - International Code Council; www.iccsafe.org.
4. ICC-ES - ICC Evaluation Service, LLC; www.icc-es.org.

D. Federal Government Agencies: Where abbreviations and acronyms are used in Specifications 
or other Contract Documents, they shall mean the recognized name of the entities in the 
following list.
1. COE - Army Corps of Engineers; www.usace.army.mil.
2. CPSC - Consumer Product Safety Commission; www.cpsc.gov.
3. DOC - Department of Commerce; National Institute of Standards and Technology; 

www.nist.gov.
4. DOD - Department of Defense; www.quicksearch.dla.mil.
5. DOE - Department of Energy; www.energy.gov.
6. EPA - Environmental Protection Agency; www.epa.gov.
7. FAA - Federal Aviation Administration; www.faa.gov.
8. FG - Federal Government Publications; www.gpo.gov.
9. GSA - General Services Administration; www.gsa.gov.
10. HUD - Department of Housing and Urban Development; www.hud.gov.
11. LBL - Lawrence Berkeley National Laboratory; Environmental Energy Technologies 

Division; www.eetd.lbl.gov.
12. OSHA - Occupational Safety & Health Administration; www.osha.gov.
13. SD - Department of State; www.state.gov.
14. TRB - Transportation Research Board; National Cooperative Highway Research 

Program; The National Academies; www.trb.org.
15. USDA - Department of Agriculture; Agriculture Research Service; U.S. Salinity 

Laboratory; www.ars.usda.gov.
16. USDA - Department of Agriculture; Rural Utilities Service; www.usda.gov.
17. USDJ - Department of Justice; Office of Justice Programs; National Institute of Justice; 

www.ojp.usdoj.gov.
18. USP - U.S. Pharmacopeial Convention; www.usp.org.
19. USPS - United States Postal Service; www.usps.com.

E. Standards and Regulations: Where abbreviations and acronyms are used in Specifications or 
other Contract Documents, they shall mean the recognized name of the standards and 
regulations in the following list.
1. CFR - Code of Federal Regulations; Available from Government Printing Office; 

www.gpo.gov/fdsys.
2. DOD - Department of Defense; Military Specifications and Standards; Available from DLA 

Document Services; www.quicksearch.dla.mil.
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3. DSCC - Defense Supply Center Columbus; (See FS).
4. FED-STD - Federal Standard; (See FS).
5. FS - Federal Specification; Available from DLA Document Services; 

www.quicksearch.dla.mil.
a. Available from Defense Standardization Program; www.dsp.dla.mil.
b. Available from General Services Administration; www.gsa.gov.
c. Available from National Institute of Building Sciences/Whole Building Design 

Guide; www.wbdg.org/ccb.
6. MILSPEC - Military Specification and Standards; (See DOD).
7. USAB - United States Access Board; www.access-board.gov.
8. USATBCB - U.S. Architectural & Transportation Barriers Compliance Board; (See 

USAB).

F. State Government Agencies: Where abbreviations and acronyms are used in Specifications or 
other Contract Documents, they shall mean the recognized name of the entities in the following 
list.
1. CBHF; State of California; Department of Consumer Affairs; Bureau of Electronic and 

Appliance Repair, Home Furnishings and Thermal Insulation; www.bearhfti.ca.gov.
2. CCR; California Code of Regulations; Office of Administrative Law; California Title 24 

Energy Code; www.calregs.com.
3. CDHS; California Department of Health Services; (See CDPH).
4. CDPH; California Department of Public Health; Indoor Air Quality Program; www.cal-

iaq.org.
5. CPUC; California Public Utilities Commission; www.cpuc.ca.gov.
6. SCAQMD; South Coast Air Quality Management District; www.aqmd.gov.
7. TFS; Texas A&M Forest Service; Sustainable Forestry and Economic Development; 

www.txforestservice.tamu.edu.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 42 00
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SECTION 01 50 00 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities.

1.2 INFORMATIONAL SUBMITTALS

A. Site Plan: Show temporary facilities, utility hookups, staging areas, and parking areas for 
construction personnel.

B. Erosion- and Sedimentation-Control Plan: Show compliance with requirements of EPA 
Construction General Permit or authorities having jurisdiction, whichever is more stringent.

C. Fire-Safety Program: Show compliance with requirements of NFPA 241 and authorities having 
jurisdiction. Indicate Contractor personnel responsible for management of fire prevention 
program.

1.3 QUALITY ASSURANCE

A. Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary 
electric service. Install service to comply with NFPA 70.

B. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each 
temporary utility before use. Obtain required certifications and permits.

C. Accessible Temporary Egress: Comply with applicable provisions in the U.S. Architectural & 
Transportation Barriers Compliance Board's ADA-ABA Accessibility Guidelines and 
ICC/ANSI A117.1.

PART 2 - PRODUCTS

2.1 TEMPORARY FACILITIES

A. Common-Use Field Office: Of sufficient size to accommodate needs of Owner, Architect, and 
construction personnel office activities and to accommodate Project meetings specified in other 
Division 01 Sections. Keep office clean and orderly.

2.2 EQUIPMENT

A. Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by 
locations and classes of fire exposures.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Locate facilities where they will serve Project adequately and result in minimum interference 
with performance of the Work. Relocate and modify facilities as required by progress of the 
Work.
1. Locate facilities to limit site disturbance as specified in Section 011000 "Summary."
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B. Provide each facility ready for use when needed to avoid delay. Do not remove until facilities 
are no longer needed or are replaced by authorized use of completed permanent facilities.

3.2 TEMPORARY UTILITY INSTALLATION

A. General: Install temporary service or connect to existing service.
1. Arrange with utility company, Owner, and existing users for time when service can be 

interrupted, if necessary, to make connections for temporary services.

B. Sewers and Drainage: Provide temporary utilities to remove effluent lawfully.
1. Connect temporary sewers to municipal system as directed by authorities having 

jurisdiction.

C. Water Service: Connect to Owner's existing water service facilities. Clean and maintain water 
service facilities in a condition acceptable to Owner. At Substantial Completion, restore these 
facilities to condition existing before initial use.

D. Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water for use of 
construction personnel. Comply with requirements of authorities having jurisdiction for type, 
number, location, operation, and maintenance of fixtures and facilities.

E. Electric Power Service: Provide electric power service and distribution system of sufficient size,
capacity, and power characteristics required for construction operations.
1. Install electric power service unless otherwise indicated.
2. Connect temporary service to Owner's existing power source, as directed by Owner.

F. Lighting: Provide temporary lighting with local switching that provides adequate illumination for 
construction operations, observations, inspections, and traffic conditions.
1. Install and operate temporary lighting that fulfills security and protection requirements 

without operating entire system.

G. Cellphone Service: Provide temporary telephone service in common-use facilities for use by all 
construction personnel. Provide one telephone line for each field office.
1. Provide superintendent with cellular telephone or portable two-way radio for use when 

away from field office.

3.3 SUPPORT FACILITIES INSTALLATION

A. General: Comply with the following:
1. Provide construction for temporary offices, shops, and sheds located within construction 

area or within 30 feet (9 m) of building lines that is noncombustible according to 
ASTM E 136. Comply with NFPA 241.

2. Maintain support facilities until Architect schedules Substantial Completion inspection. 
Remove before Substantial Completion. Personnel remaining after Substantial 
Completion will be permitted to use permanent facilities, under conditions acceptable to 
Owner.

B. Parking: Provide temporary or use designated areas of Owner's existing site areas for 
construction personnel.

C. Dewatering Facilities and Drains: Comply with requirements of authorities having jurisdiction. 
Maintain Project site, excavations, and construction free of water.
1. Dispose of rainwater in a lawful manner that will not result in flooding Project or adjoining 

properties or endanger permanent Work or temporary facilities.
2. Remove snow and ice as required to minimize accumulations.
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D. Project Signs: Provide Project signs as indicated. Unauthorized signs are not permitted.

1. Temporary Signs: Provide signs as required to inform public and individuals seeking 
entrance to Project.
a. Provide temporary, directional signs for construction personnel and visitors.

2. Maintain and touchup signs so they are legible at all times.

E. Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle 
waste from construction operations. Comply with requirements of authorities having jurisdiction. 
Comply with progress cleaning requirements in Section 017300 "Execution."

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION

A. Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, and 
other improvements at Project site and on adjacent properties, except those indicated to be 
removed or altered. Repair damage to existing facilities.

B. Environmental Protection: Provide protection, operate temporary facilities, and conduct 
construction as required to comply with environmental regulations and that minimize possible 
air, waterway, and subsoil contamination or pollution or other undesirable effects.

C. Temporary Erosion and Sedimentation Control: Comply with requirements of 2003 EPA 
Construction General Permit or authorities having jurisdiction, whichever is more stringent.

D. Stormwater Control: Comply with requirements of authorities having jurisdiction. Provide 
barriers in and around excavations and subgrade construction to prevent flooding by runoff of 
stormwater from heavy rains.

E. Tree and Plant Protection: Install temporary fencing located as indicated or outside the drip line 
of trees to protect vegetation from damage from construction operations. Protect tree root 
systems from damage, flooding, and erosion.

F. Barricades, Warning Signs, and Lights: Comply with requirements of authorities having 
jurisdiction for erecting structurally adequate barricades, including warning signs and lighting.

G. Temporary Egress: Maintain temporary egress from existing occupied facilities as indicated and 
as required by authorities having jurisdiction.

3.5 MOISTURE AND MOLD CONTROL

A. Contractor's Moisture Protection Plan: Avoid trapping water in finished work. Document visible 
signs of mold that may appear during construction.

3.6 OPERATION, TERMINATION, AND REMOVAL

A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and 
abuse, limit availability of temporary facilities to essential and intended uses.

B. Maintenance: Maintain facilities in good operating condition until removal.
1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 

ventilation, and similar facilities on a 24-hour basis where required to achieve indicated 
results and to avoid possibility of damage.

C. Temporary Facility Changeover: Do not change over from using temporary security and 
protection facilities to permanent facilities until Substantial Completion.
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D. Termination and Removal: Remove each temporary facility when need for its service has 
ended, when it has been replaced by authorized use of a permanent facility, or no later than 
Substantial Completion. Complete or, if necessary, restore permanent construction that may 
have been delayed because of interference with temporary facility. Repair damaged Work, 
clean exposed surfaces, and replace construction that cannot be satisfactorily repaired.
1. Materials and facilities that constitute temporary facilities are property of Contractor. 

Owner reserves right to take possession of Project identification signs.
2. At Substantial Completion, repair, renovate, and clean permanent facilities used during 

construction period. Comply with final cleaning requirements specified in Section 017700 
"Closeout Procedures."

END OF SECTION 01 50 00
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SECTION 01 60 00 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes administrative and procedural requirements for selection of products for use in 
Project; product delivery, storage, and handling; manufacturers' standard warranties on 
products; special warranties; and comparable products.

1.2 DEFINITIONS

A. Products: Items obtained for incorporating into the Work, whether purchased for Project or 
taken from previously purchased stock. The term "product" includes the terms "material," 
"equipment," "system," and terms of similar intent.
1. Named Products: Items identified by manufacturer's product name, including make or 

model number or other designation shown or listed in manufacturer's published product 
literature, that is current as of date of the Contract Documents.

2. New Products: Items that have not previously been incorporated into another project or 
facility. Products salvaged or recycled from other projects are not considered new 
products.

3. Comparable Product: Product that is demonstrated and approved through submittal 
process to have the indicated qualities related to type, function, dimension, in-service 
performance, physical properties, appearance, and other characteristics that equal or 
exceed those of specified product.

B. Basis-of-Design Product Specification: A specification in which a specific manufacturer's 
product is named and accompanied by the words "basis-of-design product," including make or 
model number or other designation, to establish the significant qualities related to type, function, 
dimension, in-service performance, physical properties, appearance, and other characteristics 
for purposes of evaluating comparable products of additional manufacturers named in the 
specification.

1.3 ACTION SUBMITTALS

A. Comparable Product Requests: Submit request for consideration of each comparable product.
Identify product or fabrication or installation method to be replaced. Include Specification 
Section number and title and Drawing numbers and titles.
1. Architect's Action: If necessary, Architect will request additional information or 

documentation for evaluation within one week of receipt of a comparable product request.
Architect will notify Contractor of approval or rejection of proposed comparable product 
request within 15 days of receipt of request, or seven days of receipt of additional 
information or documentation, whichever is later.
a. Form of Approval: As specified in Section 013300 "Submittal Procedures."
b. Use product specified if Architect does not issue a decision on use of a 

comparable product request within time allocated.

B. Basis-of-Design Product Specification Submittal: Comply with requirements in Section 013300 
"Submittal Procedures." Show compliance with requirements.
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1.4 QUALITY ASSURANCE

A. Compatibility of Options: If Contractor is given option of selecting between two or more products 
for use on Project, select product compatible with products previously selected, even if 
previously selected products were also options.

1.5 PRODUCT DELIVERY, STORAGE, AND HANDLING

A. Deliver, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft and vandalism. Comply with manufacturer's written 
instructions.

B. Delivery and Handling:
1. Schedule delivery to minimize long-term storage at Project site and to prevent 

overcrowding of construction spaces.
2. Coordinate delivery with installation time to ensure minimum holding time for items that

are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 
losses.

3. Deliver products to Project site in an undamaged condition in manufacturer's original 
sealed container or other packaging system, complete with labels and instructions for 
handling, storing, unpacking, protecting, and installing.

4. Inspect products on delivery to determine compliance with the Contract Documents and 
to determine that products are undamaged and properly protected.

C. Storage:
1. Store products to allow for inspection and measurement of quantity or counting of units.
2. Store materials in a manner that will not endanger Project structure.
3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation.
4. Protect foam plastic from exposure to sunlight, except to extent necessary for period of 

installation and concealment.
5. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage.
6. Protect stored products from damage and liquids from freezing.

1.6 PRODUCT WARRANTIES

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on 
product warranties do not relieve Contractor of obligations under requirements of the Contract 
Documents.
1. Manufacturer's Warranty: Written warranty furnished by individual manufacturer for a 

particular product and specifically endorsed by manufacturer to Owner.
2. Special Warranty: Written warranty required by the Contract Documents to provide 

specific rights for Owner.

B. Special Warranties: Prepare a written document that contains appropriate terms and 
identification, ready for execution.
1. Manufacturer's Standard Form: Modified to include Project-specific information and 

properly executed.
2. Specified Form: When specified forms are included with the Specifications, prepare a 

written document using indicated form properly executed.
3. Refer to other Sections for specific content requirements and particular requirements for 

submitting special warranties.
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C. Submittal Time: Comply with requirements in Section 017700 "Closeout Procedures."

PART 2 - PRODUCTS

2.1 PRODUCT SELECTION PROCEDURES

A. General Product Requirements: Provide products that comply with the Contract Documents, are 
undamaged and, unless otherwise indicated, are new at time of installation.
1. Provide products complete with accessories, trim, finish, fasteners, and other items 

needed for a complete installation and indicated use and effect.
2. Standard Products: If available, and unless custom products or nonstandard options are 

specified, provide standard products of types that have been produced and used
successfully in similar situations on other projects.

3. Owner reserves the right to limit selection to products with warranties not in conflict with 
requirements of the Contract Documents.

4. Where products are accompanied by the term "as selected," Architect will make 
selection.

5. Descriptive, performance, and reference standard requirements in the Specifications 
establish salient characteristics of products.

B. Product Selection Procedures:
1. Product: Where Specifications name a single manufacturer and product, provide the 

named product that complies with requirements. Comparable products or substitutions for 
Contractor's convenience will not be considered.

2. Manufacturer/Source: Where Specifications name a single manufacturer or source, 
provide a product by the named manufacturer or source that complies with requirements.
Comparable products or substitutions for Contractor's convenience will not be 
considered.

3. Products:
a. Restricted List: Where Specifications include a list of names of both manufacturers 

and products, provide one of the products listed that complies with requirements.
Comparable products or substitutions for Contractor's convenience will not be 
considered.

b. Nonrestricted List: Where Specifications include a list of names of both available 
manufacturers and products, provide one of the products listed, or an unnamed 
product, that complies with requirements. Comply with requirements in 
"Comparable Products" Article for consideration of an unnamed product.

4. Manufacturers:
a. Restricted List: Where Specifications include a list of manufacturers' names, 

provide a product by one of the manufacturers listed that complies with 
requirements. Comparable products or substitutions for Contractor's convenience 
will not be considered.

b. Nonrestricted List: Where Specifications include a list of available manufacturers, 
provide a product by one of the manufacturers listed, or a product by an unnamed 
manufacturer, that complies with requirements. Comply with requirements in 
"Comparable Products" Article for consideration of an unnamed manufacturer's 
product.

5. Basis-of-Design Product: Where Specifications name a product, or refer to a product 
indicated on Drawings, and include a list of manufacturers, provide the specified or 
indicated product or a comparable product by one of the other named manufacturers.
Drawings and Specifications indicate sizes, profiles, dimensions, and other 
characteristics that are based on the product named. Comply with requirements in 
"Comparable Products" Article for consideration of an unnamed product by one of the 
other named manufacturers.
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C. Visual Matching Specification: Where Specifications require "match Architect's sample", provide 
a product that complies with requirements and matches Architect's sample. Architect's decision 
will be final on whether a proposed product matches.
1. If no product available within specified category matches and complies with other 

specified requirements, comply with requirements in Section 012500 "Substitution 
Procedures" for proposal of product.

D. Visual Selection Specification: Where Specifications include the phrase "as selected by 
Architect from manufacturer's full range" or similar phrase, select a product that complies with 
requirements. Architect will select color, gloss, pattern, density, or texture from manufacturer's 
product line that includes both standard and premium items.

2.2 COMPARABLE PRODUCTS

A. Conditions for Consideration: Architect will consider Contractor's request for comparable 
product when the following conditions are satisfied. If the following conditions are not satisfied, 
Architect may return requests without action, except to record noncompliance with these 
requirements:
1. Evidence that the proposed product does not require revisions to the Contract 

Documents, that it is consistent with the Contract Documents and will produce the 
indicated results, and that it is compatible with other portions of the Work.

2. Detailed comparison of significant qualities of proposed product with those named in the 
Specifications. Significant qualities include attributes such as performance, weight, size, 
durability, visual effect, and specific features and requirements indicated.

3. Evidence that proposed product provides specified warranty.
4. List of similar installations for completed projects with project names and addresses and 

names and addresses of architects and owners, if requested.
5. Samples, if requested.

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 60 00
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SECTION 01 73 00 - EXECUTION

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes general administrative and procedural requirements governing execution of the 
Work including, but not limited to, the following:
1. Construction layout.
2. Field engineering and surveying.
3. Installation of the Work.
4. Cutting and patching.
5. Progress cleaning.
6. Starting and adjusting.
7. Protection of installed construction.

1.2 QUALITY ASSURANCE

A. Cutting and Patching: Comply with requirements for and limitations on cutting and patching of
construction elements.
1. Structural Elements: When cutting and patching structural elements, notify Architect of 

locations and details of cutting and await directions from Architect before proceeding. 
Shore, brace, and support structural element during cutting and patching. Do not cut and 
patch structural elements in a manner that could change their load-carrying capacity or 
increase deflection

2. Operational Elements: Do not cut and patch operating elements and related components 
in a manner that results in reducing their capacity to perform as intended or that results in 
increased maintenance or decreased operational life or safety.

3. Other Construction Elements: Do not cut and patch other construction elements or 
components in a manner that could change their load-carrying capacity, that results in 
reducing their capacity to perform as intended, or that results in increased maintenance 
or decreased operational life or safety.

4. Visual Elements: Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching. Do not cut and patch exposed construction in a manner 
that would, in Architect's opinion, reduce the building's aesthetic qualities. Remove and 
replace construction that has been cut and patched in a visually unsatisfactory manner.

PART 2 - PRODUCTS

2.1 MATERIALS

A. General: Comply with requirements specified in other Sections.

B. In-Place Materials: Use materials for patching identical to in-place materials. For exposed 
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent 
possible.
1. If identical materials are unavailable or cannot be used, use materials that, when 

installed, will provide a match acceptable to Architect for the visual and functional 
performance of in-place materials.
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PART 3 - EXECUTION

3.1 EXAMINATION

A. Existing Conditions: The existence and location of utilities and construction indicated as existing 
are not guaranteed. Before beginning sitework, investigate and verify the existence and location 
of utilities, mechanical and electrical systems, and other construction affecting the Work.
1. Furnish location data for work related to Project that must be performed by public utilities 

serving Project site.

B. Examination and Acceptance of Conditions: Before proceeding with each component of the 
Work, examine substrates, areas, and conditions, with Installer or Applicator present where 
indicated, for compliance with requirements for installation tolerances and other conditions 
affecting performance. Record observations.
1. Examine existing mechanical and electrical systems to verify actual locations of 

connections before installation of new materials.
2. Examine walls and roofs for suitable conditions where products and systems are to be 

installed.
3. Verify compatibility with and suitability of substrates, including compatibility with existing 

finishes or primers.

C. Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding 
with the Work indicates acceptance of surfaces and conditions.

3.2 PREPARATION

A. Existing Utility Information: Furnish information to local utility and Owner that is necessary to 
adjust, move, or relocate existing utility structures, utility poles, lines, services, or other utility
appurtenances located in or affected by construction. Coordinate with authorities having 
jurisdiction.

B. Field Measurements: Take field measurements as required to fit the Work properly. Recheck 
measurements before installing each product. Where portions of the Work are indicated to fit to 
other construction, verify dimensions of other construction by field measurements before 
fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the
Work.

C. Review of Contract Documents and Field Conditions: Immediately on discovery of the need for 
clarification of the Contract Documents caused by differing field conditions outside the control of 
Contractor, submit a request for information to Architect according to requirements in 
Section 013100 "Project Management and Coordination."

3.3 CONSTRUCTION LAYOUT

A. Verification: Before proceeding to lay out the Work, verify layout information shown on
Drawings, in relation to the property survey and existing benchmarks. If discrepancies are 
discovered, notify Architect promptly.

B. Site Improvements: Locate and lay out site improvements, including pavements, grading, fill and 
topsoil placement, utility slopes, and rim and invert elevations.

3.4 INSTALLATION

A. General: Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated.
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1. Make vertical work plumb and make horizontal work level.
2. Where space is limited, install components to maximize space available for maintenance 

and ease of removal for replacement.
3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated.

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated.

C. Install products at the time and under conditions that will ensure the best possible results. 
Maintain conditions required for product performance until Substantial Completion.

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 
loading in excess of that expected during normal conditions of occupancy.

E. Sequence the Work and allow adequate clearances to accommodate movement of construction 
items on site and placement in permanent locations.

F. Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.

G. Templates: Obtain and distribute to the parties involved templates for work specified to be 
factory prepared and field installed. Check Shop Drawings of other work to confirm that 
adequate provisions are made for locating and installing products to comply with indicated 
requirements.

H. Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate 
size and number to securely anchor each component in place, accurately located and aligned 
with other portions of the Work. Where size and type of attachments are not indicated, verify 
size and type required for load conditions.
1. Allow for building movement, including thermal expansion and contraction.
2. Coordinate installation of anchorages. Furnish setting drawings, templates, and directions 

for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with 
integral anchors, that are to be embedded in concrete or masonry. Deliver such items to 
Project site in time for installation.

I. Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated, 
arrange joints for the best visual effect. Fit exposed connections together to form hairline joints.

J. Hazardous Materials: Use products, cleaners, and installation materials that are not considered 
hazardous.

3.5 CUTTING AND PATCHING

A. Cutting and Patching, General: Employ skilled workers to perform cutting and patching. Proceed 
with cutting and patching at the earliest feasible time, and complete without delay.
1. Cut in-place construction to provide for installation of other components or performance 

of other construction, and subsequently patch as required to restore surfaces to their 
original condition.

B. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 
during installation or cutting and patching operations, by methods and with materials so as not 
to void existing warranties.

C. Temporary Support: Provide temporary support of work to be cut.
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D. Protection: Protect in-place construction during cutting and patching to prevent damage. 
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations.

E. Adjacent Occupied Areas: Avoid interference with use of adjoining areas or interruption of free 
passage to adjoining areas.

F. Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems 
are required to be removed, relocated, or abandoned, bypass such services/systems before 
cutting to minimize and prevent interruption to occupied areas.

G. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar
operations, including excavation, using methods least likely to damage elements retained or 
adjoining construction. If possible, review proposed procedures with original Installer; comply 
with original Installer's written recommendations.
1. In general, use hand or small power tools designed for sawing and grinding, not 

hammering and chopping. Cut holes and slots neatly to minimum size required, and with 
minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use.

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.
3. Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or a 

diamond-core drill.
4. Proceed with patching after construction operations requiring cutting are complete.

H. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other work. Patch with durable seams that are as invisible as 
practicable. Provide materials and comply with installation requirements specified in other 
Sections, where applicable.
1. Inspection: Where feasible, test and inspect patched areas after completion to 

demonstrate physical integrity of installation.
2. Exterior Building Enclosure: Patch components in a manner that restores enclosure to a 

weathertight condition and ensures thermal and moisture integrity of building enclosure.

I. Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint, 
mortar, oils, putty, and similar materials from adjacent finished surfaces.

3.6 PROGRESS CLEANING

A. General: Clean Project site and work areas daily, including common areas. Enforce 
requirements strictly. Dispose of materials lawfully.
1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 

debris.
2. Do not hold waste materials more than seven days during normal weather or three days if 

the temperature is expected to rise above 80 deg F (27 deg C).
3. Containerize hazardous and unsanitary waste materials separately from other waste. 

Mark containers appropriately and dispose of legally, according to regulations.

B. Site: Maintain Project site free of waste materials and debris.

C. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for 
proper execution of the Work.
1. Remove liquid spills promptly.
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate.
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D. Installed Work: Keep installed work clean. Clean installed surfaces according to written 
instructions of manufacturer or fabricator of product installed, using only cleaning materials 
specifically recommended. If specific cleaning materials are not recommended, use cleaning 
materials that are not hazardous to health or property and that will not damage exposed 
surfaces.

E. Concealed Spaces: Remove debris from concealed spaces before enclosing the space.

F. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to 
ensure freedom from damage and deterioration at time of Substantial Completion.

G. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials 
down sewers or into waterways.

H. During handling and installation, clean and protect construction in progress and adjoining 
materials already in place. Apply protective covering where required to ensure protection from 
damage or deterioration at Substantial Completion.

I. Clean and provide maintenance on completed construction as frequently as necessary through 
the remainder of the construction period. Adjust and lubricate operable components to ensure 
operability without damaging effects.

J. Limiting Exposures: Supervise construction operations to assure that no part of the 
construction, completed or in progress, is subject to harmful, dangerous, damaging, or 
otherwise deleterious exposure during the construction period.

3.7 PROTECTION OF INSTALLED CONSTRUCTION

A. Provide final protection and maintain conditions that ensure installed Work is without damage or 
deterioration at time of Substantial Completion.

B. Comply with manufacturer's written instructions for temperature and relative humidity.

END OF SECTION 01 73 00

rev. 04/23 
Page 209



SECTION 01 77 00 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes administrative and procedural requirements for contract closeout, including, 
but not limited to, the following:
1. Substantial Completion procedures.
2. Final completion procedures.
3. Warranties.
4. Final cleaning.
5. Repair of the Work.

1.2 ACTION SUBMITTALS

A. Product Data: For cleaning agents.

B. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.

C. Certified List of Incomplete Items: Final submittal at Final Completion.

1.3 CLOSEOUT SUBMITTALS

A. Certificates of Release: From authorities having jurisdiction.

B. Certificate of Insurance: For continuing coverage.

1.4 MAINTENANCE MATERIAL SUBMITTALS

A. Schedule of Maintenance Material Items: For maintenance material submittal items specified in 
other Sections.

1.5 SUBSTANTIAL COMPLETION PROCEDURES

A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and 
corrected (Contractor's punch list), indicating the value of each item on the list and reasons why 
the Work is incomplete.

B. Submittals Prior to Substantial Completion: Complete the following a minimum of 10 days prior 
to requesting inspection for determining date of Substantial Completion. List items below that 
are incomplete at time of request.
1. Certificates of Release: Obtain and submit releases from authorities having jurisdiction 

permitting Owner unrestricted use of the Work and access to services and utilities. 
Include occupancy permits, operating certificates, and similar releases.

2. Submit closeout submittals specified in other Division 01 Sections, including project 
record documents, maintenance manuals, final completion construction photographic 
documentation, damage or settlement surveys, property surveys, and similar final record 
information.

3. Submit closeout submittals specified in individual Sections, including specific warranties, 
workmanship bonds, maintenance service agreements, final certifications, and similar 
documents.
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4. Submit maintenance material submittals specified in individual Sections, including tools,
spare parts, extra materials, and similar items, and deliver to location designated by 
Architect. Label with manufacturer's name and model number where applicable.
a. Schedule of Maintenance Material Items: Prepare and submit schedule of 

maintenance material submittal items, including name and quantity of each item 
and name and number of related Specification Section. Obtain Architect's 
signature for receipt of submittals.

C. Procedures Prior to Substantial Completion: Complete the following a minimum of 10 days prior 
to requesting inspection for determining date of Substantial Completion. List items below that 
are incomplete at time of request.
1. Advise Owner of pending insurance changeover requirements.
2. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's

personnel of changeover in security provisions.
3. Instruct Owner's personnel in maintenance of products. Submit demonstration and 

training video recordings specified in Section 017900 "Demonstration and Training."
4. Advise Owner of changeover in heat and other utilities.
5. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements.
6. Complete final cleaning requirements, including sealing of masonry.

D. Inspection: Submit a written request for inspection to determine Substantial Completion a 
minimum of 10 days prior to date the work will be completed and ready for final inspection and
tests. On receipt of request, Architect will either proceed with inspection or notify Contractor of
unfulfilled requirements. Architect will prepare the Certificate of Substantial Completion after 
inspection or will notify Contractor of items, either on Contractor's list or additional items 
identified by Architect, that must be completed or corrected before certificate will be issued.
1. Reinspection: Request reinspection when the Work identified in previous inspections as 

incomplete is completed or corrected.
2. Results of completed inspection will form the basis of requirements for final completion.

1.6 FINAL COMPLETION PROCEDURES

A. Preliminary Procedures: Before requesting final inspection for determining final completion, 
complete the following:
1. Submit a final Application for Payment according to "Payments" section under General 

Terms and Conditions.
2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial 

Completion inspection list of items to be completed or corrected (punch list), endorsed 
and dated by Architect. Certified copy of the list shall state that each item has been 
completed or otherwise resolved for acceptance.

3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage 
complying with insurance requirements.

4. Instruct Owner's personnel in maintenance of products.

B. Inspection: Submit a written request for final inspection to determine acceptance. On receipt of 
request, Architect will either proceed with inspection or notify Contractor of unfulfilled 
requirements. Architect will prepare a final Certificate for Payment after inspection or will notify 
Contractor of construction that must be completed or corrected before certificate will be issued.
1. Reinspection: Request reinspection when the Work identified in previous inspections as 

incomplete is completed or corrected.

1.7 LIST OF INCOMPLETE ITEMS (PUNCH LIST)

A. Organization of List: Include name and identification of each space and area affected by 
construction operations for incomplete items and items needing correction including, if 
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necessary, areas disturbed by Contractor that are outside the limits of construction. Use 
CSI Form 14.1A.
1. Organize list of spaces in sequential order.
2. Submit list of incomplete items in the following format:

a. MS Excel electronic file. Architect will return annotated copy.
b. Three paper copies unless otherwise indicated. Architect will return two copies.

B. All items to be completed by Contractor before punch list is reviewed by Architect.  A maximum 
of two trips to review the punch list items will take place. Additional time reviewing punch list 
items will be billed to the Contractor at the normal billing rate.

1.8 SUBMITTAL OF PROJECT WARRANTIES

A. Time of Submittal: Submit written warranties on request of Architect for designated portions of 
the Work where commencement of warranties other than date of Substantial Completion is 
indicated, or when delay in submittal of warranties might limit Owner's rights under warranty.

B. Organize warranty documents into an orderly sequence based on the table of contents of the 
Project Manual.
1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, 

thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch
(215-by-280-mm) paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark
tab to identify the product or installation. Provide a typed description of the product or 
installation, including the name of the product and the name, address, and telephone 
number of Installer.

3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," 
Project name, and name of Contractor.

4. Warranty Electronic File: Scan warranties and bonds and assemble complete warranty 
and bond submittal package into a single indexed electronic PDF file with links enabling 
navigation to each item. Provide bookmarked table of contents at beginning of document.

C. Provide additional copies of each warranty to include in operation and maintenance manuals.

PART 2 - PRODUCTS

2.1 MATERIALS

A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces.
1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not 

applicable, use products that comply with the California Code of Regulations maximum 
allowable VOC levels.

PART 3 - EXECUTION

3.1 FINAL CLEANING

A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply with 
local laws and ordinances and Federal and local environmental and antipollution regulations.

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each 
surface or unit to condition expected in an average commercial building cleaning and 
maintenance program. Comply with manufacturer's written instructions.
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1. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for entire Project or for a designated portion of Project:
a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 

including landscape development areas, of rubbish, waste material, litter, and 
other foreign substances.

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other 
foreign deposits.

c. Rake grounds that are neither planted nor paved to a smooth, even-textured 
surface.

d. Remove tools, construction equipment, machinery, and surplus material from 
Project site.

e. Remove snow and ice to provide safe access to building.
f. Leave Project clean.

3.2 REPAIR OF THE WORK

A. Complete repair and restoration operations before requesting inspection for determination of 
Substantial Completion.

END OF SECTION 01 77 00
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SECTION 02 41 16 - STRUCTURE DEMOLITION

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:
1. Demolition and removal of buildings and site improvements.
2. Abandoning in-place below-grade construction.
3. Disconnecting, capping or sealing, and abandoning in-place site utilities.
4. Salvaging items for reuse by Owner.

1.2 MATERIALS OWNERSHIP

A. Unless otherwise indicated, demolition waste becomes property of Contractor.

B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones and 
their contents, commemorative plaques and tablets, and other items of interest or value to 
Owner that may be uncovered during demolition remain the property of Owner.
1. Carefully salvage in a manner to prevent damage and promptly return to Owner.

1.3 PREINSTALLATION MEETINGS

A. Predemolition Conference: Conduct conference at Project site – 1980 Sutter Avenue, 
Cincinnati, OH 45225

1.4 INFORMATIONAL SUBMITTALS

A. Engineering Survey: Submit engineering survey of condition of building.

B. Proposed Protection Measures: Submit report, including Drawings, that indicates the measures 
proposed for protecting individuals and property, for environmental protection, for dust control 
and for noise control. Indicate proposed locations and construction of barriers.

C. Schedule of building demolition activities with starting and ending dates for each activity.

D. Predemolition photographs or video.

E. Statement of Refrigerant Recovery: Signed by refrigerant recovery technician.

1.5 CLOSEOUT SUBMITTALS

A. Inventory of items that have been removed and salvaged.

1.6 QUALITY ASSURANCE

A. Refrigerant Recovery Technician Qualifications: Certified by EPA-approved certification 
program.
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1.7 FIELD CONDITIONS

A. Buildings to be demolished will be vacated and their use discontinued before start of the Work.

B. Buildings immediately adjacent to demolition area will be occupied. Conduct building demolition 
so operations of occupied buildings will not be disrupted.
1. Provide not less than 72 hours' notice of activities that will affect operations of adjacent 

occupied buildings.
2. Maintain access to existing walkways, exits, and other facilities used by occupants of 

adjacent buildings.
a. Do not close or obstruct walkways, exits, or other facilities used by occupants of 

adjacent buildings without written permission from authorities having jurisdiction.

C. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far 
as practical.

D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the 
Work.
1. Hazardous materials will be removed by Owner before start of the Work.
2. If materials suspected of containing hazardous materials are encountered, do not disturb; 

immediately notify Architect and Owner. Hazardous materials will be removed by Owner 
under a separate contract.

E. On-site storage or sale of removed items or materials is not permitted.

F. Arrange demolition schedule so as not to interfere with operations of adjacent occupied 
buildings.

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning 
demolition. Comply with hauling and disposal regulations of authorities having jurisdiction.

B. Standards: Comply with ANSI/ASSP A10.6 and NFPA 241.

2.2 SOIL MATERIALS

A. Satisfactory Soils: Comply with requirements in Section 312000 "Earth Moving."
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PART 3 - EXECUTION

3.1 EXAMINATION

A. Verify that utilities have been disconnected and capped before starting demolition operations.

B. Perform an engineering survey of condition of building to determine whether removing any 
element might result in structural deficiency or unplanned collapse of any portion of structure or 
adjacent structures during building demolition operations.

C. Inventory and record the condition of items to be removed and salvaged.

3.2 PREPARATION

A. Refrigerant: Before starting demolition, remove refrigerant from mechanical equipment 
according to 40 CFR 82 and regulations of authorities having jurisdiction.

B. Salvaged Items: Comply with the following:
1. Clean salvaged items of dirt and demolition debris.
2. Pack or crate items after cleaning. Identify contents of containers.
3. Store items in a secure area until delivery to Owner.
4. Transport items to storage area designated by Owner.
5. Protect items from damage during transport and storage.

3.3 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

A. Existing Utilities to Be Disconnected: Locate, identify, disconnect, and seal or cap off utilities 
serving buildings and structures to be demolished.
1. Owner will arrange to shut off utilities when requested by Contractor.
2. Arrange to shut off utilities with utility companies.
3. If removal, relocation, or abandonment of utility services will affect adjacent occupied 

buildings, then provide temporary utilities that bypass buildings and structures to be 
demolished and that maintain continuity of service to other buildings and structures.

4. Cut off pipe or conduit a minimum of 24 inches below grade. Cap, valve, or plug and seal 
remaining portion of pipe or conduit after bypassing according to requirements of 
authorities having jurisdiction.

5. Do not start demolition work until utility disconnecting and sealing have been completed 
and verified in writing.

rev. 04/23 
Page 216



CMHA HUB+WEBER ARCHITECTS, PLC
ENGLISH WOODS MARKET DEMOLITION March 10, 2023

STRUCTURE DEMOLITION 02 41 16-4

3.4 PROTECTION

A. Existing Facilities: Protect adjacent walkways, and other building facilities during demolition 
operations. Maintain exits from existing buildings.

B. Temporary Shoring: Provide and maintain interior and exterior shoring, bracing, or structural 
support to preserve stability and prevent unexpected movement or collapse of construction 
being demolished.

C. Existing Utilities to Remain: Maintain utility services to remain and protect from damage during 
demolition operations. Do not interrupt existing utilities serving adjacent occupied or operating 
facilities unless authorized in writing by Owner and authorities having jurisdiction.

D. Temporary Protection: Erect temporary protection, such as walks, fences, railings, canopies, 
and covered passageways, where required by authorities having jurisdiction and as indicated. 
Comply with requirements in Section 015000 "Temporary Facilities and Controls."
1. Protect adjacent buildings and facilities from damage due to demolition activities.
2. Protect existing site improvements, appurtenances, and landscaping to remain.
3. Erect a plainly visible fence around drip line of individual trees or around perimeter drip 

line of groups of trees to remain.
4. Provide temporary barricades and other protection required to prevent injury to people 

and damage to adjacent buildings and facilities to remain.
5. Provide protection to ensure safe passage of people around building demolition area and 

to and from occupied portions of adjacent buildings and structures.

E. Remove temporary barriers and protections where hazards no longer exist. Where open 
excavations or other hazardous conditions remain, leave temporary barriers and protections in 
place.

3.5 DEMOLITION

A. General: Demolish indicated buildings and site improvements completely. Use methods 
required to complete the Work within limitations of governing regulations and as follows:
1. Do not use cutting torches until work area is cleared of flammable materials. Maintain 

portable fire-suppression devices during flame-cutting operations.
2. Maintain fire watch during and for at least the length of time recommended by industry 

standard practice and all applicable codes after flame-cutting operations.
3. Maintain adequate ventilation when using cutting torches.
4. Locate building demolition equipment and remove debris and materials so as not to 

impose excessive loads on supporting walls, floors, or framing.

B. Site Access and Temporary Controls: Conduct building demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent occupied and used facilities.
1. Do not close or obstruct streets, walks, walkways, or other adjacent occupied or used 

facilities without permission from Owner and authorities having jurisdiction. Provide 
alternate routes around closed or obstructed trafficways if required by authorities having 
jurisdiction.

2. Use water mist and other suitable methods to limit spread of dust and dirt. Comply with 
governing environmental-protection regulations.

C. Explosives: Use of explosives is not permitted.
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D. Proceed with demolition of structural framing members systematically, from higher to lower 
level. Complete building demolition operations above each floor or tier before disturbing 
supporting members on the next lower level.

E. Remove debris from elevated portions of the building by chute, hoist, or other device that will 
convey debris to grade level in a controlled descent.

F. Salvage: Items to be removed and salvaged are indicated below:
1. Coordinate with owner.

G. Abandon foundation walls and other below-grade construction.
1. Remove below-grade construction, including basements, foundation walls, and footings, 

to at least 12 inches below grade.
2. Drill foundation walls at regular intervals to ensure site drainage is maintained.
3. Break up basement slab to ensure site drainage is maintained.

H. Existing Utilities: Abandon existing utilities and below-grade utility structures.

I. Below-Grade Areas: Completely fill below-grade areas and voids resulting from building 
demolition operations with satisfactory soil materials according to backfill requirements in 
Section 312000 "Earth Moving."

J. Site Grading: Uniformly rough grade area of demolished construction to a smooth surface, free 
from irregular surface changes. Provide a smooth transition between adjacent existing grades 
and new grades.

K. Promptly repair damage to adjacent buildings caused by demolition operations.

3.6 CLEANING

A. Remove demolition waste materials from Project site and dispose of them in an EPA-approved 
construction and demolition waste landfill acceptable to authorities having jurisdiction.

B. Do not burn demolished materials.

C. Clean adjacent structures and improvements of dust, dirt, and debris caused by building 
demolition operations. Return adjacent areas to condition existing before building demolition 
operations began.

END OF SECTION 02 41 16
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SECTION 31 10 00 - SITE CLEARING

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:
1. Protecting existing vegetation to remain.
2. Removing existing vegetation.
3. Clearing and grubbing.
4. Stripping and stockpiling topsoil.
5. Removing above- and below-grade site improvements.
6. Disconnecting, capping, or sealing site utilities.
7. Temporary erosion and sedimentation control.

1.2 PREINSTALLATION MEETINGS

A. Preinstallation Conference: Conduct conference at Project site 1980 Sutter Avenue, 
Cincinnati, OH 45225.

1.3 MATERIAL OWNERSHIP

A. Except for materials indicated to be stockpiled or otherwise remain Owner's property, cleared 
materials shall become Contractor's property and shall be removed from Project site.

1.4 FIELD CONDITIONS

A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 
or used facilities during site-clearing operations.
1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 

without permission from Owner and authorities having jurisdiction.
2. Provide alternate routes around closed or obstructed trafficways if required by Owner or 

authorities having jurisdiction.

B. Salvageable Improvements: Carefully remove items indicated to be salvaged and store on 
Owner's premises where indicated.

C. Utility Locator Service: Notify utility locator service for area where Project is located before site 
clearing.

D. Do not commence site clearing operations until temporary erosion- and sedimentation-control
measures are in place.

PART 2 - PRODUCTS

2.1 MATERIALS

A. Satisfactory Soil Material: Requirements for satisfactory soil material are specified in 
Section 312000 "Earth Moving."
1. Obtain approved borrow soil material off-site when satisfactory soil material is not 

available on-site.
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PART 3 - EXECUTION

3.1 PREPARATION

A. Protect and maintain benchmarks and survey control points from disturbance during 
construction.

B. Verify that trees, shrubs, and other vegetation to remain have been flagged and that protection 
zones have been identified and enclosed.

C. Protect existing site improvements to remain from damage during construction.
1. Restore damaged improvements to their original condition, as acceptable to Owner.

3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL

A. Provide temporary erosion- and sedimentation-control measures to prevent soil erosion and 
discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, 
according to erosion- and sedimentation-control Drawings and requirements of authorities 
having jurisdiction.

B. Verify that flows of water redirected from construction areas or generated by construction 
activity do not enter or cross protection zones.

C. Inspect, maintain, and repair erosion- and sedimentation-control measures during construction 
until permanent vegetation has been established.

D. Remove erosion and sedimentation controls, and restore and stabilize areas disturbed during 
removal.

3.3 EXISTING UTILITIES

A. Locate, identify, disconnect, and seal or cap utilities indicated to be removed or abandoned in 
place.
1. Arrange with utility companies to shut off indicated utilities.

B. Interrupting Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or 
others, unless permitted under the following conditions and then only after arranging to provide 
temporary utility services according to requirements indicated:
1. Notify Architect not less than two days in advance of proposed utility interruptions.
2. Do not proceed with utility interruptions without Architect's written permission.

C. Removal of underground utilities is included in earthwork sections; in applicable fire 
suppression, plumbing, HVAC, electrical, communications, electronic safety and security, and 
utilities sections; and in Section 024116 "Structure Demolition" and Section 024119 "Selective 
Demolition."

3.4 CLEARING AND GRUBBING

A. Remove obstructions, trees, shrubs, and other vegetation to permit installation of new 
construction.
1. Grind down stumps and remove roots larger than 3 inches (75 mm) in diameter, 

obstructions, and debris to a depth of 18 inches (450 mm) below exposed subgrade.
2. Use only hand methods or air spade for grubbing within protection zones.
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B. Fill depressions caused by clearing and grubbing operations with satisfactory soil material 
unless further excavation or earthwork is indicated.
1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches (200 mm),

and compact each layer to a density equal to adjacent original ground.

3.5 TOPSOIL STRIPPING

A. Remove sod and grass before stripping topsoil.

B. Strip topsoil to depth of 6 inches in a manner to prevent intermingling with underlying subsoil or 
other waste materials.

C. Stockpile topsoil away from edge of excavations without intermixing with subsoil or other 
materials. Grade and shape stockpiles to drain surface water. Cover to prevent windblown dust 
and erosion by water.

3.6 SITE IMPROVEMENTS

A. Remove existing above- and below-grade improvements as indicated and necessary to facilitate
the work.

3.7 DISPOSAL OF SURPLUS AND WASTE MATERIALS

A. Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste 
materials including trash and debris, and legally dispose of them off Owner's property.

B. Separate recyclable materials produced during site clearing from other nonrecyclable materials. 
Store or stockpile without intermixing with other materials, and transport them to recycling 
facilities. Do not interfere with other Project work.

END OF SECTION 31 10 00
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SECTION 31 20 00 - EARTH MOVING

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:
1. Excavating and filling for rough grading the Site.
2. Preparing subgrades for turf and grasses.

1.2 DEFINITIONS

A. Backfill: Soil material used to fill an excavation.

B. Borrow Soil: Satisfactory soil imported from off-site for use as fill or backfill.

C. Excavation: Removal of material encountered above subgrade elevations and to lines and 
dimensions indicated.
1. Authorized Additional Excavation: Excavation below subgrade elevations or beyond 

indicated lines and dimensions as directed by Architect. Authorized additional excavation 
and replacement material will be paid for according to Contract provisions for changes in 
the Work.

2. Unauthorized Excavation: Excavation below subgrade elevations or beyond indicated 
lines and dimensions without direction by Architect. Unauthorized excavation, as well as 
remedial work directed by Architect, will be without additional compensation.

D. Fill: Soil materials used to raise existing grades.

E. Structures: Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and 
electrical appurtenances, or other fabricated stationary features constructed above or below the 
ground surface.

F. Subgrade: Uppermost surface of an excavation or the top surface of a fill or backfill immediately 
below subbase, drainage fill, drainage course, or topsoil materials.

G. Utilities: On-site underground pipes, conduits, ducts, and cables as well as underground 
services within buildings.

1.3 PREINSTALLATION MEETINGS

A. Preinstallation Conference: Conduct preexcavation conference at Project site 1980 Sutter 
Avenue, Cincinnati, OH 45225.

1.4 INFORMATIONAL SUBMITTALS

A. Material test reports.

1.5 FIELD CONDITIONS

A. Utility Locator Service: Notify utility locator service for area where Project is located before 
beginning earth-moving operations.
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PART 2 - PRODUCTS

2.1 SOIL MATERIALS

A. General: Provide borrow soil materials when sufficient satisfactory soil materials are not 
available from excavations.

B. Satisfactory Soils: Soil Classification Groups GW, GP, GM, SW, SP, and SM according to 
ASTM D2487, or a combination of these groups; free of rock or gravel larger than 3 inches in
any dimension, debris, waste, frozen materials, vegetation, and other deleterious matter.

C. Unsatisfactory Soils: Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT 
according to ASTM D2487, or a combination of these groups.
1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of 

optimum moisture content at time of compaction.

D. Engineered Fill: Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D2940/D2940M; with at least 90 percent passing a 
1-1/2-inch (37.5-mm) sieve and not more than 12 percent passing a No. 200 (0.075-mm) sieve.

2.2 ACCESSORIES

A. Warning Tape: Acid- and alkali-resistant, polyethylene film warning tape manufactured for 
marking and identifying underground utilities, 6 inches (150 mm) wide and 4 mils (0.1 mm) thick, 
continuously inscribed with a description of the utility; colored to comply with local practice or 
requirements of authorities having jurisdiction.

B. Detectable Warning Tape: Acid- and alkali-resistant, polyethylene film warning tape 
manufactured for marking and identifying underground utilities, a minimum of 6 inches (150 
mm) wide and 4 mils (0.1 mm) thick, continuously inscribed with a description of the utility, with 
metallic core encased in a protective jacket for corrosion protection, detectable by metal 
detector when tape is buried up to 30 inches (750 mm) deep; colored to comply with local
practice or requirements of authorities having jurisdiction.

PART 3 - EXECUTION

3.1 PREPARATION

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by 
settlement, lateral movement, undermining, washout, and other hazards created by earth-
moving operations.

B. Protect and maintain erosion and sedimentation controls during earth-moving operations.

C. Protect subgrades and foundation soils from freezing temperatures and frost. Remove 
temporary protection before placing subsequent materials.

3.2 EXCAVATION, GENERAL

A. Unclassified Excavation: Excavate to subgrade elevations regardless of the character of surface 
and subsurface conditions encountered. Unclassified excavated materials may include rock, soil 
materials, and obstructions. No changes in the Contract Sum or the Contract Time will be 
authorized for rock excavation or removal of obstructions.
1. If excavated materials intended for fill and backfill include unsatisfactory soil materials 

and rock, replace with satisfactory soil materials.

rev. 04/23 
Page 223



3.3 SUBGRADE INSPECTION

A. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or 
construction activities, as directed by Architect, without additional compensation.

3.4 STORAGE OF SOIL MATERIALS

A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing. 
Place, grade, and shape stockpiles to drain surface water. Cover to prevent windblown dust.
1. Stockpile soil materials away from edge of excavations. Do not store within drip line of 

remaining trees.

3.5 BACKFILL

A. Place and compact backfill in excavations promptly, but not before completing the following:
1. Surveying locations of underground utilities for Record Documents.
2. Removing trash and debris.

B. Place backfill on subgrades free of mud, frost, snow, or ice.

3.6 SOIL FILL

A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill 
material will bond with existing material.

B. Place and compact fill material in layers to required elevations as follows:
1. Under grass and planted areas, use satisfactory soil material.
2. Under walks and pavements, use satisfactory soil material.

3.7 SOIL MOISTURE CONTROL

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before 
compaction to within 2 percent of optimum moisture content.
1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain 

frost or ice.
2. Remove and replace, or scarify and air dry, otherwise satisfactory soil material that 

exceeds optimum moisture content by 2 percent and is too wet to compact to specified 
dry unit weight.

3.8 COMPACTION OF SOIL BACKFILLS AND FILLS

A. Place backfill and fill soil materials in layers not more than 8 inches in loose depth for material 
compacted by heavy compaction equipment and not more than 4 inches in loose depth for 
material compacted by hand-operated tampers.

B. Place backfill and fill soil materials evenly on all sides of structures to required elevations and 
uniformly along the full length of each structure.

C. Compact soil materials to not less than the following percentages of maximum dry unit weight 
according to ASTM D698 or ASTM D1557:
1. Under turf or unpaved areas, scarify and recompact top 6 inches (150 mm) below

subgrade and compact each layer of backfill or fill soil material at 85 percent.
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3.9 GRADING

A. General: Uniformly grade areas to a smooth surface, free of irregular surface changes. Comply 
with compaction requirements and grade to cross sections, lines, and elevations indicated.

B. Site Rough Grading: Slope grades to direct water away from buildings and to prevent ponding. 
Finish subgrades to elevations required to achieve indicated finish elevations, within the 
following subgrade tolerances:
1. Turf or Unpaved Areas: Plus or minus 1 inch.

3.10 PROTECTION

A. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep 
free of trash and debris.

B. Repair and reestablish grades to specified tolerances where completed or partially completed 
surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent 
construction operations or weather conditions.

C. Where settling occurs before Project correction period elapses, remove finished surfacing, 
backfill with additional soil material, compact, and reconstruct surfacing.
1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, 

and eliminate evidence of restoration to greatest extent possible.

3.11 DISPOSAL OF SURPLUS AND WASTE MATERIALS

A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and 
debris, and legally dispose of them off Owner's property.

END OF SECTION 31 20 00
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SECTION 32 31 13 - CHAIN LINK FENCES AND GATES

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:
1. Chain-link fences.
2. Swing gates.

1.2 PREINSTALLATION MEETINGS

A. Preinstallation Conference: Conduct conference at Project site 1980 Sutter Avenue, 
Cincinnati, OH 45225.

1.3 ACTION SUBMITTALS

A. Product Data: For each type of product.

B. Shop Drawings: For each type of fence and gate assembly.
1. Include plans, elevations, sections, details, and attachments to other work.

C. Samples: For each exposed product and for each color and texture specified.

D. Delegated-Design Submittal: For structural performance of chain-link fence and gate 
frameworks, including analysis data signed and sealed by the qualified professional engineer 
responsible for their preparation.

1.4 INFORMATIONAL SUBMITTALS

A. Product certificates.

B. Product test reports.

C. Sample warranty.

1.5 WARRANTY

A. Special Warranty: Installer agrees to repair or replace components of chain-link fences and 
gates that fail in materials or workmanship within specified warranty period.
1. Warranty Period: Five years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A. Delegated Design: Engage a qualified professional engineer, as defined in Section 014000 
"Quality Requirements," to design chain-link fence and gate frameworks.

B. Structural Performance: Chain-link fence and gate frameworks shall withstand the design wind 
loads and stresses for fence height(s) and under exposure conditions indicated according to 
ASCE/SEI 7.

a. Minimum Post Size: Determine according to ASTM F1043 for post spacing not to 
exceed 10 feet for Material Group IA, ASTM F1043, Schedule 40 steel pipe
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b. Minimum Post Size and Maximum Spacing: Determine according to
CLFMI WLG 2445, based on mesh size and pattern specified.

2.2 CHAIN-LINK FENCE FABRIC

A. General: Provide fabric in one-piece heights measured between top and bottom of outer edge of 
selvage knuckle or twist according to "CLFMI Product Manual" and requirements indicated 
below:
1. Fabric Height: match height of fence on adjacent owner property. 
2. Steel Wire for Fabric: Wire diameter of 0.148 inch minimum.

a. Mesh Size: 2 inches.
b. Aluminum-Coated Fabric: ASTM A491, Type I, 0.40 oz./sq. ft.
c. Coat selvage ends of metallic-coated fabric before the weaving process with 

manufacturer's standard clear protective coating.
3. Aluminum Wire Fabric: ASTM F1183, with mill finish, and wire diameter of 0.148 inch.

a. Mesh Size: 2 inches.
4. Selvage: Twisted top and knuckled bottom.

2.3 FENCE FRAMEWORK

A. Posts and Rails : ASTM F1043 for framework, including rails, braces, and line; terminal; and 
corner posts. Provide members with minimum dimensions and wall thickness according to 
ASTM F1043 or ASTM F1083 based on the following:
1. Fence Height: match height of fence on adjacent owner property.
2. Light-Industrial-Strength Material: Group IC-L, round steel pipe, electric-resistance-

welded pipe.
a. Line Post: 2.875 inches in diameter.

3. Horizontal Framework Members: Top and bottom rails according to ASTM F1043.
4. Metallic Coating for Steel Framework:

a. Type A zinc coating.
b. Type B zinc with organic overcoat.
c. External, Type B zinc with organic overcoat and internal, Type D zinc-pigmented

coating.
d. Type C, Zn-5-Al-MM alloy coating.
e. Coatings: Any coating above.

2.4 SWING GATES

A. General: ASTM F900 for gate posts and single swing gate types.
1. Gate Leaf Width: 36 inches.

B. Pipe and Tubing:
1. Zinc-Coated Steel: ASTM F1043 and ASTM F1083; manufacturer's standard protective 

coating and finish.
2. Aluminum: ASTM B429/B429M; mill finish.

C. Frame Corner Construction: Welded or assembled with corner fittings.

D. Hardware:
1. Hinges: 180-degree inward swing.
2. Latch: Permitting operation from both sides of gate with provision for padlocking 

accessible from both sides of gate.
3. Lock: Manufacturer's standard internal device.
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2.5 GROUT AND ANCHORING CEMENT

A. Nonshrink, Nonmetallic Grout: Factory-packaged, nonstaining, noncorrosive, nongaseous grout 
complying with ASTM C1107/C1107M. Provide grout, recommended in writing by manufacturer, 
for exterior applications.

B. Anchoring Cement: Factory-packaged, nonshrink, nonstaining, hydraulic-controlled expansion 
cement formulation for mixing with water at Project site to create pourable anchoring, patching, 
and grouting compound. Provide formulation that is resistant to erosion from water exposure 
without needing protection by a sealer or waterproof coating, and that is recommended in 
writing by manufacturer for exterior applications.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Do not begin installation before final grading is completed unless otherwise permitted by 
Architect.

3.2 PREPARATION

A. Stake locations of fence lines, gates, and terminal posts. Do not exceed intervals of 500 feet
(152 m) or line of sight between stakes. Indicate locations of utilities, lawn sprinkler system, 
underground structures, benchmarks, and property monuments.

3.3 CHAIN-LINK FENCE INSTALLATION

A. Install chain-link fencing according to ASTM F567 and more stringent requirements specified.

B. Post Excavation: Drill or hand-excavate holes for posts to diameters and spacings indicated, in 
firm, undisturbed soil.

C. Post Setting: Set posts in concrete at indicated spacing into firm, undisturbed soil.
1. Verify that posts are set plumb, aligned, and at correct height and spacing, and hold in 

position during setting with concrete or mechanical devices.
2. Concrete Fill: Place concrete around posts to dimensions indicated and vibrate or tamp 

for consolidation. Protect aboveground portion of posts from concrete splatter.
a. Exposed Concrete: Extend 2 inches (50 mm) above grade; shape and smooth to 

shed water.
b. Concealed Concrete: Place top of concrete 2 inches (50 mm) below grade to allow 

covering with surface material.
c. Posts Set into Sleeves in Concrete: Use steel pipe sleeves preset and anchored 

into concrete for installing posts. After posts are inserted into sleeves, fill annular 
space between post and sleeve with nonshrink, nonmetallic grout or anchoring 
cement, mixed and placed according to anchoring material manufacturer's written 
instructions. Finish anchorage joint to slope away from post to drain water.

d. Posts Set into Holes in Concrete: Form or core drill holes not less than 5 inches
(127 mm) deep and 3/4 inch (20 mm) larger than OD of post. Clean holes of loose 
material, insert posts, and fill annular space between post and concrete with 
nonshrink, nonmetallic grout or anchoring cement, mixed and placed according to 
anchoring material manufacturer's written instructions. Finish anchorage joint to 
slope away from post to drain water.

D. Tension Wire: Install according to ASTM F567, maintaining plumb position and alignment of 
fence posts. Pull wire taut, without sags. Fasten fabric to tension wire with 0.120-inch- (3.05-
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mm-) diameter hog rings of same material and finish as fabric wire, spaced a maximum of 24 
inches (610 mm) o.c. Install tension wire in locations indicated before stretching fabric. Provide
horizontal tension wire at the following locations:
1. Extended along top and bottom of fence fabric.

E. Chain-Link Fabric: Apply fabric to inside of enclosing framework. Leave 2-inch bottom clearance 
between finish grade or surface and bottom selvage unless otherwise indicated. Pull fabric taut 
and tie to posts, rails, and tension wires. Anchor to framework so fabric remains under tension 
after pulling force is released.

3.4 ADJUSTING

A. Gates: Adjust gates to operate smoothly, easily, and quietly, free of binding, warp, excessive 
deflection, distortion, nonalignment, misplacement, disruption, or malfunction, throughout entire 
operational range. Confirm that latches and locks engage accurately and securely without 
forcing or binding.

B. Lubricate hardware and other moving parts.

END OF SECTION 32 31 13
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SECTION 32 92 00 - TURF AND GRASSES

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:
1. Seeding.

1.2 DEFINITIONS

A. Pesticide: A substance or mixture intended for preventing, destroying, repelling, or mitigating a 
pest. This includes insecticides, miticides, herbicides, fungicides, rodenticides, and 
molluscicides. It also includes substances or mixtures intended for use as a plant regulator, 
defoliant, or desiccant.

B. Planting Soil: Existing, on-site soil; imported soil; or manufactured soil that has been modified 
with soil amendments and perhaps fertilizers to produce a soil mixture best for plant growth. 

1.3 PREINSTALLATION MEETINGS

A. Preinstallation Conference: Conduct conference at Project site 1980 Sutter Avenue, 
Cincinnati, OH 45225.

1.4 INFORMATIONAL SUBMITTALS

A. Certification of grass seed.

B. Product certificates.

1.5 QUALITY ASSURANCE

A. Installer Qualifications: A qualified landscape Installer whose work has resulted in successful 
turf establishment.
1. Installer's Field Supervision: Require Installer to maintain an experienced full-time 

supervisor on Project site when work is in progress.
2. Pesticide Applicator: State licensed, commercial.

1.6 DELIVERY, STORAGE, AND HANDLING

A. Seed and Other Packaged Materials: Deliver packaged materials in original, unopened 
containers showing weight, certified analysis, name and address of manufacturer, and 
indication of compliance with state and Federal laws, as applicable.

B. Sod: Harvest, deliver, store, and handle sod according to requirements in "Specifications for 
Turfgrass Sod Materials" and "Specifications for Turfgrass Sod Transplanting and Installation" 
sections in TPI's "Guideline Specifications to Turfgrass Sodding." Deliver sod within 24 hours of 
harvesting and in time for planting promptly. Protect sod from breakage and drying.
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PART 2 - PRODUCTS

2.1 SEED

A. Grass Seed: Fresh, clean, dry, new-crop seed complying with AOSA's "Rules for Testing 
Seeds" for purity and germination tolerances.

B. Seed Species:
1. Quality, State Certified: State-certified seed of grass species as listed below for solar 

exposure.

C. Grass-Seed Mix: Proprietary seed mix as follows:

2.2 FERTILIZERS

A. Commercial Fertilizer: Commercial-grade complete fertilizer of neutral character, consisting of 
fast- and slow-release nitrogen, 50 percent derived from natural organic sources of urea 
formaldehyde, phosphorous, and potassium in the following composition:

2.3 MULCHES

A. Straw Mulch: Provide air-dry, clean, mildew- and seed-free, salt hay or threshed straw of wheat, 
rye, oats, or barley.

2.4 PESTICIDES

A. General: Pesticide, registered and approved by the EPA, acceptable to authorities having 
jurisdiction, and of type recommended by manufacturer for each specific problem and as 
required for Project conditions and application. Do not use restricted pesticides unless 
authorized in writing by authorities having jurisdiction.

PART 3 - EXECUTION

3.1 TURF AREA PREPARATION

A. Moisten prepared area before planting if soil is dry. Water thoroughly and allow surface to dry 
before planting. Do not create muddy soil.

B. Before planting, obtain Architect's acceptance of finish grading; restore planting areas if eroded 
or otherwise disturbed after finish grading.

3.2 SEEDING

A. Sow seed with spreader or seeding machine. Do not broadcast or drop seed when wind velocity 
exceeds 5 mph (8 km/h).
1. Evenly distribute seed by sowing equal quantities in two directions at right angles to each 

other.
2. Do not use wet seed or seed that is moldy or otherwise damaged.
3. Do not seed against existing trees. Limit extent of seed to outside edge of planting 

saucer.

B. Sow seed at rate recommended by manufacturer. 

C. Rake seed lightly into top 1/8 inch (3 mm) of soil, roll lightly, and water with fine spray.
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D. Protect seeded areas with slopes not exceeding 1:6 by spreading straw mulch. Spread 
uniformly at a minimum rate as recommended by manufacturer to form a continuous blanket 1-
1/2 inches in loose thickness over seeded areas.
1. Anchor straw mulch by crimping into soil with suitable mechanical equipment.

3.3 TURF MAINTENANCE

A. General: Maintain and establish turf by watering, fertilizing, weeding, mowing, trimming,
replanting, and performing other operations as required to establish healthy, viable turf. Roll, 
regrade, and replant bare or eroded areas and remulch to produce a uniformly smooth turf. 
Provide materials and installation the same as those used in the original installation.

B. Mow turf as soon as top growth is tall enough to cut. Repeat mowing to maintain specified 
height without cutting more than one-third of grass height. Remove no more than one-third of 
grass-leaf growth in initial or subsequent mowings.

3.4 SATISFACTORY TURF

A. Turf installations shall meet the following criteria as determined by Architect:
1. Satisfactory Seeded Turf: At end of maintenance period, a healthy, uniform, close stand 

of grass has been established, free of weeds and surface irregularities, with coverage 
exceeding 90 percent over any 10 sq. ft. (0.92 sq. m) and bare spots not exceeding 5 by 
5 inches (125 by 125 mm),

B. Use specified materials to reestablish turf that does not comply with requirements, and continue 
maintenance until turf is satisfactory.

END OF SECTION 32 92 00
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